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SECTION 000100-ADVERTISEMENT FOR BIDS  

NOTICE IS HEREBY GIVEN that The Village of Marcellus, Marcellus, New York, herein called 
the Owner, invites: 
 

 
SEALED BIDS FOR: CONTRACT NO. 1 GREEN GATEWAY PARK PAVILION AND                

         FISHING PLATFORM 
 

Bids will be received by the Village Clerk at the Village Hall, 6 Slocombe Ave, Marcellus, New York 
13108 until 10:00 AM EST on May 8, 2026 and then at said time and place, publicly opened and read 
aloud. Any bid received after the designated time will be returned unopened and will not be 
considered. 
 
The Instructions to Bidders, Forms of Proposal, Drawings and Specifications may be examined free 
of charge at Marcellus Village Hall or online by contacting Charnley A. Abbott, Village Clerk, at 
clerk@villageofmarcellusny.gov.   
 

Village of Marcellus 
6 Slocombe Ave  
Marcellus, NY 13108 
Phone: (315) 673-3112 
clerk@villageofmarcellusny.gov 

 
Village of Marcellus Board reserves the right to reject any or all bids, or to reject any bid because of 
informality. 
 
Upon request for bidding documents, Village shall be provided with the bidder's company name, 
business, and shipping address (if different), contact person, telephone number, fax number, e-mail 
address and Prime contract trade affiliation. 
 
All bids must be made on the Bid Forms contained within the Project Manual.  No bidder may 
withdraw his bid within forty-five (45) days after actual opening thereof. The Owner reserves the right 
to waive any information in, or to reject any and all bids.
 
 
END OF SECTION 000100 
 
 

mailto:clerk@villageofmarcellusny.gov
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SECTION 000200 – INSTRUCTIONS TO BIDDERS 

 
1. Bids must be submitted in a sealed envelope marked with the name of the bidder and the words 

''SEALED BID ENCLOSED: VILLAGE OF MARCELLUS" marked on the outside of the 
envelope. 

 
2. Bidder assumes the risk of any delay in the mail. Whether sent by mail or by personal delivery, 

bidder assumes responsibility for having the bids deposited on time at the Village of Marcellus, 
C1erks Office. All bids received after the designated time stated will not be considered and will 
be returned to the bidder unopened. 

 
3. Bidder must execute enclosed Non-Collusion Bidding Certification, Statement on Sexual 

Harassment, Certification of Compliance with Iran Divestment Act, and Gender-Based 
Violence Certification. 

 
4. More than one bid for the same work from an individual or entity under the same or different 

names will not be considered. Reasonable grounds for believing that any bidder has an interest 
in more than one Bid for the Work may be cause for disqualification of that Bidder  
and the rejections of all Bids in which that Bidder has interest. 

 
5. In evaluating Bids, owner will consider whether or not the Bids comply with the prescribed 

requirements, and such alternates, unit prices and other data, as may be requested in the 
Bid form or prior to the Notice of Award. 

 
6. In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider 

the qualifications and experience of Subcontractors, Suppliers, and other individuals or 
entities that must be submitted, as applicable. 

 
7. Owner may conduct such investigations as Owner deems necessary to establish the 

responsibility, qualifications and financial ability of Bidders, proposed Subcontractors, 
Suppliers, and other individuals or entities to perform the Work in accordance with the 
contract Documents. 

 
8. If the contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is 

in the best interests of the project 
 

9. The bid, as presented, shall remain valid for a period of forty-five (45) days from the date of 
bid opening. 

 
10. No charge will be allowed for Federal, State, municipal sales and excise taxes from which 

the Village  is exempt. Exemption certificates, if required, will be forwarded. 
 

11. The prevailing wage rates of the State of New York apply to this contract as do any 
requirements of the State of New York associated with the use of these State prevailing 
wages.  The New York State Department of Labor (NYSDOL) has assigned Prevailing 
Wage Case Number (PRC#) 2025003508 to the Project. 

 
12. Prospective bidders are encouraged to solicit proposals from New York State-certified 

Minority­Owned Business Enterprises (MBE), Women-Owned Business Enterprises (WBE) 
and Service-Disabled Veteran Business Enterprises (SDVOB) as part of their work. 

 
13. Contractor shall note and fully explain any deviations to the specifications with the bid. 

Deviations will be analyzed and if deemed to be in the best interests of the Village, 
specification requirements may be waived. 
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14. It shall be the responsibility of each bidder to call to the attention of the Village any apparent 

discrepancy in the specifications or any question of interpretation thereof. Failure to do so 
constitutes acceptance as written. 

 
15. The Village reserves the right to reject any or all bids, to negotiate with any bidder or to re­ 

advertise the work for new proposals at their discretion. 
 

16. Bidders requesting copies of the bid tabulation shall do so in writing with a stamped self - 
addressed envelope enclosed. 

 
17. The Village reserves the right to revise or amend the bid specifications prior to the bid opening 

date by written addenda. 
 

18. Bids submitted for consideration must include the Bid Form Cover and all required documents 
listed on that sheet. Any bids lacking any of these items may be rejected as incomplete and 
non-responsive. 

 
19. The Insurance Binder Certificate must be filled out in its entirety, shall comply in all respects 

with the insurance requirements hereunder and shall be submitted as part of this bid package, 
together with a certification letter addressed to the Village from the insurer or authorized agent 
(and not broker) stating that the same complies in all respects with the requirements of the 
Village and bid requirements and the undersigned will thereby be covered with sufficient 
insurance to meet bid requirements. No other Certificate of Insurance will be accepted. Any 
bids lacking the certification letter and Certificate of Insurance in the required amounts and 
with the required provisions may be considered as incomplete and non-responsive. 

 
20. A bid bond in the amount of five percent (5%) of the total amount bid (excluding alternates) 

must be submitted as part of the bid package. The bid bonds of all but the three (3) lowest 
bidders will be returned. Upon award of bid, the bid bonds of the second and third unsuccessful 
bidders will be returned. A certified check in the amount of five percent (5%) of the total 
amount bid (including alternates) may be submitted in lieu of the bid bond. [WAIVED]. 

 
20. Upon award of the bid, the successful bidder must supply both Performance and Labor and 

Material bonds in the full amount of the bid. Upon receipt of these bonds, the bid bond will 
be returned. 

 
21. There is a policy of No Smoking in any Village building or site. Contractors to instruct their 

workers to adhere to this policy. 
 

22. Award of contract will be evidenced by resolution from the Village Boards of Trustees. The 
resolution plus the bid documents shall constitute a binding contract subject only to the 
issuance of a notice to proceed. Said Notice to Proceed shall not be issued unless there is 
submission of any and all required documents.

23. All proposals submitted to the Village become the property of the Village and are subject to the 
Public Information Policy. 

 

 
END OF SECTION 000200 
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SECTION 002200 – STANDARD FORM OF AGREEMENT 
 
GENERAL 
 

A. The Contract for this Project is the Engineers Joint Contract Documents Committee 
(EJCDC) Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).  
It is attached and made part of the bidding documents. 

 
END OF SECTION 002200 
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
 

THIS AGREEMENT is by and between Village of Marcellus (“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows: 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows: Construction of Pavilion, Fishing Platform, and related site improvements at Green 
Gateway Park 

ARTICLE 3 – ENGINEER 

3.01 The part of the Project that pertains to the Work has been designed by TDK Engineering 
Associates, P.C. 

3.02 The Owner has retained TDK Engineering Associates, P.C. (“Engineer”) to act as Owner’s 
representative, assume all duties and responsibilities, and have the rights and authority assigned 
to Engineer in the Contract Documents in connection with the completion of the Work in 
accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Contract Times: Dates 

A. The Work will be substantially completed on or before ___                       __ and completed 
and ready for final payment in accordance with Paragraph 15.06 of the General Conditions 
on or before ____                        _ 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 
and that Owner will suffer financial and other losses if the Work is not completed and 
Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the 
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of 
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requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner ___      __ for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A 
above for Substantial Completion until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Times (as 
duly adjusted pursuant to the Contract) for completion and readiness for final payment, 
Contractor shall pay Owner ___       __ for each day that expires after such time until the 
Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and final 
completion are not additive and will not be imposed concurrently. 

4.04 Special Damages 

A. In addition to the amount provided for liquidated damages, Contractor shall reimburse 
Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor’s 
failure to attain Substantial Completion according to the Contract Times, and (2) for the 
actual costs reasonably incurred by Owner for engineering, construction observation, 
inspection, and administrative services needed after the time specified in Paragraph 4.02 for 
Substantial Completion (as duly adjusted pursuant to the Contract), until the Work is 
substantially complete. 

B. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail 
to complete the remaining Work within the Contract Times, Contractor shall reimburse 
Owner for the actual costs reasonably incurred by Owner for engineering, construction 
observation, inspection, and administrative services needed after the time specified in 
Paragraph 4.02 for Work to be completed and ready for final payment (as duly adjusted 
pursuant to the Contract), until the Work is completed and ready for final payment. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

A. For all Work other than Unit Price Work, a lump sum of:  $__________. 

All specific cash allowances are included in the above price in accordance with Paragraph 
13.02 of the General Conditions. 

B. For all Alternates, amounts equal to the lump sums below 

 

Unit Price Work 
Item 
No. Description Unit 

Price 
Extended 

Price 
1 Decorative Stamped Concrete LS  

2 Decorative Dormers LS  

3 Stone Retaining Wall Repair LS  

4 Installing Utility Conduits LS  
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Unit Price Work 
Item 
No. Description Unit 

Price 
Extended 

Price 
5 Roof Gutter System LS  
Total of all Extended Prices for Unit Price Work (subject to final 
adjustment based on actual quantities) $ 

C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the 
General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the _____ day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such 
Applications for Payment have been submitted in a timely manner and otherwise meet the 
requirements of the Contract. All such payments will be measured by the Schedule of Values 
established as provided in the General Conditions (and in the case of Unit Price Work based 
on the number of units completed) or, in the event there is no Schedule of Values, as 
provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to 
the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not 
limited to liquidated damages, in accordance with the Contract 

a. 95 percent of Work completed (with the balance being retainage). If the Work has 
been 50 percent completed as determined by Engineer, and if the character and 
progress of the Work have been satisfactory to Owner and Engineer, then as long 
as the character and progress of the Work remain satisfactory to Owner and 
Engineer, there will be no additional retainage; and 

b. 95 percent of cost of materials and equipment not incorporated in the Work (with 
the balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 100 percent of the Work completed, less such amounts set off by 
Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of 
Engineer’s estimate of the value of Work to be completed or corrected as shown on the 
punch list of items to be completed or corrected prior to final payment. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 
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ARTICLE 7 – INTEREST 

7.01 All amounts not paid when due shall bear interest at the rate of _____ percent per annum. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work. 

D. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-related 
reports and drawings identified in the Contract Documents, with respect to the effect of such 
information, observations, and documents on (1) the cost, progress, and performance of the 
Work; (2) the means, methods, techniques, sequences, and procedures of construction to be 
employed by Contractor; and (3) Contractor’s safety precautions and programs. 

E. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

F. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

H. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 

I. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon performing 
and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement. 

2. Performance bond. 

3. Payment bond. 
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4. General Conditions. 

5. Supplementary Conditions. 

6. Specifications as listed in the table of contents of the Project Manual. 

7. Drawings (not attached but incorporated by reference) consisting of five (5) sheets with 
each sheet bearing the following general title: Seawall Cap Replacement / Repair 
Program. 

8. Addenda (numbers ___ to ___, inclusive). 

9. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any rights under or interests in the Contract will be binding on another party hereto without 
the written consent of the party sought to be bound; and, specifically but without limitation, 
money that may become due and money that is due may not be assigned without such 
consent (except to the extent that the effect of this restriction may be limited by law), and 
unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the 
Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall 
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be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or affect 
the execution of the Contract. 

10.06 Other Provisions 

A. Owner stipulates that if the General Conditions that are made a part of this Contract are 
based on EJCDC® C-700, Standard General Conditions for the Construction Contract, 
published by the Engineers Joint Contract Documents Committee®, and if Owner is the party 
that has furnished said General Conditions, then Owner has plainly shown all modifications 
to the standard wording of such published document to the Contractor, through a process 
such as highlighting or “track changes” (redline/strikeout), or in the Supplementary 
Conditions. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

This Agreement will be effective on __________ (which is the Effective Date of the Contract). 

OWNER:  CONTRACTOR: 

   

By:   By:  

Title:   Title:  

  
(If Contractor is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.)   

Attest:   Attest:  

Title:   Title:  

Address for giving notices:  Address for giving notices: 

   

   

   

  License No.:  

   
(where applicable) 

(If Owner is a corporation, attach evidence of authority 
to sign. If Owner is a public body, attach evidence of 
authority to sign and resolution or other documents 
authorizing execution of this Agreement.) 

  

 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page i 

 

STANDARD GENERAL CONDITIONS OF THE 
CONSTRUCTION CONTRACT 

 
TABLE OF CONTENTS 

Page 
Article 1 – Definitions and Terminology ......................................................................................... 1 

1.01 Defined Terms ........................................................................................................................ 1 

1.02 Terminology ........................................................................................................................... 5 

Article 2 – Preliminary Matters ....................................................................................................... 6 

2.01 Delivery of Bonds and Evidence of Insurance ........................................................................ 6 

2.02 Copies of Documents ............................................................................................................. 6 

2.03 Before Starting Construction ................................................................................................. 6 

2.04 Preconstruction Conference; Designation of Authorized Representatives ........................... 7 

2.05 Initial Acceptance of Schedules ............................................................................................. 7 

2.06 Electronic Transmittals ........................................................................................................... 7 

Article 3 – Documents: Intent, Requirements, Reuse .................................................................... 8 

3.01 Intent ...................................................................................................................................... 8 

3.02 Reference Standards .............................................................................................................. 8 

3.03 Reporting and Resolving Discrepancies ................................................................................. 8 

3.04 Requirements of the Contract Documents ............................................................................ 9 

3.05 Reuse of Documents ............................................................................................................ 10 

Article 4 – Commencement and Progress of the Work ................................................................ 10 

4.01 Commencement of Contract Times; Notice to Proceed ...................................................... 10 

4.02 Starting the Work ................................................................................................................. 10 

4.03 Reference Points .................................................................................................................. 10 

4.04 Progress Schedule ................................................................................................................ 10 

4.05 Delays in Contractor’s Progress ........................................................................................... 11 

Article 5 – Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental 
Conditions ..................................................................................................................................... 12 

5.01 Availability of Lands ............................................................................................................. 12 

5.02 Use of Site and Other Areas ................................................................................................. 12 

5.03 Subsurface and Physical Conditions ..................................................................................... 13 

5.04 Differing Subsurface or Physical Conditions ........................................................................ 14 

5.05 Underground Facilities ......................................................................................................... 15 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page ii 

 

5.06 Hazardous Environmental Conditions at Site ...................................................................... 17 

Article 6 – Bonds and Insurance ................................................................................................... 19 

6.01 Performance, Payment, and Other Bonds ........................................................................... 19 

6.02 Insurance—General Provisions ............................................................................................ 19 

6.03 Contractor’s Insurance ......................................................................................................... 20 

6.04 Owner’s Liability Insurance .................................................................................................. 23 

6.05 Property Insurance ............................................................................................................... 23 

6.06 Waiver of Rights ................................................................................................................... 25 

6.07 Receipt and Application of Property Insurance Proceeds ................................................... 25 

Article 7 – Contractor’s Responsibilities ....................................................................................... 26 

7.01 Supervision and Superintendence ....................................................................................... 26 

7.02 Labor; Working Hours .......................................................................................................... 26 

7.03 Services, Materials, and Equipment ..................................................................................... 26 

7.04 “Or Equals” ........................................................................................................................... 27 

7.05 Substitutes ........................................................................................................................... 28 

7.06 Concerning Subcontractors, Suppliers, and Others ............................................................. 29 

7.07 Patent Fees and Royalties .................................................................................................... 31 

7.08 Permits ................................................................................................................................. 31 

7.09 Taxes .................................................................................................................................... 32 

7.10 Laws and Regulations ........................................................................................................... 32 

7.11 Record Documents ............................................................................................................... 32 

7.12 Safety and Protection ........................................................................................................... 32 

7.13 Safety Representative .......................................................................................................... 33 

7.14 Hazard Communication Programs ....................................................................................... 33 

7.15 Emergencies ......................................................................................................................... 34 

7.16 Shop Drawings, Samples, and Other Submittals .................................................................. 34 

7.17 Contractor’s General Warranty and Guarantee................................................................... 36 

7.18 Indemnification .................................................................................................................... 37 

7.19 Delegation of Professional Design Services ......................................................................... 37 

Article 8 – Other Work at the Site ................................................................................................ 38 

8.01 Other Work .......................................................................................................................... 38 

8.02 Coordination ........................................................................................................................ 39 

8.03 Legal Relationships ............................................................................................................... 39 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page iii 

 

Article 9 – Owner’s Responsibilities .............................................................................................. 40 

9.01 Communications to Contractor ............................................................................................ 40 

9.02 Replacement of Engineer ..................................................................................................... 40 

9.03 Furnish Data ......................................................................................................................... 40 

9.04 Pay When Due ...................................................................................................................... 40 

9.05 Lands and Easements; Reports, Tests, and Drawings .......................................................... 40 

9.06 Insurance .............................................................................................................................. 40 

9.07 Change Orders ...................................................................................................................... 40 

9.08 Inspections, Tests, and Approvals ........................................................................................ 41 

9.09 Limitations on Owner’s Responsibilities .............................................................................. 41 

9.10 Undisclosed Hazardous Environmental Condition ............................................................... 41 

9.11 Evidence of Financial Arrangements .................................................................................... 41 

9.12 Safety Programs ................................................................................................................... 41 

Article 10 – Engineer’s Status During Construction ...................................................................... 41 

10.01 Owner’s Representative ....................................................................................................... 41 

10.02 Visits to Site .......................................................................................................................... 41 

10.03 Project Representative ......................................................................................................... 42 

10.04 Rejecting Defective Work ..................................................................................................... 42 

10.05 Shop Drawings, Change Orders and Payments .................................................................... 42 

10.06 Determinations for Unit Price Work .................................................................................... 42 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work ................ 42 

10.08 Limitations on Engineer’s Authority and Responsibilities .................................................... 42 

10.09 Compliance with Safety Program ......................................................................................... 43 

Article 11 – Amending the Contract Documents; Changes in the Work ...................................... 43 

11.01 Amending and Supplementing Contract Documents .......................................................... 43 

11.02 Owner-Authorized Changes in the Work ............................................................................. 44 

11.03 Unauthorized Changes in the Work ..................................................................................... 44 

11.04 Change of Contract Price ..................................................................................................... 44 

11.05 Change of Contract Times .................................................................................................... 45 

11.06 Change Proposals ................................................................................................................. 45 

11.07 Execution of Change Orders ................................................................................................. 46 

11.08 Notification to Surety ........................................................................................................... 47 

Article 12 – Claims ......................................................................................................................... 47 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page iv 

 

12.01 Claims ................................................................................................................................... 47 

Article 13 – Cost of the Work; Allowances; Unit Price Work ........................................................ 48 

13.01 Cost of the Work .................................................................................................................. 48 

13.02 Allowances ........................................................................................................................... 50 

13.03 Unit Price Work .................................................................................................................... 51 

Article 14 – Tests and Inspections; Correction, Removal or Acceptance of Defective Work ....... 52 

14.01 Access to Work ..................................................................................................................... 52 

14.02 Tests, Inspections, and Approvals ........................................................................................ 52 

14.03 Defective Work..................................................................................................................... 53 

14.04 Acceptance of Defective Work ............................................................................................. 53 

14.05 Uncovering Work ................................................................................................................. 53 

14.06 Owner May Stop the Work .................................................................................................. 54 

14.07 Owner May Correct Defective Work .................................................................................... 54 

Article 15 – Payments to Contractor; Set-Offs; Completion; Correction Period .......................... 55 

15.01 Progress Payments ............................................................................................................... 55 

15.02 Contractor’s Warranty of Title ............................................................................................. 58 

15.03 Substantial Completion ........................................................................................................ 58 

15.04 Partial Use or Occupancy ..................................................................................................... 59 

15.05 Final Inspection .................................................................................................................... 59 

15.06 Final Payment ....................................................................................................................... 59 

15.07 Waiver of Claims .................................................................................................................. 61 

15.08 Correction Period ................................................................................................................. 61 

Article 16 – Suspension of Work and Termination ....................................................................... 62 

16.01 Owner May Suspend Work .................................................................................................. 62 

16.02 Owner May Terminate for Cause ......................................................................................... 62 

16.03 Owner May Terminate For Convenience ............................................................................. 63 

16.04 Contractor May Stop Work or Terminate ............................................................................ 63 

Article 17 – Final Resolution of Disputes ...................................................................................... 64 

17.01 Methods and Procedures ..................................................................................................... 64 

Article 18 – Miscellaneous ............................................................................................................ 64 

18.01 Giving Notice ........................................................................................................................ 64 

18.02 Computation of Times .......................................................................................................... 64 

18.03 Cumulative Remedies .......................................................................................................... 64 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page v 

 

18.04 Limitation of Damages ......................................................................................................... 65 

18.05 No Waiver ............................................................................................................................ 65 

18.06 Survival of Obligations ......................................................................................................... 65 

18.07 Controlling Law .................................................................................................................... 65 

18.08 Headings ............................................................................................................................... 65 

 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 1 of 65 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with 
initial capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets 
forth the Contract Price and Contract Times, identifies the parties and the Engineer, 
and designates the specific items that are Contract Documents. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, 
and all Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 
the Contract Times, or other revision to the Contract, issued on or after the Effective 
Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price 
or Contract Times, or both; contesting an initial decision by Engineer concerning the 
requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; challenging a set-off against payments due; or seeking other 
relief with respect to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in 
compliance with the procedural requirements set forth herein: seeking an adjustment 
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer 
concerning the requirements of the Contract Documents or the acceptability of Work 
under the Contract Documents; contesting Engineer’s decision regarding a Change 
Proposal; seeking resolution of a contractual issue that Engineer has declined to 
address; or seeking other relief with respect to the terms of the Contract; or (b) a 
demand or assertion by Contractor directly to Owner, duly submitted in compliance 
with the procedural requirements set forth herein, contesting Engineer’s decision 
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer 
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has declined to address. A demand for money or services by a third party is not a 
Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other 
material of any nature whatsoever that is or becomes listed, regulated, or addressed 
pursuant to (a) the Comprehensive Environmental Response, Compensation and 
Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials 
Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and 
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 
15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the 
Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, 
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating 
to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or 
dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between the Owner and 
Contractor concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which 
together comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion 
of the Work in accordance with the Contract Documents. . 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) 
achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the 
Work. 

16. Contractor—The individual or entity with which Owner has contracted for 
performance of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

22. Hazardous Environmental Condition—The presence at the Site of Constituents of 
Concern in such quantities or circumstances that may present a danger to persons or 
property exposed thereto.  The presence at the Site of materials that are necessary for 
the execution of the Work, or that are to be incorporated in the Work, and that are 
controlled and contained pursuant to industry practices, Laws and Regulations, and 
the requirements of the Contract, does not establish a Hazardous Environmental 
Condition. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, 
rules, regulations, ordinances, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
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24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

25. Milestone—A principal event in the performance of the Work that the Contract 
requires Contractor to achieve by an intermediate completion date or by a time prior 
to Substantial Completion of all the Work. 

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 
the Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to 
perform the Work. 

28. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, 
pursuant to the terms of the Contract. 

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing 
the sequence and duration of the activities comprising the Contractor’s plan to 
accomplish the Work within the Contract Times. 

30. Project—The total undertaking to be accomplished for Owner by engineers, 
contractors, and others, including planning, study, design, construction, testing, 
commissioning, and start-up, and of which the Work to be performed under the 
Contract Documents is a part. 

31. Project Manual—The written documents prepared for, or made available for, 
procuring and constructing the Work, including but not limited to the Bidding 
Documents or other construction procurement documents, geotechnical and existing 
conditions information, the Agreement, bond forms, General Conditions, 
Supplementary Conditions, and Specifications. The contents of the Project Manual 
may be bound in one or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned 
to assist Engineer at the Site. As used herein, the term Resident Project Representative 
or “RPR” includes any assistants or field staff of Resident Project Representative. 

33. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements for Engineer’s review of the submittals 
and the performance of related construction activities. 

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, 
whether approved or not, are not Drawings and are not Contract Documents. 
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37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands furnished by Owner which are designated for the use of Contractor. 

38. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, 
and certain administrative requirements and procedural matters applicable to the 
Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so 
that the Work (or a specified part thereof) can be utilized for the purposes for which it 
is intended. The terms “substantially complete” and “substantially completed” as 
applied to all or part of the Work refer to Substantial Completion thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner 
makes an award of contract, subject to stated conditions. 

42. Supplementary Conditions—The part of the Contract that amends or supplements 
these General Conditions. 

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

44. Technical Data—Those items expressly identified as Technical Data in the 
Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, 
or physical conditions relating to existing surface or subsurface structures at the Site 
(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. 
If no such express identifications of Technical Data have been made with respect to 
conditions at the Site, then the data contained in boring logs, recorded measurements 
of subsurface water levels, laboratory test results, and other factual, objective 
information regarding conditions at the Site that are set forth in any geotechnical or 
environmental report prepared for the Project and made available to Contractor are 
hereby defined as Technical Data with respect to conditions at the Site under 
Paragraphs 5.03, 5.04, and 5.06. 

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including but not limited to those that convey 
electricity, gases, steam, liquid petroleum products, telephone or other 
communications, fiber optic transmissions, cable television, water, wastewater, storm 
water, other liquids or chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and documentation necessary to 
produce such construction; furnishing, installing, and incorporating all materials and 
equipment into such construction; and may include related services such as testing, 
start-up, and commissioning, all as required by the Contract Documents. 
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48. Work Change Directive—A written directive to Contractor issued on or after the 
Effective Date of the Contract, signed by Owner and recommended by Engineer, 
ordering an addition, deletion, or revision in the Work. 

1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used 
in the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 
“as directed” or terms of like effect or import to authorize an exercise of professional 
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an action or determination of Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to 
evaluate, in general, the Work for compliance with the information in the Contract 
Documents and with the design concept of the Project as a functioning whole as 
shown or indicated in the Contract Documents (unless there is a specific statement 
indicating otherwise). The use of any such term or adjective is not intended to and 
shall not be effective to assign to Engineer any duty or authority to supervise or direct 
the performance of the Work, or any duty or authority to undertake responsibility 
contrary to the provisions of Article 10 or any other provision of the Contract 
Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, 
test, or approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at 
Substantial Completion in accordance with Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site (or 
some other specified location) ready for use or installation and in usable or operable 
condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or 
equipment complete and ready for intended use. 
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3. The words “perform” or “provide,” when used in connection with services, materials, 
or equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to 
specific services, materials, or equipment, but do not expressly use any of the four 
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and 
install said services, materials, or equipment complete and ready for intended use. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract 
Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of 
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each 
named insured and additional insured (as identified in the Supplementary Conditions or 
elsewhere in the Contract), the certificates and other evidence of insurance required to be 
provided by Contractor in accordance with Article 6. 

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the 
Agreement and all required bonds and insurance documentation, Owner shall promptly 
deliver to Contractor, with copies to each named insured and additional insured (as 
identified in the Supplementary Conditions or otherwise), the certificates and other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
executed counterpart of the Agreement), and one copy in electronic portable document 
format (PDF). Additional printed copies will be furnished upon request at the cost of 
reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals.  Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as 
otherwise specifically required by the Contract Documents), Contractor shall submit to 
Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 
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3. a preliminary Schedule of Values for all of the Work which includes quantities and 
prices of items which when added together equal the Contract Price and subdivides 
the Work into component parts in sufficient detail to serve as the basis for progress 
payments during performance of the Work. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to establish a working understanding 
among the parties as to the Work and to discuss the schedules referred to in Paragraph 
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing 
Applications for Payment, electronic or digital transmittals, and maintaining required 
records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and 
responsibilities under the Contract.  Such individuals shall have the authority to transmit 
and receive information, render decisions relative to the Contract, and otherwise act on 
behalf of each respective party. 

2.05 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, 
attended by Contractor, Engineer, and others as appropriate, will be held to review for 
acceptability to Engineer as provided below the schedules submitted in accordance with 
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and 
adjustments and to complete and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 
progression of the Work to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the Progress Schedule, for sequencing, 
scheduling, or progress of the Work, nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and 
substance if it provides a reasonable allocation of the Contract Price to the component 
parts of the Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may transmit, and shall accept, Project-related correspondence, text, data, documents, 
drawings, information, and graphics, including but not limited to Shop Drawings and other 
submittals, in electronic media or digital format, either directly, or through access to a 
secure Project website. 

B. If the Contract does not establish protocols for electronic or digital transmittals, then 
Owner, Engineer, and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes 
no representations as to long term compatibility, usability, or readability of the items 
resulting from the recipient’s use of software application packages, operating systems, or 
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computer hardware differing from those used in the drafting or transmittal of the items, or 
from those established in applicable transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or 
part thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic or digital versions of the Contract Documents (including any printed copies 
derived from such electronic or digital versions) and the printed record version, the printed 
record version shall govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, shall mean the 
standard specification, manual, reference standard, code, or Laws or Regulations in 
effect at the time of opening of Bids (or on the Effective Date of the Contract if there 
were no Bids), except as may be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, 
or any instruction of a Supplier, shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, 
consultants, agents, or employees, from those set forth in the part of the Contract 
Documents prepared by or for Engineer. No such provision or instruction shall be 
effective to assign to Owner, Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, any duty or authority to 
supervise or direct the performance of the Work or any duty or authority to undertake 
responsibility inconsistent with the provisions of the part of the Contract Documents 
prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check 
and verify pertinent figures and dimensions therein, particularly with respect to 
applicable field measurements. Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 
knowledge of, and shall not proceed with any Work affected thereby until the conflict, 
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error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by 
Engineer, or by an amendment or supplement to the Contract Documents issued 
pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of 
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within 
the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation, (b) actual field conditions, (c) any standard specification, manual, 
reference standard, or code, or (d) any instruction of any Supplier, then Contractor 
shall promptly report it to Engineer in writing. Contractor shall not proceed with the 
Work affected thereby (except in an emergency as required by Paragraph 7.15) until 
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or 
interpretation by Engineer, or by an amendment or supplement to the Contract 
Documents issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 
actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the 
provisions of the part of the Contract Documents prepared by or for Engineer shall 
take precedence in resolving any conflict, error, ambiguity, or discrepancy between 
such provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, 
or the instruction of any Supplier (whether or not specifically incorporated by 
reference as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer all matters in question concerning the requirements of the Contract 
Documents (sometimes referred to as requests for information or interpretation—RFIs), or 
relating to the acceptability of the Work under the Contract Documents, as soon as possible 
after such matters arise. Engineer will be the initial interpreter of the requirements of the 
Contract Documents, and judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work under the 
Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or 
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give 
written notice to Owner and Contractor that Engineer is unable to provide a decision or 
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter 
in question, either party may pursue resolution as provided in Article 12. 
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3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 
or other documents (or copies of any thereof) prepared by or bearing the seal of 
Engineer or its consultants, including electronic media editions, or reuse any such 
Drawings, Specifications, other documents, or copies thereof on extensions of the 
Project or any other project without written consent of Owner and Engineer and 
specific written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse 
any such Contract Documents for any purpose without Owner’s express written 
consent, or violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of 
the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to 
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective 
Date of the Contract. In no event will the Contract Times commence to run later than the 
sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 
Contract, whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times 
commence to run. No Work shall be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction 
which in Engineer’s judgment are necessary to enable Contractor to proceed with the 
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve 
the established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property monument is lost or destroyed or 
requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 
2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times 
shall be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 
or disagreements with Owner. No Work shall be delayed or postponed pending resolution 
of any disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled 
to an equitable adjustment in the Contract Times and Contract Price. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment 
being essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
delay, disruption, or interference caused by or within the control of Contractor. Delay, 
disruption, and interference attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and 
those for which they are responsible, then Contractor shall be entitled to an equitable 
adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract 
Times is conditioned on such adjustment being essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and 
exclusive remedy for the delays, disruption, and interference described in this paragraph. 
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract 
Times under this paragraph include but are not limited to the following: 

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. abnormal weather conditions; 

3. acts or failures to act of utility owners (other than those performing other work at or 
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); 
and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated 
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, 
are governed by Article 5. 

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or 
progress of the Work resulting from the performance of certain other work at or adjacent 
to the Site. 

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. 
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G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or 
Contract Times under this paragraph within 30 days of the commencement of the delaying, 
disrupting, or interfering event. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 
of record legal title and legal description of the lands upon which permanent improvements 
are to be made and Owner’s interest therein as necessary for giving notice of or filing a 
mechanic’s or construction lien against such lands in accordance with applicable Laws and 
Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, 
adjacent areas that Contractor has arranged to use through construction easements or 
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and such other adjacent areas with construction 
equipment or other materials or equipment. Contractor shall assume full responsibility 
for (a) damage to the Site; (b) damage to any such other adjacent areas used for 
Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for 
injuries and losses sustained by the owners or occupants of any such land or areas; 
provided that such damage or injuries result from the performance of the Work or 
from other actions or conduct of the Contractor or those for which Contractor is 
responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of 
the Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise; 
(b) promptly attempt to settle the claim as to all parties through negotiations with 
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and 
Regulations, indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of 
each and any of them from and against any such claim, and against all costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or indirectly, in whole or in part 
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by, or based upon, Contractor’s performance of the Work, or because of other actions 
or conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and 
the Work and make it ready for utilization by Owner. At the completion of the Work 
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction 
equipment and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any 
part of the Work or adjacent structures or land to stresses or pressures that will endanger 
them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
adjacent to the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely 
upon the accuracy of the Technical Data (as defined in Article 1) contained in any 
geotechnical or environmental report prepared for the Project and made available to 
Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site either: 

1. is of such a nature as to establish that any Technical Data on which Contractor is 
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered 
and generally recognized as inherent in work of the character provided for in the 
Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further 
disturbing the subsurface or physical conditions or performing any Work in connection 
therewith (except in an emergency as required by Paragraph 7.15), notify Owner and 
Engineer in writing about such condition. Contractor shall not further disturb such 
condition or perform any Work in connection therewith (except with respect to an 
emergency) until receipt of a written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
the necessity of Owner’s obtaining additional exploration or tests with respect to the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule 
information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the subsurface or physical condition in 
question and the need for any change in the Drawings or Specifications; and advise Owner 
in writing  of Engineer’s findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or 
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in 
part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, or both, to the extent that the existence of a differing subsurface or physical 
condition, or any related delay, disruption, or interference, causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; 
subject, however, to the following: 

a. such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. with respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; and, 
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c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 
Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or 
otherwise; or 

b. the existence of such condition reasonably could have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or study 
of the Site and contiguous areas expressly required by the Bidding Requirements 
or Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the subsurface or physical condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or adjacent to the Site is 
based on information and data furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly 
provided in the Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any 
such information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor 
shall have full responsibility for: 

a. reviewing and checking all information and data regarding existing Underground 
Facilities at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents 
as being at the Site; 

c. coordination of the Work with the owners (including Owner) of such 
Underground Facilities, during construction; and 

d. the safety and protection of all existing Underground Facilities at the Site, and 
repairing any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 
or revealed at the Site was not shown or indicated in the Contract Documents, or was not 
shown or indicated with reasonable accuracy, then Contractor shall, promptly after 
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becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to 
that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude 
whether such Underground Facility was not shown or indicated in the Contract Documents, 
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or 
schedule information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the Underground Facility in question; 
determine the extent, if any, to which a change is required in the Drawings or Specifications 
to reflect and document the consequences of the existence or location of the Underground 
Facility; and advise Owner in writing  of Engineer’s findings, conclusions, and 
recommendations. During such time, Contractor shall be responsible for the safety and 
protection of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of 
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written 
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in 
question, addressing the resumption of Work in connection with such Underground Facility, 
indicating whether any change in the Drawings or Specifications will be made, and adopting 
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in 
part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or 
Contract Times, or both, to the extent that any existing Underground Facility at the 
Site that was not shown or indicated in the Contract Documents, or was not shown or 
indicated with reasonable accuracy, or any related delay, disruption, or interference, 
causes an increase or decrease in Contractor’s cost of, or time required for, 
performance of the Work; subject, however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be 
aware of or to have anticipated the existence or actual location of the 
Underground Facility in question; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the Underground Facility in question. 
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5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely on 
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or 
environmental report prepared for the Project and made available to Contractor. Except for 
such reliance on Technical Data, Contractor may not rely upon or make any claim against 
Owner or Engineer, or any of their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by Contractor and safety precautions and 
programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all 
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or 
anyone else for whom Contractor is responsible, and for any associated costs; and for the 
costs of removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being 
within the scope of the Work, or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, then Contractor shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency as required 
by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm 
such notice in writing). Owner shall promptly consult with Engineer concerning the 
necessity for Owner to retain a qualified expert to evaluate such condition or take 
corrective action, if any. Promptly after consulting with Engineer, Owner shall take such 
actions as are necessary to permit Owner to timely obtain required permits and provide 
Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for 
whom Contractor is responsible created the Hazardous Environmental Condition in 
question, then Owner may remove and remediate the Hazardous Environmental Condition, 
and impose a set-off against payments to account for the associated costs. 
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F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits 
related thereto, and delivered written notice to Contractor either (1) specifying that such 
condition and any affected area is or has been rendered safe for the resumption of Work, 
or (2) specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such 
Work stoppage or such special conditions under which Work is agreed to be resumed by 
Contractor, then within 30 days of Owner’s written notice regarding the resumption of 
Work, Contractor may submit a Change Proposal, or Owner may impose a set-off. 

H. If after receipt of such written notice Contractor does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree to resume such Work under 
such special conditions, then Owner may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work, following the contractual change 
procedures in Article 11. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous Environmental Condition (1) was 
not shown or indicated in the Drawings, Specifications, or other Contract Documents, 
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or 
identified in the Contract Documents to be included within the scope of the Work, and (2) 
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 
this Paragraph 5.06.I shall obligate Owner to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the failure to 
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or 
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor is responsible. Nothing in this 
Paragraph 5.06.J shall obligate Contractor to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of 
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 
at the Site. 
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ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at 
least equal to the Contract Price, as security for the faithful performance and payment of all 
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one 
year after the date when final payment becomes due or until completion of the correction 
period specified in Paragraph 15.08, whichever is later, except as provided otherwise by 
Laws or Regulations, the Supplementary Conditions, or other specific provisions of the 
Contract. Contractor shall also furnish such other bonds as are required by the 
Supplementary Conditions or other specific provisions of the Contract. 

B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by 
Laws or Regulations, and shall be executed by such sureties as are named in “Companies 
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies” as published in Circular 570 (as amended and 
supplemented) by the Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. A bond signed by an agent or attorney-in-fact must be 
accompanied by a certified copy of that individual’s authority to bind the surety.  The 
evidence of authority shall show that it is effective on the date the agent or attorney-in-fact 
signed the accompanying bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized in the jurisdiction in which the Project is located to issue bonds in the required 
amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, 
or its right to do business is terminated in any state or jurisdiction where any part of the 
Project is located, or the surety ceases to meet the requirements above, then Contractor 
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving 
rise to such notification, provide another bond and surety, both of which shall comply with 
the bond and surety requirements above. 

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, 
Supplier, or other person or entity claiming to have furnished labor or materials used in the 
performance of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or 
authorized, in the state or jurisdiction in which the Project is located, to issue insurance 
policies for the required limits and coverages. Unless a different standard is indicated in the 
Supplementary Conditions, all companies that provide insurance policies required under 
this Contract shall have an A.M. Best rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to each named insured and additional 
insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the 
Contract), certificates of insurance establishing that Contractor has obtained and is 
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maintaining the policies, coverages, and endorsements required by the Contract.  Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies and endorsements, and 
documentation of applicable self-insured retentions and deductibles. Contractor may block 
out (redact) any confidential premium or pricing information contained in any policy or 
endorsement furnished under this provision. 

D. Owner shall deliver to Contractor, with copies to each named insured and additional 
insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the 
Contract), certificates of insurance establishing that Owner has obtained and is maintaining 
the policies, coverages, and endorsements required of Owner by the Contract (if any).  
Upon request by Contractor or any other insured, Owner shall also provide other evidence 
of such required insurance (if any), including but not limited to copies of policies and 
endorsements, and documentation of applicable self-insured retentions and deductibles.  
Owner may block out (redact) any confidential premium or pricing information contained in 
any policy or endorsement furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or 
Contractor to identify a deficiency in compliance from the evidence provided, shall not be 
construed as a waiver of the other party’s obligation to obtain and maintain such insurance. 

F. If either party does not purchase or maintain all of the insurance required of such party by 
the Contract, such party shall notify the other party in writing of such failure to purchase 
prior to the start of the Work, or of such failure to maintain prior to any change in the 
required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 
Contractor from the Site, impose an appropriate set-off against payment, and exercise 
Owner’s termination rights under Article 16. 

H. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect to obtain equivalent insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, 
and the Contract Price shall be adjusted accordingly. 

I. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. 

J. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner and other individuals and 
entities in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation 
and employer’s liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other similar employee 
benefit acts. 

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act 
coverage (if applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death 
of Contractor’s employees (by stop-gap endorsement in monopolist worker’s 
compensation states). 
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4. Foreign voluntary worker compensation (if applicable). 

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 
commercial general liability insurance, covering all operations by or on behalf of 
Contractor, on an occurrence basis, against: 

1. claims for damages because of bodily injury, sickness or disease, or death of any 
person other than Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction 
of tangible property wherever located, including loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) 
and include the following coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in 
the Supplementary Conditions or elsewhere in the Contract) evidence of 
continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 
7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional insured endorsements that include both ongoing operations and products 
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their 
equivalent. 

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, 
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 
Insured” or its equivalent. 

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance 
against claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance, or use of any motor vehicle. The 
automobile liability policy shall be written on an occurrence basis. 

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess 
liability insurance written over the underlying employer’s liability, commercial general 
liability, and automobile liability insurance described in the paragraphs above. Subject to 
industry-standard exclusions, the coverage afforded shall follow form as to each and every 
one of the underlying policies. 

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy 
covering third-party injury and property damage claims, including clean-up costs, as a result 
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of pollution conditions arising from Contractor’s operations and completed operations. This 
insurance shall be maintained for no less than three years after final completion. 

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, 
umbrella or excess, and pollution liability policies shall include and list as additional 
insureds Owner and Engineer, and any individuals or entities identified in the 
Supplementary Conditions; include coverage for the respective officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
all such additional insureds; and the insurance afforded to these additional insureds shall 
provide primary coverage for all claims covered thereby (including as applicable those 
arising from both ongoing and completed operations) on a non-contributory basis. 
Contractor shall obtain all necessary endorsements to support these requirements. 

H. Contractor’s professional liability insurance: If Contractor will provide or furnish 
professional services under this Contract, through a delegation of professional design 
services or otherwise, then Contractor shall be responsible for purchasing and maintaining 
applicable professional liability insurance. This insurance shall provide protection against 
claims arising out of performance of professional design or related services, and caused by 
a negligent error, omission, or act for which the insured party is legally liable. It shall be 
maintained throughout the duration of the Contract and for a minimum of two years after 
Substantial Completion. If such professional design services are performed by a 
Subcontractor, and not by Contractor itself, then the requirements of this paragraph may 
be satisfied through the purchasing and maintenance of such insurance by such 
Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 

2. be written for not less than the limits of liability provided in this Article and in the 
Supplementary Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed, or renewal refused until at least 10 days prior written notice has 
been given to Contractor.  Within three days of receipt of any such written notice, 
Contractor shall provide a copy of the notice to Owner, Engineer, and each other 
insured under the policy. 

4. remain in effect at least until final payment (and longer if expressly required in this 
Article) and at all times thereafter when Contractor may be correcting, removing, or 
replacing defective Work as a warranty or correction obligation, or otherwise, or 
returning to the Site to conduct other tasks arising from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that 
may arise out of or result from Contractor’s performance of the Work and Contractor’s 
other obligations under the Contract Documents, whether it is to be performed by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly 
employed by any of them to perform any of the Work, or by anyone for whose acts 
any of them may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, 
and not by reference to excess or umbrella insurance provided in other policies. 
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6.04 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, 
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own 
liability insurance as will protect Owner against claims which may arise from operations 
under the Contract Documents. 

B. Owner’s liability policies, if any, operate separately and independently from policies 
required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability 
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 
in the amount of the full insurable replacement cost thereof (subject to such deductible 
amounts as may be provided in the Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 
individuals or entities required by the Supplementary Conditions to be insured under 
such builder’s risk policy, as insureds or named insureds. For purposes of the 
remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding 
Supplementary Conditions, the parties required to be insured shall collectively be 
referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance 
for physical loss or damage to the Work, temporary buildings, falsework, and materials 
and equipment in transit, and shall insure against at least the following perils or causes 
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; 
aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, 
boiler explosion, and artificially generated electric current; earthquake; volcanic 
activity, and other earth movement; flood; collapse; explosion; debris removal; 
demolition occasioned by enforcement of Laws and Regulations; water damage (other 
than that caused by flood); and such other perils or causes of loss as may be 
specifically required by the Supplementary Conditions. If insurance against mechanical 
breakdown, boiler explosion, and artificially generated electric current; earthquake; 
volcanic activity, and other earth movement; or flood, are not commercially available 
under builder’s risk policies, by endorsement or otherwise, such insurance may be 
provided through other insurance policies acceptable to Owner and Contractor. 

3. cover, as insured property, at least the following: (a) the Work and all materials, 
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar 
nature that are to be incorporated into or used in the preparation, fabrication, 
construction, erection, or completion of the Work, including Owner-furnished or 
assigned property; (b) spare parts inventory required within the scope of the Contract; 
and (c) temporary works which are not intended to form part of the permanent 
constructed Work but which are intended to provide working access to the Site, or to 
the Work under construction, or which are intended to provide temporary support for 
the Work under construction, including scaffolding, form work, fences, shoring, 
falsework, and temporary structures. 

4. cover expenses incurred in the repair or replacement of any insured property 
(including but not limited to fees and charges of engineers and architects). 
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5. extend to cover damage or loss to insured property while in temporary storage at the 
Site or in a storage location outside the Site (but not including property stored at the 
premises of a manufacturer or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of 
the Work that are not yet occupied or used by Owner shall remain covered by the 
builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of 
loss covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from physical damage or loss with respect to 
any defective workmanship, design, or materials exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the provisions herein regarding Substantial 
Completion and partial occupancy or use of the Work by Owner, until the Work is 
complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 
evidence thereof) required to be purchased and maintained in accordance with this 
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not 
be canceled or materially changed or renewal refused until at least 10 days prior written 
notice has been given to the purchasing policyholder. Within three days of receipt of any 
such written notice, the purchasing policyholder shall provide a copy of the notice to each 
other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for 
costs not covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk 
insurance shall not be canceled or permitted to lapse on account of any such partial use or 
occupancy; rather, those portions of the Work that are occupied or used by Owner may 
come off the builder’s risk policy, while those portions of the Work not yet occupied or 
used by Owner shall remain covered by the builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in 
or supplement the builder’s risk or property insurance policies provided under this 
Paragraph 6.05, it may do so at Contractor’s expense. 

F. Insurance of Other Property: If the express insurance provisions of the Contract do not 
require or address the insurance of a property item or interest, such as tools, construction 
equipment, or other personal property owned by Contractor, a Subcontractor, or an 
employee of Contractor or a Subcontractor, then the entity or individual owning such 
property item will be responsible for deciding whether to insure it, and if so in what 
amount. 
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6.06 Waiver of Rights 

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s 
risk policy, shall contain provisions to the effect that in the event of payment of any loss or 
damage the insurers will have no rights of recovery against any insureds thereunder, or 
against Engineer or its consultants, or their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights 
against each other and the respective officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, for all losses and 
damages caused by, arising out of, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work; and, in 
addition, waive all such rights against Engineer, its consultants, all Subcontractors, all 
individuals or entities identified in the Supplementary Conditions as insureds, and the 
officers, directors, members, partners, employees, agents, consultants, and subcontractors 
of each and any of them, under such policies for losses and damages so caused. None of 
the above waivers shall extend to the rights that any party making such waiver may have to 
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them, for: 

1. loss due to business interruption, loss of use, or other consequential loss extending 
beyond direct physical loss or damage to Owner’s property or the Work caused by, 
arising out of, or resulting from fire or other perils whether or not insured by Owner; 
and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 
resulting from fire or other insured peril or cause of loss covered by any property 
insurance maintained on the completed Project or part thereof by Owner during 
partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion 
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of 
payment of any such loss, damage, or consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors, 
members, partners, employees, agents, consultants, or subcontractors of each and any of 
them. 

D. Contractor shall be responsible for assuring that the agreement under which a 
Subcontractor performs a portion of the Work contains provisions whereby the 
Subcontractor waives all rights against Owner, Contractor, all individuals or entities 
identified in the Supplementary Conditions as insureds, the Engineer and its consultants, 
and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk 
insurance and any other property insurance applicable to the Work. 

6.07 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of insurance required by 
Paragraph 6.05 will be adjusted and settled with the named insured that purchased the 
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policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 
such other insureds that adjustment and settlement of a claim is in progress. Any other 
insured may state its position regarding a claim for insured loss in writing within 15 days 
after notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to 
multiple insureds, or to the named insured that purchased the policy in its own right and as 
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 
A named insured receiving insurance proceeds under the builder’s risk and other policies of 
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with 
such agreement as the parties in interest may reach, or as otherwise required under the 
dispute resolution provisions of this Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, 
the money so received applied on account thereof, and the Work and the cost thereof 
covered by Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of 
construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall at 
all times maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the Contract 
Documents, all Work at the Site shall be performed during regular working hours, Monday 
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal 
holiday. Contractor may perform Work outside regular working hours or on Saturdays, 
Sundays, or legal holidays only with Owner’s written consent, which will not be 
unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start up, and completion of the Work, 
whether or not such items are specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work shall be of good quality and new, 
except as otherwise provided in the Contract Documents. All special warranties and 
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guarantees required by the Specifications shall expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier, 
the Contract Price has been based upon Contractor furnishing such item as specified. The 
specification or description of such an item is intended to establish the type, function, 
appearance, and quality required. Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or equal” item is permitted, 
Contractor may request that Engineer authorize the use of other items of material or 
equipment, or items from other proposed suppliers under the circumstances described 
below. 

1. If Engineer in its sole discretion determines that an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, Engineer shall deem it an “or equal” 
item. For the purposes of this paragraph, a proposed item of material or equipment 
will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, 
appearance, strength, and design characteristics; 

2) it will reliably perform at least equally well the function and achieve the 
results imposed by the design concept of the completed Project as a 
functioning whole; 

3) it has a proven record of performance and availability of responsive service; 
and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; 
and 

2) it will conform substantially to the detailed requirements of the item named 
in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or 
equal” item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional 
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. 
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 
complete and Engineer determines that the proposed item is an “or-equal”, which will be 
evidenced by an approved Shop Drawing or other written communication. Engineer will 
advise Contractor in writing of any negative determination. 
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D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request 
shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request 
shall be final and binding, and may not be reversed through an appeal under any provision 
of the Contract Documents. 

E. Treatment as a Substitution Request: If Engineer determines that an item of material or 
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer considered the proposed item as a substitute pursuant to Paragraph 
7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be 
furnished under the Contract Documents contains or is followed by words reading that no 
substitution is permitted, Contractor may request that Engineer authorize the use of other 
items of material or equipment under the circumstances described below. To the extent 
possible such requests shall be made before commencement of related construction at the 
Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to 
that named and an acceptable substitute therefor. Engineer will not accept requests 
for review of proposed substitute items of material or equipment from anyone other 
than Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under 
the circumstances. 

3. Contractor shall make written application to Engineer for review of a proposed 
substitute item of material or equipment that Contractor seeks to furnish or use. The 
application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 
general design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times, 

2) whether use of the proposed substitute item in the Work will require a 
change in any of the Contract Documents (or in the provisions of any other 
direct contract with Owner for other work on the Project) to adapt the 
design to the proposed substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 
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2) available engineering, sales, maintenance, repair, and replacement services. 

d. shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, 
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 
that the proposed item is an acceptable substitute. Engineer’s determination will be 
evidenced by a Field Order or a proposed Change Order accounting for the substitution 
itself and all related impacts, including changes in Contract Price or Contract Times. 
Engineer will advise Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a 
special performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 
the reasonable charges of Engineer for evaluating each such proposed substitute. 
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making 
changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed 
substitute at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, 
Contractor shall execute the proposed Change Order and proceed with the substitution. 
The Engineer’s denial of a substitution request shall be final and binding, and may not be 
reversed through an appeal under any provision of the Contract Documents. Contractor 
may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by 
timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the 
Work.  Such Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 
the performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other 
individual or entity to furnish or perform any of the Work against which Contractor has 
reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within five days. 
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E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part of the Work. Owner also may require 
Contractor to retain specific replacements; provided, however, that Owner may not require 
a replacement to which Contractor has a reasonable objection. If Contractor has submitted 
the identity of certain Subcontractors, Suppliers, or other individuals or entities for 
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make 
written objection thereto), then Owner may subsequently revoke the acceptance of any 
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis 
of substantive, reasonable objection after due investigation. Contractor shall submit an 
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or 
entity. 

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part of the Work, then Contractor shall be 
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the 
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 
days of Owner’s requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 
completion of the Work in accordance with the Contract Documents. 

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any 
of the Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from communicating with Engineer or Owner, 
except through Contractor or in case of an emergency, or as otherwise expressly allowed 
herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall 
not control Contractor in dividing the Work among Subcontractors or Suppliers or 
delineating the Work to be performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract Documents for the benefit of Owner 
and Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor on account of Work performed for Contractor by the 
particular Subcontractor or Supplier. 
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O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 
entity any contractual relationship between Owner or Engineer and any such 
Subcontractor, Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 
payment of any money due any such Subcontractor, Supplier, or other individual or 
entity except as may otherwise be required by Laws and Regulations. 

7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, or device is specified in the 
Contract Documents for use in the performance of the Work and if, to the actual 
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for 
the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals, and all court or arbitration or other dispute resolution costs) arising 
out of or relating to any infringement of patent rights or copyrights incident to the use in 
the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product, or device specified in the Contract Documents, but not 
identified as being subject to payment of any license fee or royalty to others required by 
patent rights or copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any infringement 
of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or 
device not specified in the Contract Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time 
of the submission of Contractor’s Bid (or when Contractor became bound under a 
negotiated contract). Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work 
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7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which 
are applicable during the performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to 
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and 
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such Work or other action. It shall not be Contractor’s responsibility to make certain that 
the Work described in the Contract Documents is in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03. 

C. Owner or Contractor may give notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations 
having an effect on procuring permits and on sales, use, value-added, consumption, and 
other similar taxes.  If Owner and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any adjustment in Contract Price or Contract Times 
resulting from such changes, then within 30 days of such notice Contractor may submit a 
Change Proposal, or Owner may initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be 
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver 
these record documents to Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and Regulations.  
Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 33 of 65 

2. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, 
and other utilities; and other contractors and utility owners performing work at or adjacent 
to the Site, when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation, and replacement of their property or work in 
progress. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if 
any.  The Supplementary Conditions identify any Owner’s safety programs that are 
applicable to the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, 
Supplier, or any other individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, shall be 
remedied by Contractor at its expense (except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone 
employed by any of them, or anyone for whose acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

F. Contractor’s duties and responsibilities for safety and protection shall continue until such 
time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site 
whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data 
sheets or other hazard communication information required to be made available to or 
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exchanged between or among employers at the Site in accordance with Laws or 
Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, 
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes 
that any significant changes in the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of the action taken by Contractor in 
response to such an emergency, a Work Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings 
and Samples and with the requirements of the Work and the Contract 
Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials and equipment offered 
with respect to the indicated application, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities 
for means, methods, techniques, sequences, and procedures of construction, and 
safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review of that submittal, and that Contractor approves the submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any 
variations that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents. This notice shall be set forth in a written communication 
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of 
Shop Drawings by a specific notation made on each Shop Drawing submitted to 
Engineer for review and approval of each such variation. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop 
Drawings and Samples to Engineer for review and approval in accordance with the 
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data 
to show Engineer the services, materials, and equipment Contractor proposes to 
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provide and to enable Engineer to review the information for the limited 
purposes required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent 
data such as catalog numbers, the use for which intended and other data as 
Engineer may require to enable Engineer to review the submittal for the limited 
purposes required by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole expense and responsibility of 
Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with 
the accepted Schedule of Submittals, and pursuant to the applicable terms of the 
Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will 
be only to determine if the items covered by the submittals will, after installation or 
incorporation in the Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction or to safety precautions or programs 
incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 
Contractor from responsibility for any variation from the requirements of the Contract 
Documents unless Contractor has complied with the requirements of Paragraph 
7.16.A.3 and Engineer has given written approval of each such variation by specific 
written notation thereof incorporated in or accompanying the Shop Drawing or 
Sample. Engineer will document any such approved variation from the requirements 
of the Contract Documents in a Field Order. 

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 
Contractor from responsibility for complying with the requirements of Paragraph 
7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from 
the requirements of the Contract Documents, shall not, under any circumstances, 
change the Contract Times or Contract Price, unless such changes are included in a 
Change Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, 
or other submittal shall result in such item becoming a Contract Document. 
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8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the 
provisions of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples 
for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by Engineer on previous submittals. 

2. Contractor shall furnish required submittals with sufficient information and accuracy 
to obtain required approval of an item with no more than three submittals. Engineer 
will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop 
Drawings, sample, or other item requiring approval, and Contractor shall be 
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due to Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved submittal item, Contractor 
shall be responsible for Engineer’s charges to Owner for its review time, and Owner 
may impose a set-off against payments due to Contractor to secure reimbursement for 
such charges, unless the need for such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, 
members, partners, employees, agents, consultants, and subcontractors shall be entitled to 
rely on Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work 
that is not in accordance with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 
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D. If the Contract requires the Contractor to accept the assignment of a contract entered into 
by Owner, then the specific warranties, guarantees, and correction obligations contained in 
the assigned contract shall govern with respect to Contractor’s performance obligations to 
Owner for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the performance 
of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the Work itself), including the loss of use resulting therefrom but only to the extent 
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of 
the Work or anyone for whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the 
survivor or personal representative of such employee) of Contractor, any Subcontractor, 
any Supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’ 
compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to 
the liability of Engineer and Engineer’s officers, directors, members, partners, employees, 
agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of 
the injury or damage. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services 
are specifically required by the Contract Documents for a portion of the Work or unless 
such services are required to carry out Contractor’s responsibilities for construction means, 
methods, techniques, sequences and procedures. Contractor shall not be required to 
provide professional services in violation of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, 
materials, or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, and other submittals prepared by such professional. Shop 
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Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and 
completeness of the services, certifications, or approvals performed by such design 
professionals, provided Owner and Engineer have specified to Contractor all performance 
and design criteria that such services must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by 
Owner’s employees, or through contracts between the Owner and third parties. Owner 
may also arrange to have third-party utility owners perform work on their utilities and 
facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or 
through contracts for such other work, then Owner shall give Contractor written notice 
thereof prior to starting any such other work. If Owner has advance information regarding 
the start of any utility work at or adjacent to the Site, Owner shall provide such information 
to Contractor. 

C. Contractor shall afford each other contractor that performs such other work, each utility 
owner performing other work, and Owner, if Owner is performing other work with Owner’s 
employees, proper and safe access to the Site, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. Contractor shall do all cutting, fitting, and patching of the Work that may be required 
to properly connect or otherwise make its several parts come together and properly 
integrate with such other work. Contractor shall not endanger any work of others by 
cutting, excavating, or otherwise altering such work; provided, however, that Contractor 
may cut or alter others' work with the written consent of Engineer and the others whose 
work will be affected. 

D. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 8, Contractor shall inspect such other work and 
promptly report to Engineer in writing any delays, defects, or deficiencies in such other 
work that render it unavailable or unsuitable for the proper execution and results of 
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with Contractor’s Work except for latent 
defects and deficiencies in such other work. 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 39 of 65 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent 
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of 
any such other work: 

1. the identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. an itemization of the specific matters to be covered by such authority and 
responsibility; and 

3. the extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 
employees, any other contractor working for Owner, or any utility owner for whom the 
Owner is responsible causes damage to the Work or to the property of Contractor or its 
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
performance of the Work, through actions or inaction, then Contractor shall be entitled to 
an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor 
must submit any Change Proposal seeking an equitable adjustment in the Contract Price or 
the Contract Times under this paragraph within 30 days of the damaging, delaying, 
disrupting, or interfering event. The entitlement to, and extent of, any such equitable 
adjustment shall take into account information (if any) regarding such other work that was 
provided to Contractor in the Contract Documents prior to the submittal of the Bid or the 
final negotiation of the terms of the Contract. When applicable, any such equitable 
adjustment in Contract Price shall be conditioned on Contractor assigning to Owner all 
Contractor’s rights against such other contractor or utility owner with respect to the 
damage, delay, disruption, or interference that is the subject of the adjustment. 
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract 
Times. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. If Contractor fails to take such measures 
and as a result damages, delays, disrupts, or interferes with the work of any such other 
contractor or utility owner, then Owner may impose a set-off against payments due to 
Contractor, and assign to such other contractor or utility owner the Owner’s contractual 
rights against Contractor with respect to the breach of the obligations set forth in this 
paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct delay, disruption, and interference costs incurred by Owner as a result of 
Contractor’s failure to take reasonable and customary measures with respect to Owner’s 
other work. In response to such damage, delay, disruption, or interference, Owner may 
impose a set-off against payments due to Contractor. 
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D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at 
or adjacent to the Site is made by any such other contractor or utility owner against 
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the 
claim as to all parties through negotiations with such other contractor or utility owner, or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of 
them from and against any such claims, and against all costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such damage, delay, disruption, or interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the 
Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 
5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 
of explorations and tests of conditions at the Site, and drawings of physical conditions 
relating to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 
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9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth 
in Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is 
set forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
Documents (including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been 
informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative 
during construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe as an experienced and 
qualified design professional the progress that has been made and the quality of the 
various aspects of Contractor’s executed Work. Based on information obtained during such 
visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the 
Work is proceeding in accordance with the Contract Documents. Engineer will not be 
required to make exhaustive or continuous inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will conform generally to the 
Contract Documents. On the basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will endeavor to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 
and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 42 of 65 

or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the 
progress and quality of the Work, then the authority and responsibilities of any such 
Resident Project Representative will be as provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner 
designates another representative or agent to represent Owner at the Site who is not 
Engineer’s consultant, agent, or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the 
Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set 
forth in Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, are set forth in 
Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor as set forth in Paragraph 13.03. 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to 
exercise or not exercise such authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by Engineer, shall create, impose, or give rise 
to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee 
or agent of any of them. 
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Engineer will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the 
Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation 
and all maintenance and operating instructions, schedules, guarantees, bonds, certificates 
of inspection, tests and approvals, and other documentation required to be delivered by 
Paragraph 15.06.A will only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests, and approvals, that the 
results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also 
apply to the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which 
Engineer has been informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or supplemented by a Change Order, a Work 
Change Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in 
the Contract Price or the Contract Times, such amendment or supplement must 
be set forth in a Change Order. A Change Order also may be used to establish 
amendments and supplements of the Contract Documents that do not affect the 
Contract Price or Contract Times. 

b. Owner and Contractor may amend those terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 
other engineering or technical matters, without the recommendation of the 
Engineer. Such an amendment shall be set forth in a Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price 
or the Contract Times but is evidence that the parties expect that the modification 
ordered or documented by a Work Change Directive will be incorporated in a 
subsequently issued Change Order, following negotiations by the parties as to the 
Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if 
negotiations are unsuccessful, by a determination under the terms of the Contract 
Documents governing adjustments, expressly including Paragraph 11.04 regarding 
change of Contract Price. Contractor must submit any Change Proposal seeking an 
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adjustment of the Contract Price or the Contract Times, or both, no later than 30 days 
after the completion of the Work set out in the Work Change Directive.  Owner must 
submit any Claim seeking an adjustment of the Contract Price or the Contract Times, 
or both, no later than 60 days after issuance of the Work Change Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 
involve an adjustment in the Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. Such changes will be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, which shall perform the Work 
involved promptly. If Contractor believes that a Field Order justifies an adjustment in 
the Contract Price or Contract Times, or both, then before proceeding with the Work 
at issue, Contractor shall submit a Change Proposal as provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any 
time or from time to time, order additions, deletions, or revisions in the Work. Such 
changes shall be supported by Engineer’s recommendation, to the extent the change 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters. Such changes may be accomplished by a Change Order, if 
Owner and Contractor have agreed as to the effect, if any, of the changes on Contract 
Times or Contract Price; or by a Work Change Directive. Upon receipt of any such 
document, Contractor shall promptly proceed with the Work involved; or, in the case of a 
deletion in the Work, promptly cease construction activities with respect to such deleted 
Work. Added or revised Work shall be performed under the applicable conditions of the 
Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work 
that Contractor reasonably concludes cannot be performed in a manner consistent with 
Contractor’s safety obligations under the Contract Documents or Laws and Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency 
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 
14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any 
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract 
Documents, then by application of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 13.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on 
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the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 
11.04.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 
determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 
shall be 15 percent; 

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five 
percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus 
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 
11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent 
of the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the 
Subcontractor that actually performs the Work, at whatever tier, and (2) with 
respect to Contractor itself and to any Subcontractors of a tier higher than that of 
the Subcontractor that actually performs the Work, a fee of five percent of the 
amount (fee plus underlying costs incurred) attributable to the next lower tier 
Subcontractor; provided, however, that for any such subcontracted work the 
maximum total fee to be paid by Owner shall be no greater than 27 percent of 
the costs incurred by the Subcontractor that actually performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in 
cost plus a deduction in Contractor’s fee by an amount equal to five percent of 
such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment 
in Contractor’s fee shall be computed on the basis of the net change in 
accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 

11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any 
Claim for an adjustment in the Contract Times shall comply with the provisions of Article 
12. 

B. An adjustment of the Contract Times shall be subject to the limitations set forth in 
Paragraph 4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the 
Contract Times or Contract Price; appeal an initial decision by Engineer concerning the 
requirements of the Contract Documents or relating to the acceptability of the Work under 
the Contract Documents; contest a set-off against payment due; or seek other relief under 
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the Contract. The Change Proposal shall specify any proposed change in Contract Times or 
Contract Price, or both, or other proposed relief, and explain the reason for the proposed 
change, with citations to any governing or applicable provisions of the Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but 
in no event later than 30 days) after the start of the event giving rise thereto, or after 
such initial decision. The Contractor shall submit supporting data, including the 
proposed change in Contract Price or Contract Time (if any), to the Engineer and 
Owner within 15 days after the submittal of the Change Proposal. The supporting data 
shall be accompanied by a written statement that the supporting data are accurate 
and complete, and that any requested time or price adjustment is the entire 
adjustment to which Contractor believes it is entitled as a result of said event. 
Engineer will advise Owner regarding the Change Proposal, and consider any 
comments or response from Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and approve it in part. Such actions shall be in 
writing, with a copy provided to Owner and Contractor. If Engineer does not take 
action on the Change Proposal within 30 days, then either Owner or Contractor may at 
any time thereafter submit a letter to the other party indicating that as a result of 
Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the 
time for appeal of the denial under Article 12. 

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and 
Contractor, unless Owner or Contractor appeals the decision by filing a Claim under 
Article 12. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties that the 
Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose 
to seek resolution under the terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes in the Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; 

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change  in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results under Paragraph 11.06, or Article 12. 
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B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as 
if fully executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting 
the general scope of the Work or the provisions of the Contract Documents (including, but 
not limited to, Contract Price or Contract Times), the giving of any such notice will be 
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted 
to the Claims process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other 
relief under the Contract Documents; and 

3. Disputes that Engineer has been unable to address because they do not involve the 
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 
the Work, or other engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party 
to the Contract promptly (but in no event later than 30 days) after the start of the event 
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the 
decision under appeal. The party submitting the Claim shall also furnish a copy to the 
Engineer, for its information only. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. In the case of a Claim by Contractor seeking an increase in the 
Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in 
good faith, that the supporting data are accurate and complete, and that to the best of 
Contractor’s knowledge and belief the amount of time or money requested accurately 
reflects the full amount to which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations.  The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in 
writing and submitted to the other party, with a copy to Engineer. 

D. Mediation: 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate shall stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process shall resume as of the date of the termination. If 
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim 
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submittal and decision process shall resume as of the date of the conclusion of the 
mediation, as determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in 
part, such action shall be final and binding unless within 30 days of such action the other 
party invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any 
time thereafter submit a letter to the other party indicating that as a result of the inaction, 
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A 
denial of the Claim shall be final and binding unless within 30 days of the denial the other 
party invokes the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, 
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a 
Claim is approved in part and denied in part, or denied in full, and such actions become 
final and binding; then the results of the agreement or action on the Claim shall be 
incorporated in a Change Order to the extent they affect the Contract, including the Work, 
the Contract Times, or the Contract Price. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price. When the value of any such adjustment is determined 
on the basis of Cost of the Work, Contractor is entitled only to those additional or 
incremental costs required because of the change in the Work or because of the event 
giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of 
the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of 
the Work under schedules of job classifications agreed upon by Owner and Contractor. 
Such employees shall include, without limitation, superintendents, foremen, and other 
personnel employed full time on the Work. Payroll costs for employees not employed 
full time on the Work shall be apportioned on the basis of their time spent on the 
Work. Payroll costs shall include, but not be limited to, salaries and wages plus the 
cost of fringe benefits, which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ compensation, health and 
retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable 
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thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make payments, in which case the cash 
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns 
from sale of surplus materials and equipment shall accrue to Owner, and Contractor 
shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 
subcontractors acceptable to Owner and Contractor and shall deliver such bids to 
Owner, who will then determine, with the advice of Engineer, which bids, if any, will 
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall 
be determined in the same manner as Contractor’s Cost of the Work and fee as 
provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and temporary facilities at the Site, and 
hand tools not owned by the workers, which are consumed in the performance of 
the Work, and cost, less market value, of such items used but not consumed 
which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof, 
whether rented from Contractor or others in accordance with rental agreements 
approved by Owner with the advice of Engineer, and the costs of transportation, 
loading, unloading, assembly, dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said rental agreements. The rental of any 
such equipment, machinery, or parts shall cease when the use thereof is no 
longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection 
with the performance of the Work (except losses and damages within the 
deductible amounts of property insurance established in accordance with 
Paragraph 6.05), provided such losses and damages have resulted from causes 
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other than the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and approval 
of Owner. No such losses, damages, and expenses shall be included in the Cost of 
the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by 
the Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals 
(of partnerships and sole proprietorships), general managers, safety managers, 
engineers, architects, estimators, attorneys, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks, and other personnel employed by 
Contractor, whether at the Site or in Contractor’s principal or branch office for general 
administration of the Work and not specifically included in the agreed upon schedule 
of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by 
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 
the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, 
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any 
Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in 
Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work for any purpose is to be determined 
pursuant to this Article 13, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable 
to Engineer an itemized cost breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named 
in the Contract Documents and shall cause the Work so covered to be performed for such 
sums and by such persons or entities as may be acceptable to Owner and Engineer. 
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B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade 
discounts) of materials and equipment required by the allowances to be delivered at 
the Site, and all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included 
in the Contract Price and not in the allowances, and no demand for additional 
payment on account of any of the foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the 
sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor on account of Work covered by 
allowances, and the Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit Price 
Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of 
the following paragraph. 

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor 
may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the 
Contract Price if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that it is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a 
decrease in Contract Price, and the parties are unable to agree as to the amount of any 
such increase or decrease. 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 52 of 65 

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction will have access to the 
Site and the Work at reasonable times for their observation, inspection, and testing. 
Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and 
testing personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs 
incurred in connection with tests or inspections of covered Work shall be governed by the 
provisions of Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 
thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 
and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 
be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests shall be performed by independent inspectors, testing 
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 
by Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s 
expense unless Contractor had given Engineer timely notice of Contractor’s intention to 
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cover the same and Engineer had not acted with reasonable promptness in response to 
such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not 
defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, 
and to reject defective Work. 

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has 
actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of 
defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 
Project and replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no 
action that would void or otherwise impair Owner’s special warranty and guarantee, if any, 
on said Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations 
with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages 
arising out of or relating to defective Work, including but not limited to the cost of the 
inspection, testing, correction, removal, replacement, or reconstruction of such defective 
Work, fines levied against Owner by governmental authorities because the Work is 
defective, and the costs of repair or replacement of work of others resulting from defective 
Work. Prior to final payment, if Owner and Contractor are unable to agree as to the 
measure of such claims, costs, losses, and damages resulting from defective Work, then 
Owner may impose a reasonable set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the 
design intent and applicable engineering principles, and will not endanger public safety). 
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s 
evaluation of and determination to accept such defective Work (such costs to be approved 
by Engineer as to reasonableness), and for the diminished value of the Work to the extent 
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary revisions in the Contract Documents with respect to the Work shall be 
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the 
Contract Price, reflecting the diminished value of Work so accepted, then Owner may 
impose a reasonable set-off against payments due under Article 15. If the acceptance of 
defective Work occurs after final payment, Contractor shall pay an appropriate amount to 
Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 
or not the Work is fabricated, installed, or completed. 
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B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace 
the covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, 
expose, or otherwise make available for observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 
all claims, costs, losses, and damages arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work 
of others); and pending Contractor’s full discharge of this responsibility the Owner 
shall be entitled to impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction. If the parties are unable to agree as to the amount 
or extent thereof, then Contractor may submit a Change Proposal within 30 days of 
the determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed 
Work will conform to the Contract Documents, then Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if 
Contractor fails to comply with any other provision of the Contract Documents, then Owner 
may, after seven days written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, and incorporate in the Work all materials 
and equipment stored at the Site or for which Owner has paid Contractor but which are 
stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and 
employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to 
the Site to enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-
offs against payments due under Article 15. Such claims, costs, losses and damages will 
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include but not be limited to all costs of repair, or replacement of work of others destroyed 
or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 
be based on the number of units completed during the pay period, as determined under 
the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on 
Cost of the Work completed by Contractor during the pay period. 

B. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress 
payment (but not more often than once a month), Contractor shall submit to Engineer 
for review an Application for Payment filled out and signed by Contractor covering the 
Work completed as of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract Documents. If payment is 
requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the materials and equipment free 
and clear of all Liens, and evidence that the materials and equipment are covered by 
appropriate property insurance, a warehouse bond, or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account 
of the Work have been applied on account to discharge Contractor’s legitimate 
obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, including 
each resubmittal, either indicate in writing a recommendation of payment and present 
the Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 
will constitute a representation by Engineer to Owner, based on Engineer’s 
observations of the executed Work as an experienced and qualified design 
professional, and on Engineer’s review of the Application for Payment and the 
accompanying data and schedules, that to the best of Engineer’s knowledge, 
information and belief: 
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a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the 
Contract Documents, a final determination of quantities and classifications for 
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear 
to have been fulfilled in so far as it is Engineer’s responsibility to observe the 
Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in 
progress, or involved detailed inspections of the Work beyond the responsibilities 
specifically assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold 
payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, 
will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has 
used the money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in 
Engineer’s opinion, it would be incorrect to make the representations to Owner stated 
in Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 
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e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause 
under the Contract Documents. 

D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will 
become due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner 
is entitled to impose a set-off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages on account of Contractor’s conduct in the performance or furnishing of 
the Work, including but not limited to claims, costs, losses, or damages from 
workplace injuries, adjacent property damage, non-compliance with Laws and 
Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid 
damage, delay, disruption, and interference with other work at or adjacent to the 
Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal 
reviews, evaluations of proposed substitutes, tests and inspections, or return 
visits to manufacturing or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an event that would constitute a default by Contractor and therefore justify a 
termination for cause has occurred; 

j. liquidated damages have accrued as a result of Contractor’s failure to achieve 
Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; 

l. there are other items entitling Owner to a set off against the amount 
recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge 
or on the written recommendations of Engineer, Owner will give Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action 
and the specific amount of the reduction, and promptly pay Contractor any amount 
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remaining after deduction of the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner 
and Contractor, if Contractor remedies the reasons for such action. The reduction 
imposed shall be binding on Contractor unless it duly submits a Change Proposal 
contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 
the amount wrongfully withheld shall be treated as an amount due as determined by 
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 
defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven 
days after the time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall 
notify Owner and Engineer in writing that the entire Work is substantially complete and 
request that Engineer issue a certificate of Substantial Completion. Contractor shall at the 
same time submit to Owner and Engineer an initial draft of punch list items to be 
completed or corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not 
consider the Work substantially complete, Engineer will notify Contractor in writing giving 
the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which shall fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the 
preliminary certificate during which to make written objection to Engineer as to any 
provisions of the certificate or attached punch list. If, after considering the objections to the 
provisions of the preliminary certificate, Engineer concludes that the Work is not 
substantially complete, Engineer will, within 14 days after submission of the preliminary 
certificate to Owner, notify Contractor in writing that the Work is not substantially 
complete, stating the reasons therefor. If Owner does not object to the provisions of the 
certificate, or if despite consideration of Owner’s objections Engineer concludes that the 
Work is substantially complete, then Engineer will, within said 14 days, execute and deliver 
to Owner and Contractor a final certificate of Substantial Completion (with a revised punch 
list of items to be completed or corrected) reflecting such changes from the preliminary 
certificate as Engineer believes justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following 
Substantial Completion, review the builder’s risk insurance policy with respect to the end of 
the builder’s risk coverage, and confirm the transition to coverage of the Work under a 
permanent property insurance policy held by Owner.  Unless Owner and Contractor agree 
otherwise in writing, Owner shall bear responsibility for security, operation, protection of 
the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or 
occupancy of the Work. 
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E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract 
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used by Owner for its intended 
purpose without significant interference with Contractor’s performance of the remainder 
of the Work, subject to the following conditions: 

1. At any time Owner may request in writing that Contractor permit Owner to use or 
occupy any such part of the Work that Owner believes to be substantially complete. If 
and when Contractor agrees that such part of the Work is substantially complete, 
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A 
through E for that part of the Work. 

2. At any time Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to 
issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall make an inspection of that part of the Work to determine its status of 
completion. If Engineer does not consider that part of the Work to be substantially 
complete, Engineer will notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the 
provisions of Paragraph 15.03 will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and 
will notify Contractor in writing of all particulars in which this inspection reveals that the 
Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately 
take such measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in accordance with 
the Contract Documents, all maintenance and operating instructions, schedules, 
guarantees, bonds, certificates or other evidence of insurance, certificates of 
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inspection, annotated record documents (as provided in Paragraph 7.11), and other 
documents, Contractor may make application for final payment. 

2. The final Application for Payment shall be accompanied (except as previously 
delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all 
Work, materials, and equipment has passed to Owner free and clear of any Liens 
or other title defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all 
Lien rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as 
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 
of Contractor that: (a) the releases and receipts include all labor, services, material, 
and equipment for which a Lien could be filed; and (b) all payrolls, material and 
equipment bills, and other indebtedness connected with the Work for which Owner 
might in any way be responsible, or which might in any way result in liens or other 
burdens on Owner's property, have been paid or otherwise satisfied. If any 
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor 
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 
against any Lien, or Owner at its option may issue joint checks payable to Contractor 
and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and 
accompanying documentation as required by the Contract Documents, Engineer is 
satisfied that the Work has been completed and Contractor’s other obligations under 
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s recommendation of final 
payment and present the Application for Payment to Owner for payment. Such 
recommendation shall account for any set-offs against payment that are necessary in 
Engineer’s opinion to protect Owner from loss for the reasons stated above with 
respect to progress payments. At the same time Engineer will also give written notice 
to Owner and Contractor that the Work is acceptable, subject to the provisions of 
Paragraph 15.07. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, 
in which case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is 
ready for final payment as established by the Engineer’s written recommendation of final 
payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application 
for Payment and accompanying documentation, the amount recommended by Engineer 
(less any further sum Owner is entitled to set off against Engineer’s recommendation, 
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including but not limited to set-offs for liquidated damages and set-offs allowed under the 
provisions above with respect to progress payments) will become due and shall be paid by 
Owner to Contractor. 

15.07 Waiver of Claims 

A. The making of final payment will not constitute a waiver by Owner of claims or rights 
against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, 
from defective Work appearing after final inspection pursuant to Paragraph 15.05, from 
Contractor’s failure to comply with the Contract Documents or the terms of any special 
guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s 
continuing obligations under the Contract Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the terms of any applicable special guarantee required by the 
Contract Documents, or by any specific provision of the Contract Documents), any Work is 
found to be defective, or if the repair of any damages to the Site, adjacent areas that 
Contractor has arranged to use through construction easements or otherwise, and other 
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be 
defective, then Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by Owner, remove it from the Project and 
replace it with Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to 
the work of others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or 
in an emergency where delay would cause serious risk of loss or damage, Owner may have 
the defective Work corrected or repaired or may have the rejected Work removed and 
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such correction or repair or such removal and replacement (including but not limited to all 
costs of repair or replacement of work of others). 

C. In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the Specifications. 
 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 
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E. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the 
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract 
Price or an extension of the Contract Times, or both, directly attributable to any such 
suspension. Any Change Proposal seeking such adjustments shall be submitted no later 
than 30 days after the date fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) ten days written notice that Owner is considering a declaration 
that Contractor is in default and termination of the contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) notice that 
the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within seven days of receipt of notice of intent to terminate begins to correct its 
failure to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 
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and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. 
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as 
to their reasonableness and, when so approved by Engineer, incorporated in a Change 
Order. When exercising any rights or remedies under this paragraph, Owner shall not be 
required to obtain the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety 
under any payment bond or performance bond. Any retention or payment of money due 
Contractor by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent 
provisions of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for 
overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials, or equipment as required by the Contract Documents 
in connection with uncompleted Work, plus fair and reasonable sums for overhead 
and profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs 
incurred to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 
or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon seven days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or failure within that time, terminate 
the contract and recover from Owner payment on the same terms as provided in Paragraph 
16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is 
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to 
be due, Contractor may, seven days after written notice to Owner and Engineer, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. 
The provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
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expenses or damage directly attributable to Contractor’s stopping the Work as permitted 
by this paragraph. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this Article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in 
full; and 

2. Disputes between Owner and Contractor concerning the Work or obligations under 
the Contract Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner 
or Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; or 

2. agree with the other party to submit the dispute to another dispute resolution 
process; or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it 
will be deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or 
to a member of the firm or to an officer of the corporation for which it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last 
business address known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not to be 
construed in any way as a limitation of, any rights and remedies available to any or all of 
them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will 
be as effective as if repeated specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to which they apply. 
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18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 
nor shall it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute 
parts of these General Conditions. 
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SECTION 002201 - SUPPLEMENTAL GENERAL CONDITIONS 
 
ARTICLE 6 – BONDS AND INSURANCE 
 
Add the following Sections 6.03.K.1 to 6.03.K.3: 
 

6.03.K.1 The limits for Worker's Compensation and Employers' Liability insurance shall meet 
statutory limits mandated by the State and Federal Laws, Provide Employer's, 
Liability as follows: 
 
1) Per accident $100,000 
2) Disease, Policy Limit $500,000 
3) Disease, Each Employee $100,000 

 
6.03.K.2 The limits for Commercial General Liability insurance including coverage for 

Premises-Operations, Independent Contractor's Protective, Products-Completed 
Operations, Personal Injury and Broad Form Property Damage (including coverage 
for Explosion, Collapse and Underground hazards) shall be as follows: 

 
General Liability: 

   General Aggregate    $2,000,000 
   (endorsed to have the General Aggregate apply to this Project only). 
   Products - Completed Operations Aggregate $2,000,000 
   Personal and Advertising Injury  $1,000,000 
   Each Occurrence    $1,000,000 
 

Personal Injury Liability Coverage will include Claims arising out of 
Employment. Property Damage liability insurance will provide explosion, 
Collapse, and Underground coverages where applicable. 

 
   Excess Liability: 

1) General Aggregate    $4,000,000 
2) Each Occurrence    $2,000,000 

 
Automobile Liability insurance (owned, non-owned and hired vehicles) shall 
provide coverage in the following amounts: 
1) Each Person    $1,000,000 
2) Each Accident    $1,000,000 

 
Property Damage: 
1) Each Accident     $1,000,000 

 
Combined Single Limit: (Bodily Injury and Property Damage): 
1) Each Accident    $1,000,000 

 
Commercial General Liability shall by name list Owner and Engineer as 
additional insureds and shall contain a provision that this policy will be the 
Primary Coverage for any claim arising out this project. 

 
Contractor's Protective Liability (protection against claims arising out of the 
operations performed for the Contractor by Contractor's subcontractors while 
the are on the Project): 

 
Bodily Injury: 
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1) Each Occurrence    $1,000,000 
 

Property Damage: 
1) Each Occurrence    $500,000 
2) Annual Aggregate    $5,000,000 

 
6.03.K.3 Contractor shall provide additional liability insurance for Owner and Engineer by: 

 
1. Having Contractor's insurance carrier issue a separate Protective Liability Policy 

covering Owner and Engineer in the following amounts: 
 

Bodily Injury: 
1) Each Occurrence     $1,000,000 

 
Property Damage: 
1) Each Occurrence     $500,000 

 
2. The separate Protective Liability Policy shall specifically name as the insured the 

following parties: 
 

a. The Owner, specifically the Village of Marcellus. 
b. The Engineer, specifically TDK Engineering Associates, P.C. 

 
 
END OF SECTION 002201 
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SECTION 003001 – BID FORM CONTRACT#1 GREEN GATEWAY PARK PAVILION AND 
FISHING PLATFORM 
 
 
A. BID PACKAGE 
 

1. This page provides all of the forms required for a complete bid package. This sheet must 
be completed and returned as a cover sheet for the bid package. 

 
B. BIDDER INFORMATION 
 

1. Company Name:            _____________________________________________________ 
 
2. Address:             _____________________________________________________ 

                                                              Street 
                                                              _____________________________________________________ 
                                                              City, State, Zip Code 

 
3. Telephone:             _____________________________________________________ 

 
4. Fax:                         _____________________________________________________ 

 
5. Prime Contact for Bid:     _____________________________________________________ 

 
6. Title:  __________________________ Telephone: _________________________________ 

 
7. Prime Contact for Bid: _______________________________________________________ 

 
8. Title:  ___________________________ Telephone: ________________________________ 

 
 
C. PROPOSAL DOCUMENTS SIGN-OFF 
 

1. Please enter your initials in the space provided to acknowledge inclusion of the following 
forms in the proposal package. 

        
Initials 

• 003001 Contract #1 Bid Form                                                                                   _______ 

• 003005 (A) - Schedule of Alternate Proposals                                       _______ 

• 003006 (B) - Acknowledgement of Addendum Receipt                                           _______ 

• 003007 (C) - Insurance Binder                                                                                   _______ 

• 003008 (D) - Non-Collusive Certificate                                                                     _______ 

• 003009 (E) - MWBE Participation and EEO Policy Statement                               _______ 

• 003010 (F) – Bidder’s Statement on Sexual Harassment              _______ 

• 003011 (G) – Bidder’s Certification of Compliance with Iran Divestment Act      _______ 

• 003012 (H) – Gender-Based Violence Certification              _______ 

• Bid Bond/Certified Check [WAIVED]                _______ 
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• Allowance Form                                    _______ 

 
PROJECT: Village of Marcellus 

Green Gateway Park Pavilion and Fishing Platform 
NYS Rt. 174 
Marcellus, New York 13108 

 
   DATED: ________________________  
 
            TO: Village of Marcellus  

6 Slocombe Ave 
Marcellus, New York 13108 

 
BID FOR CONTRACT #1 – GREEN GATEWAY PARK PAVILION AND FISHING 
PLATFORM- DIVISIONS 1 through 33 and Drawings. 
 
The undersigned in compliance with the Invitation, Notice, and Instructions to Bidders, agrees that if 
this bid is accepted as hereinafter provided he/she will provide labor and materials to furnish and 
install equipment required for the aforementioned project in accordance with documents as prepared 
by TDK Engineering, 19 Genesee Street, Camillus, NY (315) 672-8726, for the class of work, for the 
following total LUMP SUM COST grouped as applicable to the Contract Documents. 
 
_______________________________________________________________________________dollars 
    
($_______________________________________). 
 
 
ACKNOWLEDGEMENTS 
 
It is understood that the Owner reserves the right to accept or reject any and all bids. 
 
Upon notification of acceptance of this proposal, the undersigned agrees to execute a Contract in the 
form as stated within these Contract Documents for the amount stated. If written Notice to Proceed, 
Letter of Intent, or Contract is received within forty-five calendar days after the opening of bids, the 
undersigned agrees to execute said Contract and furnish to the Owner within ten days after receipt of 
said Notice of Award, the executed Contract. 
 
By submission of this Bid, the undersigned acknowledges that they have read the schedule 
requirements set forth in Section No. 002200 and agrees to provide sufficient staff and organization as 
well as to select subcontractors, suppliers, and vendors to comply with the requirements for submittals, 
delivery dates, work periods and completion dates, and all contract requirements as specified. 
 
By submission of this Bid, the undersigned acknowledges that they have visited the site, informed 
themselves of the existing conditions, and have included in the Bid a sum to cover the costs of all items 
in the Contract. 
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An Individual 
 
Name (typed or printed): _______________________________________________________________ 
                                    
                                    By: _______________________________________________________________ 
                          (Individual's signature) 
 
 
           Doing business as: _______________________________________________________________ 
 
 
A Partnership 
 
         Partnership Name:  _______________________________________________________________ 
          
                                   By:  _______________________________________________________________ 
                                          (Signature of general partner – attached evidence of authority to sign) 
 
 
Name (typed or printed): _______________________________________________________________ 
 
 
A Corporation 
 
        Corporation Name:  _______________________________________________________________ 
 
   State or Jurisdiction of 
                 Incorporation:  _______________________________________________________________  
 
Type (General Business, Profession, 
                Service, Limited Liability):  _____________________________________________________ 
 
                                                       By:  _____________________________________________________ 
  
 
Name (typed or printed): _______________________________________________________________ 
 
                                Title:  _______________________________________________________________   
 

                 Attest:  _______________________________________________________________ 
            (Signature of Corporate Secretary) 
 
 
Date of qualification to do business in _______________ [State or other jurisdiction where Project is 
located] is _____/______/_______ 
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A Joint Venture 
 
    Name of Joint Venture: ______________________________________________________________ 
                                    
First Joint Venture Name: ______________________________________________________________                           
            
                          By: ______________________________________________________________ 
                           (Signature of joint venture partner – attached evidence of authority to sign) 
  
 
 Name (typed or printed):  ______________________________________________________________ 
 
                                 Title:   ______________________________________________________________  
 
2nd Joint Venture Name: _______________________________________________________________ 
           
                                    By: _______________________________________________________________ 
                          (Signature of joint venture partner – attached evidence of authority to sign) 
 
Name (typed or printed): _______________________________________________________________ 
 
                                Title:  _______________________________________________________________  
 
  
(Each joint venture must sign. The manner of signing for each individual, partnership and 
corporation that is party to the venture should be in the manner indicated above) 
 
Bidders Business Address: ______________________________________________________________ 
 
_____________________________________________________________________________________ 
 
          Business Phone No: _(______)______________________________________________________              
 
              Business Fax No: _(______)______________________________________________________              

 
 Business E-Mail Address: ______________________________________________________________ 
  
 
 State Contractor License        (If applicable) 
                                     No: ______________________________________________________________ 
 
    Employer's Tax ID No: ______________________________________________________________ 
 
 
Phone and Fax Numbers, and Address for receipt of official communications, if different form 
Business contact information: 
 
_____________________________________________________________________________________ 
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SECTION 003005 (A) - SCHEDULE OF ALTERNATE PROPOSALS  
 

A. ALTERNATE PROPOSALS 

In accordance with the terms and conditions of the Contract and the Proposal Form, the undersigned 
agrees to execute Alternates selected for the sums set forth in the following Schedule of Alternate 
Proposals in accordance with the general descriptions outlined in Section 012300. 
 

Indicate in the spaces below the amount to be added or to be deducted from the BASE BID if the 
following alternates are accepted by the Owner. Where an * appears, strike out either ADD or 
DEDUCT as appropriate to indicate whether the amount entered for the alternate should be added to 
or deducted from the Base Bid. 
 
Include in the amount of the Alternate all labor, materials, overhead and profit, and additional work 
required by all trades that may be required by acceptance of the Alternate. 
 

CONTRACT #1 – GREEN GATEWAY PARK PAVILION AND FISHING PLATFORM 
 

Alternate #1 Decorative Stamped Concrete: State amount to be ADDED or DEDUCTED from 
Base Bid to apply decorative stamped concrete to the proposed pavilion. 
 
*ADD_________________________________________________________________________dollars 

($________________________________________________________________________________) 

----(or)---- 

*Deduct _______________________________________________________________________dollars. 

($________________________________________________________________________________) 

 
 
Alternate #2 Decorative Dormers: State amount to be ADDED or DEDUCTED from Base Bid to 
install decorative dormers on the roof of the proposed pavilion. 
 
*ADD_________________________________________________________________________dollars 

($________________________________________________________________________________) 

----(or)---- 

*Deduct _______________________________________________________________________dollars. 

($________________________________________________________________________________) 
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Alternate #3 Retaining Wall Repair: State amount to be ADDED or DEDUCTED from Base Bid 
to repair the existing retaining wall along the eastern boundary of the project site.  
 

*ADD_________________________________________________________________________dollars 

($________________________________________________________________________________) 

----(or)---- 

*Deduct _______________________________________________________________________dollars. 

($________________________________________________________________________________) 

 
 
Alternate #4 Utility Conduits: State amount to be ADDED or DEDUCTED from Base Bid to install 
two (2), 4-inch diameter future utility conduits, at the locations shown on the site plan.  
 
*ADD_________________________________________________________________________dollars 

($________________________________________________________________________________) 

----(or)---- 

*Deduct _______________________________________________________________________dollars. 

($________________________________________________________________________________ 

 
Alternate #5 Roof Gutter System: State amount to be ADDED or DEDUCTED from Base Bid to 
install roof gutter system and associated drainage lines for pavilion.  
 
*ADD_________________________________________________________________________dollars 

($________________________________________________________________________________) 

----(or)---- 

*Deduct _______________________________________________________________________dollars. 

($________________________________________________________________________________ 

 
END OF SECTION 003005 
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SECTION 003006 (B) - ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM 
 
 
      

 Addendum  Addendum                     Receipt 

   Number Date      Acknowledgement 
 

1                             
 

2                 
 

3                 
 

4                 
 

5                 
 
 
 

END OF SECTION 003006 
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SECTION 003007 (C) - INSURANCE BINDER (This form must be submitted with bid proposal)  

The undersigned also affirms that the insurance requirements have been reviewed with the 
undersigned's insurance agent, that the cost of required insurance has been considered in the submitted 
bid price, and that a completed insurance certificate (or certification letter of coverage) has been 
submitted with the bid. A certification letter of coverage is a letter from the undersigned's insurance 
agent stating that if awarded the bid, undersigned will be covered with sufficient insurance to meet bid 
requirements.  

 

           

(signature) 

 

 

           

(printed name) 

 

 

           

(company name) 
 

        

END OF SECTION 003007 
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SECTION 003008 (D) - NON-COLLUSIVE BIDDING CERTIFICATION 

(a) By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 
and in the case of a joint bid each party thereto certifies as to its own organization, under 
penalty of Perjury, that to the best of knowledge and belief: 

(1) The prices in this bid have been arrived at independently without collusion, consultation, 
communication, or agreement, for the purpose of restricting competition, as to any matter 
relating to such prices with any other bidder or with any competitor. 

(2) Unless otherwise required by law, the prices which have been quoted in this bid have not 
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder 
prior to opening, directly or indirectly, to any other bidder or to any competitor; and 

(3) No attempt has been made or will be made by the bidder to induce any other person, 
partnership, or corporation to submit or not to submit a bid for the purpose of restricting 
competition. 

 
____________________________________________________ 
   (Signature of Individual Signing Bid) 

For corporate bidders: that the attached hereto is certified copy of resolution authorizing the execution 
of this certification by the signatory of this bid proposal on behalf of the corporate bidder. 

 

Resolved that ______________________________________________ be authorized to sign  
               (Signature of Individual Signing Bid) 

and submit the Bid of this corporation for the following project: 

"Green Gateway Park Pavilion and Fishing Platform" 

and to include in such bid the certificate as to non-collusion required by section I03-d of the General 
Municipal Law as the act and deed of such corporation and for any inaccuracies or misstatements in 
such certificate this corporate bidder shall be liable under penalties of perjury. 

The foregoing is a true and correct copy of the resolution adopted by: 

 

______________________________________________________________ Corporation 

at a meeting of its board of directors held on the _____ day of _____ 2025 

 
 
__________________________________   (Seal of Corporation) 
(Secretary) 
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SECTION 003009 (E) - MINORITY & WOMEN-OWNED BUSINESS ENTERPRISES EQUAL 
EMPLOYMENT OPPORTUNITY POLICY STATEMENT MBE/WBE & EEO POLICY 
STATEMENT 
 
I, ________________________ (the "Contractor"), agree to adopt the following policies with respect 

to the project being developed at, or services rendered to, the Village of Marcellus. 

 

 

MBE/WBE Participation 
 

This organization will cause its contractors and subcontractors to take good MBE/WBE faith actions 

to achieve the MBE/WBE contract participations goals set by the State for that area in which the 

State-funded project is located, by taking the following steps: 

 

1. Actively and affirmatively soliciting bids for contracts and subcontracts from qualified State 

certified MBEs or WBEs, including solicitations to MBE/WBE contractor associations. 

 
2. Requesting a list of State-certified MBES/WBEs from BPCA and soliciting bids from these 

MBEs/WBEs directly. 

 
3. Ensuring that plans, specifications, request for proposals and other documents used to secure 

bids will be made available in sufficient time for review by prospective MBEs/WBEs. 

 
4. Where feasible, dividing the work into smaller portions to enhance participations by 

MBEs/WBEs and encourage the formation of joint venture and other partnerships among 

MBE/WBE contractors to enhance their participation. 

 
5. Documenting and maintaining records of bid solicitation, including those to MBES/WBEs 

and the results thereof. The Contractor will also maintain records of actions that its 

subcontractors have taken toward meeting MBE/WBE contract participation goals. 

 
6. Ensuring that progress payments to MBES/WBEs are made on a timely basis so that undue 

financial hardship is avoided, and that bonding and other credit requirements are waived, or 

appropriate alternatives are developed to encourage MBE/WBE participation. 

 
 

EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY 
 

1. This organization will not discriminate against any employee or applicant for employment 

because of race, creed, color, national origin, sex, age, disability or marital status; will 

undertake or continue existing diversity programs to ensure that minority group members are 

afforded equal employment opportunities without discrimination; and will make and 

document its conscientious and active efforts to employ and utilize minority group members 

arid women in its work force on this contract. 

 
2. This organization will state in all solicitation or advertisements for employees that in the 

performance of the contract all qualified applicants will be afforded equal employment 

opportunities without discrimination because of race, creed, color, national origin, sex 

disability or marital status. 
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3. At the request of the Village of Marcellus, this organization will request that each employment 

agency, labor union, or authorized representative will not discriminate on the basis of race, 

creed, color, national origin, sex, age, disability or marital status and that such union or 

representative will affirmatively cooperate in the implementation of this organization's 

obligations herein. 

 
4. The Contractor will comply with the provisions of the Human Rights Law, all other State and 

Federal statutory and constitutional non-discrimination provisions. The Contractor and 

subcontractors will not discriminate against any employee or applicant for employment 

because of race, creed (religion), color, sex, national origin, sexual orientation, military status, 

age, disability, predisposing genetic characteristic, marital status or domestic violence victim 

status, and will also follow the requirements of the Human Rights Law with regard to non-

discrimination on the basis of prior criminal conviction and prior arrest. 

 
5. This organization will include the provisions of sections (1) through (4) of this agreement for 

every subcontract in such a manner that the requirements of the subdivisions will be binding 

upon each subcontractor as to work in connection with the contract. 

 
 

END OF SECTION 003009 
 

 
 
 
 

  



    

BIDDER’S STATEMENT ON SEXUAL HARASSMENT 

IN ACCORDANCE WITH NEW YORK STATE FINANCE LAW §139-l 

In accordance with State Finance Law §139-L, which generally prohibits the Owner from 
entering into contracts pursuant to the Bid process with persons who fail to submit a certification 
affirming compliance with New York Labor Law §201-g, the Bidder submits the following 
certification under the penalty of perjury: 

By submission of this Bid, each Bidder and each person signing on behalf of any 
Bidder certifies, and in the case of a joint Bid each party thereto certifies as to its 
own organization, under penalty of perjury, that the Bidder has and has 
implemented a written policy addressing sexual harassment prevention in the 
workplace and provides annual sexual harassment prevention training to all of its 
employees. Such policy shall, at a minimum, meet the requirements of Section 
201-g of the Labor Law.

Dated: _____________, 20____ 

_ , New York 

Name of Bidder 

Signature of Authorized Official 

Printed or Typed Name of Official and Title 

Sworn to before me this 
_______ day of________, 20______ 



BIDDER’S CERTIFICATON OF COMPLIANCE WITH  
IRAN DIVESTMENT ACT 

 
Pursuant to General Municipal Law §103-g, which generally prohibits the Village from entering 
into contracts with persons engaged in investment activities in the energy sector with Iran, the 
bidder/proposer submits the following certification: 
 
[Please check one] 
 
BIDDER’S CERTIFICATION 
 

□ By submission of this bod or proposal, each bidder/proposer and each person signing on 
 behalf of any bidder/proposer certifies, and in the case of a joint bid each party thereto 
 certifies as to its own organization, under penalty of perjury, that to the best of its 
 knowledge and belief, that each bidder/proposer is not on the list created pursuant to 
 paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law. 
 

□ I am unable to certify that my name and the name of the bidder/proposer does not appear 
 on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State 
 Finance Law.  I have attached a signed statement setting forth in detail why I cannot so 
 certify. 

 
 

                                                            ____________________________________ 
Company Name 

 
     By: ____________________________________ 
 
Dated: ____/____/____  Title: ____________________________________ 
 
 
 
Sworn to before me this 
 day of  , 2022 
  
_________________________________ 
Notary Public 
 
 (This Form Must Be Completed Prior To The Submission of The Bid) 

 
 



 

  

 

GENDER-BASED VIOLENCE CERTIFICATION 
  
 
 
By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case 
of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that the bidder has 
and has implemented a written policy addressing gender-based violence and the workplace and has provided 
such policy to all of its employees, directors and board members. Such policy shall, at a minimum, meet the 
requirements of subdivision 11 of section five hundred seventy-five of the executive law: 
 
 

 
I hereby affirm under penalties of perjury that the foregoing statement is true. 

 
 
Bidder: ___________________________________ 

 

By: ___________________________________ 

  
__________________________________ 

                       (Please type or print name) 
 

Title:   __________________________________ 

 
 
Any bid made by a corporate bidder for work or services performed or to be performed or goods sold or to be sold, 
where such bid contains the statement above, shall be deemed to have been authorized by the Board of Directors 
of such bidder, and such authorization shall be deemed to include the signing and submission of such bid and the 
inclusion therein of such statement as the act and deed of the corporation. 
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SECTION 003100 – LABOR RATES 
 
PART 1 - GENERAL 
 

1.1. WAGE RATE SCHEDULES 
 

A. The following New York State, Onondaga County schedule of prevailing wage rates 
and supplements have been provided by the New York State Department of Labor. 
 

B. The prevailing wage rate schedule for this Project is listed on the New York State 
Department of Labor Website www.labor.ny.gov and can be accessed using Prevailing 
Wage Case Number (PWC#) 2025003508. 

 
 

PART 2 - PRODUCTS (Not Applicable)  
 
PART 3 - EXECUTION (Not Applicable)  
 
 
END OF SECTION 003100 
 
 



 

 

 

 

 

 

 

 

 

 

DIVISION 01 

GENERAL REQUIREMENTS 
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SECTION 011000 – SUMMARY  
 
PART 1 - GENERAL 
 

1.1. RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section and all remaining sections of the Specifications. 

 
1.2. SUMMARY 

 
A. Section Includes: 

 
1. Project information. 

 
2. Contractor's use of site and premises. 
 
3. Work restrictions. 
 
4. Specification and Drawing conventions. 

 
B. Related Requirements: 

 
1. Section 015000 "Temporary Facilities and Controls" for limitations and 

procedures governing temporary use of Owner's facilities. 
 
 

1.3. PROJECT INFORMATION 
 

A. Project Identification: Green Gateway Park Pavilion and Fishing Platform 
 

B. Project Location: Green Gateway Park, NYS Rt. 174, Marcellus, NY. 
 

C. Owner: Village of Marcellus. 
 

D. Owner's Representative: Greg Crysler, DPW Superintendent. 
 

E. Engineer: TDK Engineering. 
 

F. Engineer's Representative: Joseph E. Durand, P.E. 
 

1.4. WORK COVERED BY CONTRACT DOCUMENTS 
 
A. The work of Project is defined by the Contract Documents and includes, but is not limited 

to, the following scope of work: 
 

1. Construction of 800 SF, Timber-Framed Park Pavilion. 
 

2. Construction of ADA-Accessible Fishing Platform along the eastern embankment 
of Nine Mile Creek. 

 
3. Related grading and drainage improvements.  
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B. Type of Contract: 
 

1. Project will be constructed under a single contract. 
 

1.5. CONTRACTORS USE OF SITE AND PREMISIS 
 
A. Limits on Use of Site:  Limit use of Project Site to the work area, allowing for storage of 

materials and equipment.  Do not disturb Village Park beyond limits necessary to perform 
work under this contract. 
 
1. Protect lake utilizing erosion and sediment control (ESC) measures (e.g., turbidity 

curtain, silt fence). 
 

2. Maintain existing parking areas adjacent to the Village park clear and available for 
public use.  Do not use these areas for parking or for storage of materials. 

 
a. Coordinate removal and replacement of existing site construction with Owner 

as necessary not to disrupt use of Village park property.  
 

b. Schedule deliveries to minimize space and time requirements for storage of 
equipment and materials on-site. 

 
1.6. WORK RESTRICTIONS 

 
A. Comply with restrictions on construction operations. 

 
1. Comply with limitations on use of public streets, rights of way, and other 

requirements of authorities having jurisdiction. 
 

2. On-Site Work Hours: Limit work to between 7:00 a.m. to 5:00 p.m., Monday through 
Friday, unless otherwise indicated. Work hours may be modified to meet Project 
requirements if approved by Owner and authorities having jurisdiction. 

 
1. Weekend Hours: Not permitted unless specifically approved by Owner in writing. 
 

3. Noise, Vibration, Dust and Odors: Coordinate operations that may result in high 
levels of noise and vibration, dust, odors or other disruption with Owner. 

 
a. Notify Engineer and Owner not less than two days in advance of proposed 

disruptive or excessively noisy operations. 
 

b. Obtain Owner's written permission before proceeding with operations. 
 

4. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic 
beverages and other controlled substances on Owner's property is not permitted. 

 
1.7. SPECIFICATION AND DRAWING CONVENTIONS 

 
A. Specification Content: The Specifications use certain conventions for the style of language 

and the intended meaning of certain terms, words, and phrases when used in particular 
situations. These conventions are as follows: 
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1. Imperative mood and streamlined language are generally used in the Specifications. 
The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase. 

 
2. Text Color: Text used in the Specifications, including units of measure, manufacturer 

and product names, and other text may appear in multiple colors or underlined as 
part of a hyperlink; no emphasis is implied by text with these characteristics. 

 
3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may 

allow for access to linked information that is not residing in the Specifications. Unless 
otherwise indicated, linked information is not part of the Contract Documents. 
 

4. Specification requirements are to be performed by Contractor unless specifically 
stated otherwise. 
 

B. Drawing Coordination: Requirements for materials and products identified on Drawings 
are described in detail in the Specifications. One or more of the following are used on 
Drawings to identify materials and products: 

 
1. Terminology: Materials and products are identified by the typical generic terms used 

in the individual Specifications Sections. 
 

 
PART 2 - PRODUCTS (Not Used)  
 
PART 3 - EXECUTION (Not Used)  
 
 
END OF SECTION 011000 
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SECTION 012300 - ALTERNATES 
 
PART 1 - GENERAL 

 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. Section includes administrative and procedural requirements for alternates. 
 
1.3 DEFINITIONS 
 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the bidding requirements that may be added to or deducted from the base bid 
amount if the Owner decides to accept a corresponding change either in the amount of 
construction to be completed or in the products, materials, equipment, systems, or 
installation methods described in the Contract Documents. 

 
1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement. 
 

2. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternates into the Work. No other adjustments are made 
to the Contract Sum. 

 
1.4 PROCEDURES 
 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

 
1. Include, as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation, whether or not indicated as 
part of alternate. 

 
B. Execute accepted alternates under the same conditions as other Work of the Contract. 

 
C. Schedule: A "Schedule of Alternates" Article is included at the end of this Section. 

Specification Sections referenced in schedule contain requirements for materials necessary 
to achieve the work described under each alternate. 

 

PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION 

 
3.1 SCHEDULE OF ALTERNATES 
 
A. Alternate No. 1: Decorative Stamped Concrete 

 
1. Apply decorative stamped concrete to the proposed pavilion. 
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B. Alternate No. 2: Decorative Dormers 
 

1. Install decorative dormers on the roof of the proposed pavilion. 
 

C. Alternate No. 3: Retaining Wall Repair 
 

1. Repair the existing retaining wall along the eastern boundary of the project site. 
 

D. Alternate No. 4: Utility Conduits for Future Improvements 
 

1. Install two (2), 4-inch diameter future utility conduits at the locations shown on the 
site plan. 

 
E. Alternate No. 5: Roof Gutter System 
 

1. Install roof gutter system and associated drainage lines for proposed pavilion. 
 

 
END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 
 
PART I – GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 
 

1.2 SUMMARY 
 

A. Section includes administrative and procedural requirements for substitutions. 
 

B. Related Requirements: 
 

1. Section 012300 "Alternates" for products selected under an alternate. 
 
1.3 DEFINITIONS 
 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents. 
 
1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed 

Project conditions, such as unavailability of product, regulatory changes, or unavailability 
of required warranty terms. 
 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 
required to meet other Project requirements but may offer advantage to Contractor or 
Owner. 
 

1.4 ACTION SUBMITTALS 
 

A. Substitution Requests: Submit documentation identifying product or fabrication or installation 
method to be replaced. Include Specification Section number and title and Drawing numbers 
and titles. 

 
1. Documentation: Show compliance with requirements for substitutions and the 

following, as applicable: 
 

a. Statement indicating why specified product or fabrication, or installation method 
cannot be provided, if applicable. 

 
b. Coordination of information, including a list of changes or revisions needed to other 

parts of the Work and to construction performed by Owner and separate contractors 
that will be necessary to accommodate proposed substitution. 

 
c. Detailed comparison of significant qualities of proposed substitutions with those of the 

Work specified. Include annotated copy of applicable Specification Section. Significant 
qualities may include attributes, such as performance, weight, size, durability, visual 
effect, sustainable design characteristics, warranties, and specific features and 
requirements indicated. Indicate deviations, if any, from the Work specified. 

 
d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 
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e. Samples, where applicable or requested. 

 
f. Certificates and qualification data, where applicable or requested. 

 
g. Cost information, including a proposal of change, if any, in the Contract Sum. 

 
h. Contractor's certification that proposed substitution complies with requirements in the 

Contract Documents, except as indicated in substitution request, is compatible with 
related materials and is appropriate for applications indicated. 

 
i. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 
results. 

 
2. Engineer’s Action: If necessary, Engineer will request additional information or 

documentation for evaluation within seven days of receipt of a request for substitution. 
Engineer will notify Contractor of acceptance or rejection of proposed substitution within 
ten days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 

 
a. Forms of Acceptance: Change Order, Construction Change Directive, or Engineer's 

Supplemental Instructions for minor changes in the Work. 
 
b. Use product specified if Engineer does not issue a decision on use of a proposed 

substitution within time allocated. 
 

1.5 QUALITY ASSURANCE 
 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed 
substitution with related products and materials. Engage a qualified testing agency to 
perform compatibility tests recommended by manufacturers, where applicable. 

 
1.6 PROCEDURES 
 

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the 
approved substitutions. 

 
1.7 SUBSTITUTIONS 

 
A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need 

for change, but not later than 15 days prior to time required for preparation and review of 
related submittals. 

 
1. Conditions: Engineer will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, 
Engineer will return requests without action, except to record noncompliance with 
these requirements: 

 
a. Requested substitution is consistent with the Contract Documents and will 

produce indicated results. 
 

b. Substitution request is fully documented and properly submitted. 
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c. Requested substitution will not adversely affect Contractor's construction 
schedule. 

 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
 

e. Requested substitution is compatible with other portions of the Work. 
 

f. Requested substitution has been coordinated with other portions of the Work. 
 

g. Requested substitution provides specified warranty. 
 

h. If requested substitution involves more than one contractor, requested 
substitution has been coordinated with other portions of the Work, is uniform 
and consistent, is compatible with other products, and is acceptable to all 
contractors involved. 

 
B. Substitutions for Convenience: Engineer will consider requests for substitution if received 

within 60 days after the Notice to Proceed. Requests received after that time may be 
considered or rejected at discretion of Engineer. 
 
1. Conditions: Engineer will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, 
Engineer will return requests without action, except to record noncompliance with 
these requirements: 

 
a. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities 
Owner must assume. Owner's additional responsibilities may include 
compensation to Engineer for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 
 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

 
c. Requested substitution is consistent with the Contract Documents and will 

produce indicated results. 
 

d. Substitution request is fully documented and properly submitted. 
 

e. Requested substitution will not adversely affect Contractor's construction 
schedule. 

 
f. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
 

g. Requested substitution is compatible with other portions of the Work. 
 

h. Requested substitution has been coordinated with other portions of the Work. 
 

i. Requested substitution provides specified warranty. 
 

j. If requested substitution involves more than one contractor, requested 
substitution has been coordinated with other portions of the Work, is uniform 



Printed 3/9/2026 012500-4 TDK Project No. 2025018-001 

and consistent, is compatible with other products, and is acceptable to all 
contractors involved. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 
END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

 
B. Related Requirements: 
 

1. Section 012500 "Substitution Procedures" for administrative procedures for handling 
requests for substitutions made after the Contract award. 

 
1.3 MINOR CHANGES IN THE WORK 
 

A. Engineer will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, where applicable. 

 
1.4 PROPOSAL REQUESTS 

 
A. Owner-Initiated Proposal Requests: Engineer will issue a detailed description of proposed 

changes in the Work that may require adjustment to the Contract Sum or the Contract 
Time. If necessary, the description will include supplemental or revised Drawings and 
Specifications. 

 
1. Work Change Proposal Requests issued by Engineer are not instructions either to 

stop work in progress or to execute the proposed change. 
 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, 
after receipt of Proposal Request, submit a quotation estimating cost adjustments to 
the Contract Sum and the Contract Time necessary to execute the change. 

 
a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities. 

 
b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 
 

c. Include costs of labor and supervision directly attributable to the change. 
 

d. Include an updated Contractor's construction schedule that indicates the effect of 
the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting 
an extension of the Contract Time. 
 

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Engineer. 
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1. Include a statement outlining reasons for the change and the effect of the change on 

the Work. Provide a complete description of the proposed change. Indicate the effect 
of the proposed change on the Contract Sum and the Contract Time. 

 
2. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 
 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

 
4. Include costs of labor and supervision directly attributable to the change. 

 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish 
times, and activity relationship. Use available total float before requesting an extension 
of the Contract Time. 

 
6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 

change requires substitution of one product or system for product or system specified. 
 
1.5 CHANGE ORDER PROCEDURES 
 

A. On Owner's approval of a Work Change Proposal Request, Engineer will issue a Change 
Order for signatures of Owner and Contractor. 

 
1.6 CONSTRUCTION CHANGE DIRECTIVE 
 

A. Construction Change Directive: Engineer may issue a Construction Change Directive. 
Construction Change Directive instructs Contractor to proceed with a change in the Work, 
for subsequent inclusion in a Change Order. 

 
1. Construction Change Directive contains a complete description of change in the 

Work. It also designates method to be followed to determine change in the Contract 
Sum or the Contract Time. 

 
B. Documentation: Maintain detailed records on a time and material basis of work required 

by the Construction Change Directive. 
 

1. After completion of change, submit an itemized account and supporting data 
necessary to substantiate cost and time adjustments to the Contract. 
 

 
PART 2 - PRODUCTS (Not Used)  
 
 
PART 3- EXECUTION (Not Used)  
 
 
END OF SECTION 012600 
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SECTION 012900 – PAYMENT PROCEDURES 
 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 
 
1.2 SUMMARY 

 
A. Section includes administrative and procedural requirements necessary to prepare and 

process Applications for Payment. 
 

B. Related Requirements: 
 

1. Section 012600 "Contract Modification Procedures" for administrative procedures for 
handling changes to the Contract. 
 

1.3 DEFINITIONS 
 
A. Schedule of Values: A statement furnished by Contractor allocating portions of the 

Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

 
 

1.4 SCHEDULE OF VALUES 
 
A. Coordination: Coordinate preparation of the schedule of values with preparation of 

Contractor's construction schedule. 
 

1. Coordinate line items in the schedule of values with items required to be indicated as 
separate activities in Contractor's construction schedule. 

 
2. Submit the schedule of values to Engineer at earliest possible date, but no later than 

seven days before the date scheduled for submittal of initial Applications for Payment. 
  
 

B. Format and Content: Use Project Manual table of contents as a guide to establish line 
items for the schedule of values. Provide at least one line item for each Specification 
Section. 

 
1. Identification: Include the following Project identification on the schedule of values: 

 
a. Project name and location. 

 
b. Owner's name. 

 
c. Owner's Project number. 

 
d. Name of Engineer. 

 
e. Engineer’s Project number. 
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f. Contractor's name and address. 

 
g. Date of submittal. 

 
2. Arrange the schedule of values in tabular form, with separate columns to indicate the 

following for each item listed: 
 

a. Related Specification Section or division. 
 

b. Description of the Work 
 

c. Name of subcontractor. 
 

d. Name of manufacturer or fabricator. 
 

e. Name of supplier. 
 

f. Change Orders (numbers) that affect value. 
 

g. Dollar value of the following, as a percentage of the Contract Sum to nearest one­ 
hundredth percent, adjusted to total 100 percent. Round dollar amounts to whole 
dollars, with total equal to Contract Sum. 

 
1) Labor. 

 
2) Materials. 

 
3) Equipment. 

 
4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Provide multiple line 
items for principal subcontract amounts in excess of five percent of the Contract Sum. 

 
5. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

 
a. Differentiate between items stored on-site and items stored off-site. 

 
6. Overhead Costs, Proportional Distribution: Include total cost and proportionate share 

of general overhead and profit for each line item. 
 
7. Temporary Facilities: Show cost of temporary facilities and other major cost items that 

are not direct cost of actual work-in-place as separate line items. 
 
8. Closeout Costs. Include separate line items under Contractor and principal 

subcontracts for Project closeout requirements in an amount totaling five percent of 
the Contract Sum and subcontract amount. 

 
9. Schedule of Values Revisions: Revise the schedule of values when Change Orders or 

Construction Change Directives result in a change in the Contract Sum. Include at 
least one separate line item for each Change Order and Construction Change 
Directive. 
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1.5 APPLICATIONS FOR PAYMENT 
  
A. Each Application for Payment following the initial Application for Payment shall be 

consistent with previous applications and payments, as certified by Engineer and paid for 
by Owner. 

 
B. Payment Application Times: The date for each progress payment is indicated in the 

Owner/Contractor Agreement. The period of construction work covered by each 
Application for Payment is the period indicated in the Agreement.  

 
C. Payment Application Times: Submit Application for Payment to Engineer by the 7th of 

the month. The period covered by each Application for Payment is one month, ending on 
the last day of the previous month. 

 
1. Submit draft copy of Application for Payment seven days prior to due date for review 

by Engineer. 
 

D. Application Preparation: Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor.  Engineer will return 
incomplete applications without action. 

 
1. Entries shall match data on the schedule of values and Contractor's construction 

schedule. Use updated schedules if revisions were made. 
 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received. Include only amounts for work completed 
at time of Application for Payment. 

 
3. Include amounts of Change Orders and Construction Change Directives issued before 

last day of construction period covered by application. 
 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

 
F. Stored Materials: Include in Application for Payment amounts applied for materials or 

equipment purchased or fabricated and stored, but not yet installed. Differentiate between 
items stored on-site and items stored off-site. 

 
 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment for stored materials. 

 
2. Provide supporting documentation that verifies amount requested, such as paid 

invoices. Match amount requested with amounts indicated on documentation; do not 
include overhead and profit on stored materials. 

 
3. Provide summary documentation for stored materials indicating the following: 

 
a. Value of materials previously stored and remaining stored as of date of previous 

Applications for Payment. 
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b. Value of previously stored materials put in place after date of previous Application 
for Payment and on or before date of current Application for Payment. 

 
c. Value of materials stored since date of previous Application for Payment and 

remaining stored as of date of current Application for Payment. 
   

G. Transmittal: Submit three signed and notarized original copies of each Application for 
Payment to Engineer. One copy shall include waivers of lien and similar attachments if 
required. 

 
1. Transmit each copy with a transmittal form listing attachments and recording 

appropriate information about application. 
 
H. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of 

mechanic's lien from subcontractors, sub-subcontractors, and suppliers for construction 
period covered by the previous application. 

 
1. Submit partial waivers on each item for amount requested in previous application, 

after deduction for retainage, on each item. 
 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

 
3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
 

4. Submit final Application for Payment with or preceded by conditional final waivers 
from every entity involved with performance of the Work covered by the application 
who is lawfully entitled to a lien. 

 
5. Waiver Forms: Submit executed waivers of forms acceptable to Owner. 

 
I. Initial Application for Payment: Administrative actions and submittals that must precede 

or coincide with submittal of first Application for Payment include the following: 
 

1. List of subcontractors. 
 

2. Schedule of values. 
 

3. Contractor's construction schedule (preliminary if not final). 
 

4. Products list (preliminary if not final). 
 

5. Sustainable design action plans, including preliminary project materials cost data. 
 

6. Schedule of unit prices. 
 

7. Submittal schedule (preliminary if not final). 
 

8. List of Contractor's staff assignments. 
 

9. List of Contractor's principal consultants. 
 

10. Copies of building permits. 
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11. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
 

12. Initial progress report. 
 

13. Report of preconstruction conference. 
 
J. Application for Payment at Substantial Completion: After Engineer issues the Certificate 

of Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete. 

 
1. Include documentation supporting claim that the Work is substantially complete and 

a statement showing an accounting of changes to the Contract Sum. 
 

a. Complete administrative actions, submittals, and Work preceding this application, 
as described in Section 017700 "Closeout Procedures." 

 
2. This application shall reflect Certificate(s) of Substantial Completion issued previously 

for Owner occupancy of designated portions of the Work  
 

K. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously 
submitted and accepted, including, but not limited, to the following: 

 
1. Evidence of completion of Project closeout requirements. 
 
2. Certification of completion of final punch list items. 

 
3. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
 
4. Updated final statement, accounting for final changes to the Contract Sum. 
 
5. Evidence that claims have been settled. 

 
6. Final meter readings for utilities, a measured record of stored fuel, and similar data as 

of date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

 
7. Final liquidated damages settlement statement. 
 
8. Proof that taxes, fees, and similar obligations are paid. 
 
9. Waivers and releases. 

 
PART 2 - PRODUCTS (Not Used)  
 
PART 3 - EXECUTION (Not Used)  
 
END OF SECTION 012900 
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SECTION 013119 - PROJECT MEETINGS 

PART 1 -  GENERAL 

1.1 INITIAL JOB MEETING 

A. The Village’s Representative will notify all parties concerned of the time and place of the 
initial job meeting.  The meeting will be conducted by the Village’s Representative.  The 
agenda will be based on the Format for Initial Job Meeting.  All items on the format, as they 
apply, will be discussed. 

1.2 PROJECT SCHEDULE MEETINGS 

A. The Initial Schedule Meeting will be held within 15 days of Project award.  The Village’s 
Representative will notify all members of the Project Team of the time and place of the 
meeting.   

1. Define the intent of the specification. 
2. Review the reporting structure of the Project. 
3. Provide training to the Project Team. 

B. The Project will have weekly project update meetings.  The update meetings will be 
conducted by the Village’s Representative  

1. Agree to the completed Activity dates. 
2. Coordinate and approve the next week Project Work Plan. 
3. Evaluate and acknowledge any impact to the Contractor’s ability to execute the Project 

Schedule according to the approved Baseline Project Schedule. 

1.3 ATTENDANCE 

A. A Contractor’s Representative shall be required to attend all meetings scheduled by the 
Village’s Representative, as set forth above. 

PART 2 - PRODUCTS (Not Used) 

PART 3 -  EXECUTION (Not Used) 

END OF SECTION 013119 
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SECTION 013300 – SUBMITTAL PROCEDURES  
 
PART 1 – GENERAL 
 
1.1 WORK INCLUDED 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specifications Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. Section Includes: 
 

1. Administrative and procedural requirements for submittals. 
 

B. Related Requirements: 
 

1. Section 012900 “Payment Procedures” for submitting Applications for Payment and 
the schedule of values. 

 
2. Section 017700 “Closeout Procedures” for submitting closeout submittals and 

maintenance material submittals. 
 
1.3 SUBMITTAL FORMATS 

 
A. Submittal Information:  Include the following information in each submittal: 

 
1. Project Name. 

 
2. Date. 

 
3. Name of Engineer. 

 
4. Name of Contractor. 

 
5. Name of firm or entity that prepared submittal.    

 
6. Names of subcontractor, manufacturer and supplier. 

 
7. Unique submittal number, including revision identifier. 

 
8. Specification Section number with sequential alphanumeric identifier and 

alphanumeric suffix for resubmittals. 
 

9. Submittal purpose and description. 
 

10. Drawing number and detail reference(s), as applicable. 
 

11. Remarks. 
 

B. Options:  Identify options requiring selection by Engineer. 
 

C. Deviations and Additional Information:  On each submittal, indicate deviations from 
requirements in the Contract Documents, including minor variations and limitations. 
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D. Submittal Format: 

 
1. Place a permanent label or title block on each submittal for identification; including 

name of firm or entity that prepared submittal. 
 

2. Provide a space approximately 6 by 8 inches on label or beside title block to record 
Contractor’s review and approval markings and action taken by Engineer. 

 
1.4 SUBMITTAL PROCEDURES 
 

A. Prepare and submit submittals required by individual Specifications Sections. 
   

1. Email:  Prepare submittals as PDF package and transmit to Engineer by sending via 
email.  Include PDF transmittal form.  Include information in email subject line as 
requested by Engineer. 

 
B. Coordination:  Coordinate preparation and processing of submittals with performance of 

construction activities. 
 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals and related activities that require sequential activity. 

 
2. Engineer reserves the right to withhold action on a submittal requiring coordination 

with other submittals until related submittals are received. 
 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as 
follows:  Time for review shall commence on Engineer’s receipt of submittal.  No 
extension of contract time will be authorized because of failure to transmit submittals 
enough in advance of the Work to permit processing, including resubmittals. 
 
1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional 

time if coordination with subsequent submittals is required.  Engineer will advise 
Contractor when a submittal being processed must be delayed for coordination. 

 
2. Resubmittal Review:  Allow 15 days for review of each resubmittal. 

 
D. Resubmittals:  Make resubmittals in same format as initial submittal. 

 
1. Note date and content of previous submittal. 

 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
 

3. Resubmit submittals until they are marked with approval notation from Engineer’s 
action stamp.  

 
E. Distribution:  Furnish copies of final submittals to manufacturers, subcontractor, 

suppliers, fabricators, installers, authorities having jurisdiction and others as necessary for 
performance of construction activities.  Show distribution on transmittal forms. 

 
F. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 

action submittals that are marked with approval notation from Engineer’s action stamp. 
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1.5 SUBMITTAL REQUIREMENTS 
 

A. Product Data:  Collect information into a single submittal for each element of construction 
and type of product or equipment. 

 
1. Include the following information, as applicable: 

 
a. Manufacturer’s catalog cuts. 

 
b. Manufacturer’s product specifications. 

 
c. Statement of compliance with specified referenced standards. 

 
d. Testing by recognized testing agency. 

 
e. Application of testing agency labels and seals. 

 
f. Notation of coordination requirements. 

 
g. Availability and delivery time information. 

 
2. For equipment, include the following in addition to the above, as applicable: 

 
a. Wiring diagrams that show factory-installed wiring. 

 
b. Printed performance curve. 

 
c. Operational range diagrams. 

 
d. Clearances required to other construction, if not indicated on accompanying 

Shop Drawings. 
 

B. Shop Drawings:   
 

1. Include the following information as applicable: 
 

a. Identification of product(s). 
 

b. Schedules. 
 

c. Compliance with specified standards. 
 

d. Notation of coordination requirements. 
 

e. Notation of dimensions established by field measurement. 
 

f. Relationship and attachment to adjoining construction clearly indicated. 
 

g. Seal and signature of professional engineer if specified. 
 

C. Design Data:  Prepare and submit written and graphic information indicating compliance 
with indicated performance and design criteria in individual specifications sections.   
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1.6 CONTRACTOR’S REVIEW 
 

A. Review each submittal and check for coordination with other work of the contract and for 
compliance with the contract documents.  Note corrections and field dimensions.  Mark 
with approval stamp before submitting to Engineer. 

 
B. Contractor’s Approval:  Indicate contractor’s approval for each submittal with a uniform 

approval stamp.  Include name of reviewer, date of Contractor’s approval and statement 
certifying that the submittal has been reviewed, checked and approved for compliance with 
the contract documents. 

 
1.7 ENGINEER’S REVIEW 
 

A. Engineer will review each submittal, indicate corrections or revisions required and return. 
 

1. PDF Submittals:  Engineer will indicate, via markup on each submittal, the 
appropriate action. 

 
2. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be 

returned for resubmittal without review. 
 

3. Engineer will return without review submittals received from sources other than 
Contractor. 

 
4. Submittals not required by the contract documents will be returned by Engineer 

without action including all Material Safety Data Sheets (MSDS). 
 
PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION (Not Used) 

 

END OF SECTION 013300 
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SECTION 015000-TEMPORARY FACILITIES AND CONTROLS 
 
PART l - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility 
interruptions. 

1.3 USE CHARGES 

A. Installation, removal, and use charges for temporary facilities shall be included in the 
Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to 
use temporary services and facilities without cost, including, but not limited to Engineer, 
testing agencies and authorities having jurisdiction. 

B. Sewer Service: Pay sewer-service use charges for sewer usage by all entities for 
construction operations. 

C. Water Service: Pay water-service use charges for water used by all entities for construction 
operations. 

D. Electric Power Service: Pay electric-power-service use charges for electricity used by all 
entities for construction operations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, 
staging areas, construction site entrances, vehicle circulation, and parking areas for 
construction personnel. 

B. Implementation and Termination Schedule: Within 15 days of date established for 
commencement of the Work, submit schedule indicating implementation and termination 
dates of each temporary utility. 

1.5 QUALITY ASSURANCE 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for 
temporary electric service. Install service to comply with NFPA 70. 
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B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

1.6 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to 
assume responsibility for operation, maintenance, and protection of each permanent 
service during its use as a construction facility before Owner's acceptance, regardless of 
previously assigned responsibilities. 

 
PART 2 – PRODUCTS 
 

2.1 TEMPORARY FACILITIES 

A. Storage and Fabrication Trailers: Provide trailers sized, furnished and equipped to 
accommodate materials and equipment for construction operations. Coordinate location 
and placement with Owner's Project Coordinator. 

1. The trade contractor(s) requiring storage shall provide trailers for their use as needed. 

2.2 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

1. General Construction Contract shall be responsible for providing extinguishers.      

 
PART 3 – EXECUTION 
 

3.1 TEMPORARY FACILITIES, GENERAL 

A. Conservation: Coordinate construction and use of temporary facilities with consideration 
given to conservation of energy, water, and materials. Coordinate use of temporary 
utilities to minimize waste. 

3.2 INSTALLATION, GENERAL 
 

A.  Locate facilities where they will serve Project adequately and result in minimum 
interference with performance of the Work. Relocate and modify facilities as required by 
progress of the Work. 

 
1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary." 

B.   Provide each facility ready for use when needed to avoid delay.  Do not remove until 
facilities are no longer needed or are replaced by authorized use of completed permanent 
facilities. 
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3.3 TEMPORARY UTILITY INSTALLATION 
 

A. General: Install temporary service or connect to existing service. 
 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully. 
 

1. Connect temporary sewers to municipal system as directed by authorities having 
jurisdiction. 

C. Water Service: Provide temporary water in large capacity tanks or containers with valving 
and 100 foot (30 m) hose minimum for distribution. Locate container as required to 
accommodate work by each contract that requires water. 

 
D. Sanitary Facilities: Provide temporary toilets, wash facilities, safety shower/eyewash 

facilities and drinking water for use of construction personnel. Comply with requirements 
of authorities having jurisdiction for type, number, location, operation and maintenance 
of fixtures and facilities. 

 

3.4 SUPPORT FACILITIES INSTALLATION 
 

A. Comply with the following: 
 

1.   Provide construction for temporary field offices, shops and sheds located within 
construction area or within 30 feet (9 m) of building lines that is noncombustible in 
accordance with ASTM E136. Comply with NFPA 241. 

2.   Maintain support facilities until Engineer schedules Substantial Completion 
inspection. Remove before Substantial Completion. Personnel remaining after 
Substantial Completion will be permitted to use permanent facilities, as approved 
by Owner. 

B. Traffic Controls: Comply with requirements of authorities having jurisdiction. 
 

1.   Protect existing site improvements to remain, including curbs, pavement, and 
utilities. 

2.   Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Parking: Use designated areas of Project site for construction personnel parking. 
 

1. If additional space is required, Contractor shall make arrangements for offsite 
parking with local municipality. All costs associated with parking are the 
responsibility of the Contractor. 

 
D. Storage and Staging: Use designated areas of Project site for storage and staging needs. 

 
E. Dewatering Facilities and Drains: Comply with requirements of authorities having 

jurisdiction. Maintain Project site, excavations, and construction free of water. 
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1. Dispose of rainwater in a lawful manner that will not result in flooding Project or 

adjoining properties or endanger permanent Work or temporary facilities. 
 

2. Remove snow and ice as required to minimize accumulations. 
 

F. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted. 
 

1. Temporary Signs: Provide other signs as indicated and as required to inform public 
and individuals seeking entrance to Project. 

 
a. Provide temporary, directional signs for construction personnel and visitors. 

 
2. Maintain and touch up signs, so they are legible at all times. 

 
G. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

 
1. Truck cranes and similar devices used for hoisting materials are considered "tools 

and equipment" and not temporary facilities. 
 

3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION 
 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, 
utilities, and other improvements at Project site and on adjacent properties, except those 
indicated to be removed or altered. Repair damage to existing facilities. 

1. Where access to adjacent properties is required in order to affect protection of 
existing facilities, obtain written permission from adjacent property owner to access 
property for that purpose. 

B. Environmental Protection: Provide protection, operate temporary facilities and conduct 
construction as required to comply with environmental regulations and that minimize 
possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects. 

 
1. Comply with work restrictions specified in Section 011000 "Summary." 

 
C. Temporary Erosion and Sedimentation Control (ESC): Provide ESC Controls to protect 

Skaneateles Lake from sediment runoff.  Repair or replace ESC devices as needed. 
 
D. Stormwater Control: Comply with requirements of authorities having jurisdiction. 

Provide barriers in and around excavations and subgrade construction to prevent 
flooding by runoff of stormwater from heavy rains. 

 
E. Barricades, Warning Signs and Lights: Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and 
lighting. 

 
F. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of 

types needed to protect against reasonably predictable and controllable fire losses.  
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1. Prohibit smoking in construction areas. Comply with additional limits on smoking 
specified in other Sections. 

 
2. Supervise welding operations, combustion-type temporary heating units, and 

similar sources of fire ignition in accordance with requirements of authorities having 
jurisdiction. 

 
 

END OF SECTION 015000 
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SECTION 015526 - TRAFFIC MAINTENANCE AND PROTECTION 

PART 1 -  GENERAL 

1.1 DESCRIPTION 

A. The Work of this Section consists of maintaining traffic and protecting the public from 
damage to persons and property within the limits of and for the duration of this contract. 

B. Maintain traffic over a reasonably smooth traveled way marked by signs, delineators, guiding 
devices and other acceptable methods in conformance with the National Manual on Uniform 
Traffic Control Devices for Streets and Highways -11th Edition, effective January 18, 2024 
(National MUTCD) and the New York State Supplement to the National Manual on 
Uniform Traffic Control Devices for Streets and Highways - 2010 Edition, effective March 
16, 2011 (NYS Supplement) available at:   https://www.dot.ny.gov/mutcd 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Comply with the requirements of DOT Section 700 Materials as they apply to the various 
materials required for the Work of this Section. 

B. Provide sign panels of aluminum, galvanized steel or plywood with faces of reflective sheet 
material and non-reflective black characters conforming to DOT Section 730-05. 

C. Provide delineators, barricades, and lighting for construction barricades in accordance with 
the requirements of National MUTCD and NYS Supplement.  Where reflective materials 
are required, conform to DOT Section 730-05.02 except where glass or plastic buttons are 
used as delineators.  Barricades, cones and drums may use reflective materials conforming 
to DOT Section 730-05.01. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Remove construction equipment and materials from roadway during non-working hours or 
provide protection in such a manner that they will not constitute a traffic hazard. 

B. Conduct and schedule the Work in a manner that will minimize the time during which the 
traveling public will be exposed to hazards. 

C. Do not park employees’ personal vehicles within the work area in a manner that they will 
constitute a traffic hazard. 
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D. Correct dusty conditions resulting from the Work by the use of calcium chloride and/or 
water.  Distribute water uniformly by the use of suitable spray heads or spray bar.  The 
Village’s Representative will be the sole judge of the need for the application of water for 
dust control.  Apply water at the intervals and locations ordered by the Village’s 
Representative. 

E. Whenever it becomes necessary to maintain traffic on one lane, provide adequate traffic 
controls on the Section of Roadway on which vehicle traffic is maintained.  Provide 
competent flag persons or traffic signals at the location which will in the judgment of the 
Village’s Representative adequately and continuously control one lane traffic. 

F. Provide a sufficient number of competent flag persons in areas where construction operations 
are in potential conflict with public vehicular traffic.  Flag person shall wear orange hats or 
caps and vests in conformance with National MUTCD and NYS Supplement. 

G. Maintain safe and adequate ingress and egress to and from intersecting highways, residences, 
and commercial establishments. 

H. The Contractor is not responsible for removal of snow and ice from pavements or traveled 
ways open to public vehicular traffic. 

I. Maintain existing and new drainage structures, culverts, and ditches to adequately drain the 
traveled way. 

J. Provide, maintain, move and remove delineation and guiding devices to properly delineate 
a safe and reasonable roadway.  Delineate areas on which it is unsafe to travel. 

K. Delineate dropoffs less than 6 inches by providing approved delineators at intervals of not 
more than 200 feet.  Where the drop off is between 6 inches and 18 inches, the spacing 
between delineators shall not be more than 100 feet.  Where the drop off is greater than 18 
inches, a continuous delineation consisting of 2 inch or wider brightly colored flexible tape 
shall be used in addition to individual delineators provided they are properly painted and 
reflectorized in accordance with National MUTCD and NYS Supplement. 

L. Maintain existing highway signs, markers, delineators, and their supports.  Where necessary, 
relocate existing signs in conformance with National MUTCD and NYS Supplement.  
Replace signs lost or damaged as a result of contract operations. 

3.2 CONSTRUCTION SIGNS 

A. Provide, maintain, move, and remove reflectorized construction signs in accordance with 
the requirements of National MUTCD and NYS Supplement 

B. Mount construction signs a minimum of 5 feet above the surface of the traveled way. 

3.3 CONSTRUCTION BARRICADES 

A. Provide, maintain, move and remove lighted construction barricades in accordance with the 
requirements of National MUTCD and NYS Supplement 
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B. Provide flashing barricade lights of Type A, low intensity conforming to the requirements of 
National MUTCD and NYS Supplement 

C. Hours of operation for barricade lights shall be from dusk to dawn. 

3.4 PAVEMENT DELINEATION 

A. Provide pavement delineation in accordance with National MUTCD and NYS Supplement 
on each course of asphalt concrete upon which traffic will be maintained. 

B. Apply pavement delineation before the end of the working day. 

3.5 REMOVAL OF TRAFFIC CONTROL DEVICES 

A. Promptly remove all delineators, signs, barricades, and pavement workings when in the 
opinion of the Village’s Representative their presence constitutes a hazard or inconvenience 
to the traveling public. 

B. Remove all remaining traffic control devices upon completion of the Work of this contract 
unless otherwise ordered in writing by the Village’s Representative. 

END OF SECTION 015526 
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SECTION 016500 – MATERIALS AND EQUIPMENT 

PART 1 -  GENERAL 

1.1 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

A. Specific requirements pertaining to materials and equipment specified elsewhere are 
additional to the provisions of this Section. 

1.2 PRODUCT LABELS 

A. When materials or equipment are specified to conform to ASTM, Federal or other reference 
specifications, the materials delivered to the site shall bear the manufacturer’s printed labels 
stating that the materials meet the requirements of such referenced specifications. 

1.3 TRANSPORTATION AND HANDLING 

A. Deliver factory packaged materials and equipment in the manufacturer’s original containers. 

B. Transport and handle materials and equipment in such a manner as to prevent their damage. 

C. Arrange for delivery of materials and equipment during the hours of the day established by 
the Village’s Representative. 

D. Village personnel are not authorized to sign for receipt of Contractor’s material or 
equipment. 

1.4 STORAGE AND PROTECTION 

A. Neatly pile, store, protect, and secure materials and equipment in locations where directed. 

B. Protect materials and equipment subject to damage by temperature or other weather 
conditions. 

END OF SECTION 016500 
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SECTION 017700 – CLOSEOUT PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for Contract closeout, 
including, but not limited to, the following: 

1. Substantial Completion procedures. 

2. Final Completion procedures. 

3. Warranties. 

B. Related Requirements: 

1. Section 012900 "Payment Procedures" for requirements for Applications for Payment 
for Substantial Completion and Final Completion. 

1.3 DEFINITIONS 

A. List of Incomplete Items: Contractor-prepared list of items to be completed or corrected, 
prepared for the Engineer's use prior to Engineer's inspection, to determine if the Work is 
substantially complete. 

1.4 ACTION SUBMITTALS 

A. Contractor's List of Complete Items: Initial submittal at Substantial Completion. 

B. Certified List of Complete Items: Final submittal at Final Completion. 

1.5 CLOSEOUT SUBMITTALS 

A. Certificate of Insurance:  For continuing coverage. 

 

1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor’s List of Incomplete Items:  Prepare and submit a list of items to be completed 
and corrected (Contractor’s “punch list”), indicating the value of each item on the list and 
reasons why the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 
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1. Certificates of Release: Obtain and submit releases from authorities having 
jurisdiction, permitting Owner unrestricted use of the Work and access to services and 
utilities. Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including Project 
Record Documents, operation and maintenance manuals and similar final record 
information. 

3. Submit closeout submittals specified in individual Sections, including specific 
warranties, workmanship bonds, maintenance service agreements, final certifications, 
and similar documents. 

4. Submit maintenance material submittals specified in individual Sections, including 
tools, spare parts, extra materials, and similar items, and deliver to location designated 
by Engineer. Label with manufacturer's name and model number. 

5. Submit testing, adjusting, and balancing records. 

6. Submit changeover information related to Owner's occupancy, use, operation, and 
maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 
personnel of changeover in security provisions. 

3. Complete startup and testing of systems and equipment. 

4. Perform preventive maintenance on equipment used prior to Substantial Completion. 

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems.  

6. Participate with Owner in conducting inspection and walkthrough. 

7. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

8. Complete final cleaning requirements. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion 
a minimum of 10 days prior to date the Work will be completed and ready for final 
inspection and tests. On receipt of request, Engineer will either proceed with inspection or 
notify Contractor of unfulfilled requirements. Engineer will prepare the Certificate of 
Substantial Completion after inspection or will notify Contractor of items, either on 
Contractor's list or additional items identified by Engineer, that must be completed or 
corrected before certificate will be issued. 
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1. Request reinspection when the Work identified in previous inspections as incomplete 
is completed or corrected. 

2. Results of incomplete inspection will form the basis of requirements for Final 
Completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining 
Final Completion, complete the following: 

1. Submit a final Application for Payment in accordance with Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Engineer's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Engineer. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Submit Final Completion photographic documentation. 

5. Inspection: Submit a written request for final inspection to determine acceptance a 
minimum of 10 days prior to date the Work will be completed and ready for final 
inspection and tests. On receipt of request, Engineer will either proceed with 
inspection or notify Contractor of unfulfilled requirements. Engineer will prepare a 
final Certificate for Payment after inspection or will notify Contractor of construction 
that must be completed or corrected before certificate will be issued. 

6. Request reinspection when the Work identified in previous inspections as incomplete 
is completed or corrected. 

1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Engineer for designated 
portions of the Work where warranties are indicated to commence on dates other than 
date of Substantial Completion, or when delay in submittal of warranties might limit 
Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of 
Project Manual. 

C. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble 
complete warranty and bond submittal package into a single electronic PDF file with 
bookmarks enabling navigation to each item. Provide bookmarked table of contents at 
beginning of document. 

1. Submit on digital media acceptable to Engineer. 
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D. Warranties in Paper Form: 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. 
Mark tab to identify the product or installation. Provide a typed description of the 
product or installation, including the name of the product and the name, address, and 
telephone number of Installer. 

3. Identify each binder on the front and the spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

E. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 

 

PART 2- PRODUCTS (Not Used) 

PART 3 – EXECUTION 
 

3.1 REPAIR OF WORK 

A. Complete repair and restoration operations required by Section 017300 “Execution” 
before requesting inspection for determination of Substantial Completion. 
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SECTION 031000 - CONCRETE FORMING AND ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Form-facing material for cast-in-place concrete. 
2. Shoring, bracing, and anchoring. 

1.3 SUBMITTALS 

A. Product Data: For each of the following as applicable: 

1. Exposed surface form-facing material. 
2. Concealed surface form-facing material. 
3. Forms for cylindrical columns. 
4. Pan-type forms. 
5. Void forms. 
6. Form liners. 
7. Insulating concrete forms. 
8. Form ties. 
9. Waterstops. 
10. Form-release agent. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Concrete Formwork: Design, engineer, erect, shore, brace, and maintain formwork, shores, 
and reshores in accordance with ACI 301, to support vertical, lateral, static, and dynamic 
loads, and construction loads that might be applied, until structure can support such loads, 
so that resulting concrete conforms to the required shapes, lines, and dimensions. 

1. Design wood panel forms in accordance with APA's "Concrete Forming 
Design/Construction Guide." 

2. Design formwork to limit deflection of form-facing material to 1/240 of center-to-
center spacing of supports. 
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B. Design, engineer, erect, shore, brace, and maintain insulating concrete forms in accordance 
with ACI 301, to support vertical, lateral, static, and dynamic loads, and construction loads 
that might be applied, until structure can support such loads, so that resulting concrete 
conforms to the required shapes, lines, and dimensions. 

2.2 FORM-FACING MATERIALS 

A. As-Cast Surface Form-Facing Material: 

1. Provide continuous, true, and smooth concrete surfaces. 
2. Furnish in largest practicable sizes to minimize number of joints. 
3. Acceptable Materials: As required to comply with Surface Finish designations 

specified in Section 033000 "Cast-In-Place Concrete, and as follows: 

a. Plywood, metal, or other approved panel materials. 
b. Exterior-grade plywood panels, suitable for concrete forms, complying with 

DOC PS 1, and as follows: 

1) APA HDO (high-density overlay). 
2) APA MDO (medium-density overlay); mill-release agent treated and 

edge sealed. 
3) APA Structural 1 Plyform, B-B or better; mill oiled and edge sealed. 
4) APA Plyform Class I, B-B or better; mill oiled and edge sealed. 

2.3 WATERSTOPS 

A. Flexible Rubber Waterstops: Flat Ribbed PVC Waterstop “Greenstrak No. 646”, as 
manufactured by SIKA Corporation, or approved equal 

2.4 RELATED MATERIALS 

A. Form-Release Agent: Commercially formulated form-release agent that does not bond with, 
stain, or adversely affect concrete surfaces and does not impair subsequent treatments of 
concrete surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 
2. Form release agent for form liners shall be acceptable to form liner manufacturer. 

B. Form Ties: Factory-fabricated, removable or snap-off, glass-fiber-reinforced plastic or metal 
form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling 
of concrete on removal. 

1. Furnish units that leave no corrodible metal closer than 1 inch to the plane of exposed 
concrete surface. 

2. Furnish ties that, when removed, leave holes no larger than 1 inch in diameter in 
concrete surface. 

3. Furnish ties with integral water-barrier plates to walls indicated to receive 
dampproofing or waterproofing. 
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PART 3 - EXECUTION 

3.1 INSTALLATION OF FORMWORK 

A. Comply with ACI 301. 

B. Construct formwork, so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117 and to comply with the 
Surface Finish designations specified in Section 033000 "Cast-In-Place Concrete" for as-cast 
finishes and Section 033300 "Architectural Concrete". 

C. Limit concrete surface irregularities as follows: 

1. Surface Finish-1.0: ACI 117 Class D, 1 inch. 
2. Surface Finish-2.0: ACI 117 Class B, 1/4 inch. 
3. Surface Finish-3.0: ACI 117 Class A, 1/8 inch. 

D. Construct forms tight enough to prevent loss of concrete mortar. 

1. Minimize joints. 
2. Exposed Concrete: Symmetrically align joints in forms. 

E. Construct removable forms for easy removal without hammering or prying against concrete 
surfaces. 

1. Provide crush or wrecking plates where stripping may damage cast-concrete surfaces. 
2. Provide top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 
3. Install keyways, reglets, recesses, and other accessories, for easy removal. 

F. Do not use rust-stained, steel, form-facing material. 

G. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required 
elevations and slopes in finished concrete surfaces. 

1. Provide and secure units to support screed strips 
2. Use strike-off templates or compacting-type screeds. 

H. Chamfer exterior corners and edges of permanently exposed concrete. 

I. At construction joints, overlap forms onto previously placed concrete not less than 12 inches. 

J. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 
required in the Work. 

1. Determine sizes and locations from trades providing such items. 
2. Obtain written approval of Village’s Representative prior to forming openings not 

indicated on Drawings. 
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K. Construction and Movement Joints: 

1. Construct joints true to line with faces perpendicular to surface plane of concrete. 
2. Install so strength and appearance of concrete are not impaired, at locations indicated 

or as approved by Village’s Representative. 
3. Place joints perpendicular to main reinforcement. 

L. Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, 
and other debris just before placing concrete. 

M. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks 
and maintain proper alignment. 

N. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 INSTALLATION OF EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work 
that is attached to or supported by cast-in-place concrete. 

1. Use setting drawings, templates, diagrams, instructions, and directions furnished with 
items to be embedded. 

2. Install anchor rods, accurately located, to elevations required and complying with 
tolerances in Section 7.5 of AISC 303. 

3. Install reglets to receive waterproofing and to receive through-wall flashings in outer 
face of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, 
and other conditions. 

4. Install dovetail anchor slots in concrete structures, as indicated on Drawings. 
5. Clean embedded items immediately prior to concrete placement. 

3.3 INSTALLATION OF WATERSTOPS 

A. Flexible Waterstops: Install in construction joints and at other joints indicated to form a 
continuous diaphragm. 

1. Install in longest lengths practicable. 
2. Locate waterstops in center of joint unless otherwise indicated on Drawings. 
3. Allow clearance between waterstop and reinforcing steel of not less than 2 times the 

largest concrete aggregate size specified in Section 033000 "Cast-In-Place Concrete." 
4. Secure waterstops in correct position at 12 inches on center. 
5. Field fabricate joints in accordance with manufacturer's instructions using heat 

welding. 

a. Miter corners, intersections, and directional changes in waterstops. 
b. Align center bulbs. 

6. Clean waterstops immediately prior to placement of concrete. 
7. Support and protect exposed waterstops during progress of the Work. 
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B. Self-Expanding Strip Waterstops: Install in construction joints and at other locations 
indicated on Drawings, according to manufacturer's written instructions, by adhesive 
bonding, mechanically fastening, and firmly pressing into place. 

1. Install in longest lengths practicable. 
2. Locate waterstops in center of joint unless otherwise indicated on Drawings. 
3. Protect exposed waterstops during progress of the Work. 

3.4 REMOVING AND REUSING FORMS 

A. Formwork for sides of beams, walls, columns, and similar parts of the Work that does not 
support weight of concrete may be removed after cumulatively curing at not less than 50 
deg F for 24 hours after placing concrete. Concrete has to be hard enough to not be damaged 
by form-removal operations, and curing and protection operations need to be maintained. 

1. Leave formwork for beam soffits, joists, slabs, and other structural elements that 
support weight of concrete in place until concrete has achieved[ at least 70 percent of] 
its 28-day design compressive strength. 

2. Remove forms only if shores have been arranged to permit removal of forms without 
loosening or disturbing shores. 

B. Clean and repair surfaces of forms to be reused in the Work. 

1. Split, frayed, delaminated, or otherwise damaged form-facing material are 
unacceptable for exposed surfaces. 

2. Apply new form-release agent. 

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints. 

1. Align and secure joints to avoid offsets. 
2. Do not use patched forms for exposed concrete surfaces unless approved by Village’s 

Representative. 

3.5 SHORING AND RESHORING INSTALLATION 

A. Comply with ACI 318 and ACI 301 for design, installation, and removal of shoring and 
reshoring. 

1. Do not remove shoring or reshoring until measurement of slab tolerances is complete. 

B. Plan sequence of removal of shores and reshore to avoid damage to concrete. Locate and 
provide adequate reshoring to support construction without excessive stress or deflection. 

3.6 FIELD QUALITY CONTROL 

A. Special Inspections: Village’s Representative will engage a special inspector and a qualified 
testing agency to perform tests and inspections in accordance with the requirements of BDC 
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406 Summary of Special Inspections and BDC 406.1 Statement of Special Inspections and 
as directed by the Code Compliance Manager.  

END OF SECTION 031000 
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SECTION 032000 - CONCRETE REINFORCING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Steel reinforcement bars. 
2. Welded-Wire Reinforcement  

B. Related Requirements 

1. Section 033000 “Cast-In-Place Concrete” 

1.3 SUBMITTALS 

A. Product Data: For the following: 

1. Each type of steel reinforcement. 
2. Bar Supports 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement: Deliver, store, and handle steel reinforcement to prevent bending and 
damage and to avoid damaging coatings on steel reinforcement. 

1. Store reinforcement to avoid contact with earth. 
2. Do not allow epoxy-coated reinforcement to be stored outdoors for more than 60 days 

without being stored under an opaque covering. 

PART 2 - PRODUCTS 

2.1 STEEL REINFORCEMENT 

A. Reinforcing Bars: ASTM A615, Grade 60, unfinished deformed billet steel bars 

B. Welded-Wire Reinforcement: ASTM A1064 6x6, W2.9 x W2.9 
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C. Anchor rods: 5/8” DIA, ASTM F1554, Gr. 36 

2.2 REINFORCEMENT ACCESSORIES 

A. Joint Dowel Bars: ASTM A615, Grade 60, smooth #4, plain-steel bars, cut true to length 
with ends square and free of burrs. 

B. Chairs, Bolsters, Bar Support, Spacers: 

1. Sized and shaped for strength and support of reinforcement during concrete placement 
conditions.  

PART 3 - EXECUTION 

3.1 INSTALLATION OF STEEL REINFORCEMENT 

A. Accurately position, support, and secure reinforcement against displacement. 

1. Locate and support reinforcement with bar supports to maintain minimum concrete 
cover. 

2. Do not tack weld crossing reinforcing bars. 

B. Provide concrete coverage in accordance with ACI 318. 

C. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

3.2 JOINTS 

A. Construction Joints: Install so strength and appearance of concrete are not impaired, at 
locations indicated or as approved by Village’s Representative. 

1. Place joints perpendicular to main reinforcement. 
2. Continue reinforcement across construction joints unless otherwise indicated. 
3. Do not continue reinforcement through sides of strip placements of floors and slabs. 

B. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. 
Lubricate or asphalt coat one-half of dowel length, to prevent concrete bonding to one side 
of joint. 

3.3 INSTALLATION TOLERANCES 

A. Comply with ACI 117. 
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3.4 FIELD QUALITY CONTROL 

A. Special Inspections: Village will engage a special inspector and a qualified testing agency to 
perform tests and inspections. 

 END OF SECTION 032000 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Cast-in-place concrete, including concrete materials, mixture design, placement 
procedures, and finishes. 

B. Related Requirements: 

1. Section 031000 "Concrete Forming and Accessories" for form-facing materials, form 
liners, insulating concrete forms, and waterstops. 

2. Section 032000 "Concrete Reinforcing" for steel reinforcing bars and welded-wire 
reinforcement. 

1.2 SUBMITTALS 

A. Product Data: For each of the following. 

1. Portland cement. 
2. Aggregates. 
3. Admixtures: 

a. Include limitations of use, including restrictions on cementitious materials, 
supplementary cementitious materials, air entrainment, aggregates, temperature 
at time of concrete placement, relative humidity at time of concrete placement, 
curing conditions, and use of other admixtures. 

B. Design Mixtures: For each concrete mixture, include the following: 

1. Mixture identification. 
2. Minimum 28-day compressive strength. 
3. Maximum w/cm. 
4. Slump limit. 
5. Air content. 
6. Aggregate and sand specifications, sizes and quantities  

1.3 QUALITY ASSURANCE 

A. Laboratory Testing Agency Qualifications: A testing agency qualified in accordance with 
ASTM C1077 and ASTM E329 for testing indicated and employing an ACI-certified 
Concrete Quality Control Technical Manager. 



 
Printed 3/9/2026 033000-2 TDK Project No.2025018-001 

1. Personnel performing laboratory tests shall be an ACI-certified Concrete Strength 
Testing Technician and Concrete Laboratory Testing Technician, Grade I. Testing 
agency laboratory supervisor shall be an ACI-certified Concrete Laboratory Testing 
Technician, Grade II. 

B. Field Quality Control Testing Agency Qualifications: An independent agency, acceptable to 
authorities having jurisdiction, qualified in accordance with ASTM C1077 and ASTM E329 
for testing indicated. 

1. Personnel conducting field tests shall be qualified as an ACI Concrete Field Testing 
Technician, Grade 1, in accordance with ACI CPP 610.1 or an equivalent certification 
program. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with ACI 301 unless modified by requirements in the Contract 
Documents. 

2.2 CONCRETE MIXTURES 

A. Cast-in-place concrete delivered to the site shall consist of the following properties: 
1. Type 1A (normal air-entrained) cement per ASTM C150 
2. Entrained air range between 3.5 and 6.5 percent 
3. Footings and walls: 28 day compressive strength (f’c = 4,000 psi) 

Slabs: 28 day compressive strength (f’c = 5,000 psi) 
4. Slump range between 1 and 3 inches. 
5. Maximum nominal aggregate size of 1-inches 
6. Synthetic fibers (100% virgin polypropylene) shall be added at a rate of 1.5 lb. per cubic 

yard of concrete (slab mix only). 
7. All exposed edges shall have 1 – inch chamfer at 45 degrees, or Project Engineer 

approved equal. 
8. Project Engineer shall be notified of any additions (i.e., superplasticizers) and 

proposed mix prior to implementing. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verification of Conditions: 

1. Before placing concrete, verify that installation of concrete forms, accessories, and 
reinforcement, and embedded items is complete and that required inspections have 
been performed. 

2. Do not proceed until unsatisfactory conditions have been corrected. 
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3.2 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 
items, is complete and that required inspections are completed. 

B. Notify Village’s Representative and testing and inspection agencies 48 hours prior to 
commencement of concrete placement. 

C. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301, but not to exceed the amount indicated on the concrete delivery 
ticket. 

D. Concrete placement shall be recorded and placed as follows: 

1. Maintain records of concrete placement that includes:   

a. Date of placement  
b. Location   
c. Quantity   
d. Air and concrete temperature  
e. Entrained air percentage  
f. Slump  
g. Number of test samples taken.  

2. Compact foundation subgrade with a hand operated smooth plate vibratory roller prior 
to placement of concrete formwork (where necessary) and ensure that the subsurface 
is not disturbed prior to the placement of concrete.  

3. Thoroughly and uniformly vibrate and compact the concrete during placement 
without segregating the material.  

4. Do not interrupt successive placement. Do not permit cold joints to occur.  
5. Float and screed top of concrete level.  

3.3 CONCRETE CURING 

A. Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

1. Comply with ACI 301 and ACI 306.1 for cold weather protection during curing. 
2. Comply with ACI 301 and ACI 305.1 for hot-weather protection during curing. 
3. Maintain moisture loss no more than 0.2 lb/sq. ft. x h before and during finishing 

operations. 

B. Exposed surfaces of concrete shall be cured using “Sinak Sealer S-102”, or equal.  

C. Immediately after placement of concrete, protect concrete from premature drying, 
excessively hot or cold temperatures, and mechanical injury. 

D. All honeycomb or surface irregularities in the concrete foundation system shall be avoided.  
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3.4 FIELD QUALITY CONTROL 

A. Special Inspections: Village will engage a special inspector and a qualified testing agency to 
perform tests and inspections. 

B. Concrete Tests: Testing of composite samples of fresh concrete obtained in accordance with 
ASTM C 172 shall be performed in accordance with the following requirements: 

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete 
mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus one set for each additional 
50 cu. yd. or fraction thereof. 
 

2. Slump: ASTM C143: 

a. One test at point of placement for each composite sample, but not less than one 
test for each day's pour of each concrete mixture. 

b. Perform additional tests when concrete consistency appears to change. 

3. Slump Flow: ASTM C1611: 

a. One test at point of placement for each composite sample, but not less than one 
test for each day's pour of each concrete mixture. 

b. Perform additional tests when concrete consistency appears to change. 

4. Air Content: ASTM C231 pressure method, for normal-weight concrete; ASTM C173 
volumetric method, for structural lightweight concrete. 

a. One test for each composite sample, but not less than one test for each day's 
pour of each concrete mixture. 

5. Concrete Temperature: ASTM C1064: 

a. One test hourly when air temperature is 40 deg F and below or 80 deg F and 
above, and one test for each composite sample. 

6. Compression Test Specimens: ASTM C31: 

a. Cast, initial cure, and field cure two sets of two standard cylinder specimens for 
each composite sample. 

7. Sampling of Pumped Concrete: Sample and cast separate specimens with concrete 
obtained both at the truck discharge and at the end of the pump delivery line.  The test 
results obtained from the truck discharge shall govern. 
 

8. Compressive-Strength Tests: ASTM C39. 
a. Test one set of two field-cured specimens at seven days and one set of two 

specimens at 28 days. 
b. A compressive-strength test shall be the average compressive strength from a set 

of two specimens obtained from same composite sample and tested at age 
indicated. 
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9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, Contractor shall evaluate operations and provide corrective 
procedures for protecting and curing in-place concrete. 
 

10. Strength of each concrete mixture will be satisfactory if every average of any three 
consecutive compressive-strength tests equals or exceeds specified compressive 
strength, and no compressive-strength test value falls below specified compressive 
strength by more than 500 psi if specified compressive strength is 5000 psi, or no 
compressive strength test value is less than 10 percent of specified compressive strength 
if specified compressive strength is greater than 5000 psi. 

 
11. Additional Tests: 

a. Testing and inspecting agency shall make additional tests of concrete when test 
results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Village’s Representative. 

b. Testing and inspecting agency may conduct tests to determine adequacy of 
concrete by cored cylinders complying with ASTM C42 or by other methods as 
directed by Village’s Representative. 

1) Acceptance criteria for concrete strength shall be in accordance with 
ACI 301 section 1.6.6.3. 

12. Additional testing and inspecting, at Contractor's expense, will be performed to 
determine compliance of replaced or additional work with specified requirements. 
 

13. Correct deficiencies in the Work that test reports and inspections indicate do not 
comply with the Contract Documents. 

END OF SECTION 033000 
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METALS 
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SECTION 055213 - PIPE AND TUBE RAILINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUBMITTALS 

A. Product Data: 

1. Manufacturer's product lines of mechanically connected railings. 
2. Fasteners. 
3. Post-installed anchors. 
4. Handrail brackets. 
5. Anchoring cement. 
6. Metal finishes. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Structural Performance: Railings, including attachment to building construction, shall 
withstand the effects of gravity loads and the following loads and stresses within limits and 
under conditions indicated: 

1. Handrails and Top Rails of Guards: 

a. Uniform load of 50 lbf/ ft. applied in any direction. 
b. Concentrated load of 200 lbf applied in any direction. 
c. Uniform and concentrated loads need not be assumed to act concurrently. 

2.2 METALS, GENERAL 

A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller 
marks, rolled trade names, stains, discolorations, or blemishes. 
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2.3 STAINLESS STEEL RAILINGS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the 
following: 

1. Trex Commercial Products, Inc. 
2. Tubular Specialties Manufacturing, Inc. 
3. Wagner Companies (The); R&B Wagner, Inc. 
4. Approved equivalent. 

B. Source Limitations: Obtain each type of railing from single source from single manufacturer. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Perform cutting, drilling, and fitting required for installing railings. 

1. Fit exposed connections together to form tight, hairline joints. 
2. Install railings level, plumb, square, true to line; without distortion, warp, or rack. 
3. Set railings accurately in location, alignment, and elevation; measured from 

established lines and levels. 
4. Do not weld, cut, or abrade surfaces of railing components that are coated or finished 

after fabrication and that are intended for field connection by mechanical or other 
means without further cutting or fitting. 

5. Set posts plumb within a tolerance of 1/16 inch in 3 feet. 
6. Align rails so variations from level for horizontal members and variations from parallel 

with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet. 

B. Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating 
metals and other materials from direct contact with incompatible materials. 

1. Coat concealed surfaces of aluminum that will be in contact with grout, concrete, 
masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint. 

C. Adjust railings before anchoring to ensure matching alignment at abutting joints. 

D. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary 
for securing railings and for properly transferring loads to in-place construction. 

3.2 RAILING CONNECTIONS 

A. Nonwelded Connections: Use mechanical or adhesive joints for permanently connecting 
railing components. Use wood blocks and padding to prevent damage to railing members 
and fittings. Seal recessed holes of exposed locking screws, using plastic cement filler colored 
to match finish of railings. 
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3.3 ATTACHING RAILINGS 

A. Anchor railing ends to concrete and masonry with brackets on underside of rails connected 
to railing ends and anchored to wall construction with anchors and bolts. 

B. Anchor railing ends to metal surfaces with flanges bolted to metal surfaces and connected to 
railing ends, using nonwelded connections 

3.4 CLEANING 

A. Clean stainless steel by washing thoroughly with clean water and soap and rinsing with clean 
water. 

B. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas, and repair 
galvanizing to comply with ASTM A780. 

3.5 PROTECTION 

A. Protect finishes of railings from damage during construction period with temporary 
protective coverings approved by railing manufacturer. Remove protective coverings at time 
of Substantial Completion. 

B. Restore finishes damaged during installation and construction period, so no evidence 
remains of correction work. Return items that cannot be refinished in the field to the shop; 
make required alterations and refinish entire unit, or provide new units. 

END OF SECTION 055213 



 

 

 

 

 

 

 

 

 

 

DIVISION 06 

WOOD, PLASTICS AND COMPOSITES 
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  SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Framing with timber. 
2. Framing with engineered wood products. 
3. Rooftop equipment bases and support curbs. 

B. Related Requirements: 
1. Section 061300 "Heavy Timber Construction." 
2. Section 061753 "Shop-Fabricated Wood Trusses"  

1.3 SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer 
and certification by treating plant that treated materials comply with requirements. 
Indicate type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. Include 
physical properties of treated materials based on testing by a qualified independent 
testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before 
and after exposure to elevated temperatures, based on testing by a qualified 
independent testing agency according to ASTM D5664. 

B. Fastener Patterns: Full-size templates for fasteners in exposed framing. 

C. Material Certificates: For dimension lumber specified to comply with minimum allowable 
unit stresses. Indicate species and grade selected for each use and design values approved by 
the ALSC Board of Review. 

D. Evaluation Reports: For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 
2. Fire-retardant-treated wood. 
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3. Engineered wood products. 
4. Shear panels. 
5. Power-driven fasteners. 
6. Post-installed anchors. 
7. Metal framing anchors. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack wood products flat with spacers beneath and between each bundle to provide air 
circulation. Protect wood products from weather by covering with waterproof sheeting, 
securely anchored. Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Engineered Wood Products: Acceptable to authorities having jurisdiction and for which 
current model code research or evaluation reports exist that show compliance with building 
code in effect for Project. 

1. Allowable design stresses, as published by manufacturer, shall meet or exceed those 
indicated. Manufacturer's published values shall be determined from empirical data or 
by rational engineering analysis and demonstrated by comprehensive testing 
performed by a qualified independent testing agency. 

2.2 TIMBER FRAMING 

A. Comply with the following requirements, according to grading rules of grading agency 
indicated: 

1. Species and Grade: Douglas fir-larch, Douglas fir-larch (north), or Douglas fir-south; 
Select Structural grade; NLGA, WCLIB, or WWPA. 

2. Maximum Moisture Content: 20 percent. 
3. Additional Restriction: Free of heart centers. 

2.3 ENGINEERED WOOD PRODUCTS 

A. Source Limitations: Obtain each type of engineered wood product from single source from 
a single manufacturer. 

B. Laminated-Veneer Lumber: Structural composite lumber made from wood veneers with 
grain primarily parallel to member lengths, evaluated and monitored according to 
ASTM D5456 and manufactured with an exterior-type adhesive complying with 
ASTM D2559. 
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1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited 
to the following: 

a. Boise Cascade Company. 
b. Louisiana-Pacific Corporation. 
c. Weyerhaeuser Company. 
d. Approved equivalent. 

2.4 FASTENERS 

A. General: Fasteners shall be of size and type indicated and shall comply with requirements 
specified in this article for material and manufacture. 

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 
treated, or in area of high relative humidity, provide fasteners of Type 304 stainless 
steel. 

B. Nails, Brads, and Staples: ASTM F1667. 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to 
authorities having jurisdiction, based on ICC-ES AC70. 

D. Post-Installed Anchors: Fastener systems with an evaluation report acceptable to authorities 
having jurisdiction, as appropriate for the substrate. 

1. Material: Carbon-steel components, zinc plated to comply with ASTM B633, 
Class Fe/Zn 5. 

2. Material: Stainless steel with bolts and nuts complying with ASTM F593 and 
ASTM F594, Alloy Group 1 or 2. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

B. Framing with Engineered Wood Products: Install engineered wood products to comply with 
manufacturer's written instructions. 

C. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted. Fit rough carpentry accurately to other construction. Locate nailers, blocking, and 
similar supports to comply with requirements for attaching other construction. 

D. Do not splice structural members between supports unless otherwise indicated. 
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E. Sort and select lumber so that natural characteristics do not interfere with installation or with 
fastening other materials to lumber. Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 

F. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 
complying with the following: 

1. Table 2304.9.1, "Fastening Schedule," in the Uniform Code 
2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 

"Alternate Attachments," in the Uniform Code's International Residential Code for 
One- and Two-Family Dwellings. 

3. ICC-ES evaluation report for fastener. 

G. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish 
materials. Make tight connections between members. Install fasteners without splitting 
wood. Drive nails snug but do not countersink nail heads unless otherwise indicated. 

H. For exposed work, arrange fasteners in straight rows parallel with edges of members, with 
fasteners evenly spaced, and with adjacent rows staggered. 

1. Comply with approved fastener patterns where applicable. 
2. Use finishing nails unless otherwise indicated. Countersink nail heads and fill holes 

with wood filler. 
3. Use common nails unless otherwise indicated. Drive nails snug but do not countersink 

nail heads. 

3.2 INSTALLATION OF CEILING JOIST AND RAFTER FRAMING 

A. Ceiling Joists: Install with crown edge up and complying with requirements specified above 
for floor joists. Face nail to ends of parallel rafters. 

1. Where ceiling joists are at right angles to rafters, provide additional short joists parallel 
to rafters from wall plate to first joist; nail to ends of rafters and to top plate, and nail 
to first joist or anchor with framing anchors or metal straps. Provide 1-by-8-inch 
nominal- size or 2-by-4-inch nominal- size stringers spaced 48 inches o.c. crosswise 
over main ceiling joists. 

B. Rafters: Notch to fit exterior wall plates and toe nail or use metal framing anchors. Double 
rafters to form headers and trimmers at openings in roof framing, if any, and support with 
metal hangers. Where rafters abut at ridge, place directly opposite each other and nail to 
ridge member or use metal ridge hangers. 

1. At valleys, provide double-valley rafters of size indicated or, if not indicated, of same 
thickness as regular rafters and 2 inches deeper. Bevel ends of jack rafters for full 
bearing against valley rafters. 
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2. At hips, provide hip rafter of size indicated or, if not indicated, of same thickness as 
regular rafters and 2 inches deeper. Bevel ends of jack rafters for full bearing against 
hip rafter. 

C. Provide collar beams (ties) as indicated or, if not indicated, provide 1-by-6-inch nominal- size 
boards between every third pair of rafters, but not more than 48 inches o.c. Locate below 
ridge member, at third point of rafter span. Cut ends to fit roof slope and nail to rafters. 

D. Provide special framing as indicated for eaves, overhangs, dormers, and similar conditions 
if any. 

3.3 INSTALLATION OF TIMBER FRAMING 

A. Install timber beams with crown edge up and provide not less than 4 inches of bearing on 
supports. Provide continuous members unless otherwise indicated; tie together over supports 
as indicated if not continuous. 

B. Where beams or girders are framed into pockets of exterior concrete or masonry walls, 
provide 1/2-inch airspace at sides and ends of wood members. 

C. Install wood posts using metal anchors indicated. 

D. Treat ends of timber beams and posts exposed to weather by dipping in water-repellent 
preservative for 15 minutes. 

3.4 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate 
treatment. Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet 
enough that moisture content exceeds that specified, apply EPA-registered borate treatment. 
Apply borate solution by spraying to comply with EPA-registered label. 

END OF SECTION 061000 
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SECTION 061300 - HEAVY TIMBER CONSTRUCTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Framing using timbers. 

B. Related Requirements: 

1. Section 061000 "Rough Carpentry" for dimension lumber items associated with heavy 
timber framing. 

1.3 SUBMITTALS 

A. Product Data: For preservative-treated wood products and timber connectors. 

1. For preservative-treated wood products. Include chemical treatment manufacturer's 
written instructions for handling, storing, installing, and finishing treated material. 

2. For timber connectors. Include installation instructions. 

B. Material Certificates: 

1. For timbers specified to comply with minimum allowable unit stresses. Indicate 
species and grade selected for each use and design values approved by ALSC's Board 
of Review. 

2. For preservative-treated wood products. Indicate type of preservative used and net 
amount of preservative retained. For products receiving a waterborne treatment, 
include statement that moisture content of treated materials was reduced to levels 
specified before shipment to Project site. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Schedule delivery of materials to avoid extended on-site storage and to avoid delaying the 
Work. 
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B. Store materials under cover and protected from weather and contact with damp or wet 
surfaces. Provide for air circulation within and around stacks and under temporary 
coverings. 

PART 2 - PRODUCTS 

2.1 TIMBER 

A. Comply with DOC PS 20 and with grading rules of lumber-grading agencies certified by 
ALSC's Board of Review as applicable. 

1. Factory mark each item of timber with stamp of grading agency. 
2. For exposed timber indicated to receive a stained or natural finish, apply grade stamps 

to surfaces that are not exposed to view, or omit grade stamps and provide certificates 
of grade compliance issued by grading agency. 

B. Timber Species and Grade: Douglas-Fir, Select Structural , NeLMA, NLGA. 

C. Structural Properties: Provide any species and grade that, for moisture content provided, 
complies with required structural properties. 

1. Allowable Stress Ratings for 12-Inch Nominal Depth: Fb 1500 psi and E 1,500,000 psi 

D. Dressing: Provide timber that is rough sawn (Rgh) unless otherwise indicated. 

2.2 PRESERVATIVE TREATMENT 

A. Pressure treat materials with waterborne preservative according to AWPA U1; Use 
Category UC2 for interior construction not in contact with the ground, Use Category UC3b 
for exterior construction not in contact with the ground, and Use Category UC4a for items 
in contact with the ground. 

B. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

1. For exposed items indicated to receive a stained or natural finish, use chemical 
formulations that do not contain colorants, bleed through, or otherwise adversely 
affect finishes. 

C. Use process that includes water-repellent treatment. 

D. After treatment, redry materials to 19 percent maximum moisture content. 

E. Mark treated materials with treatment quality mark of an inspection agency approved by 
ALSC's Board of Review. 

1. For exposed items indicated to receive a stained or natural finish, provide certificates 
of treatment compliance issued by inspection agency. 
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F. Application: Treat all heavy timber framing unless otherwise indicated.  

2.3 TIMBER CONNECTORS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the 
following: 

1. Cleveland Steel Specialty Co. 
2. Simpson Strong-Tie Co., Inc. 
3. USP Structural Connectors. 
4. Approved equivalent. 

B. Fabricate beam seats from stainless steel with 3/8-inch bearing plates, 3/4-inch- diameter-
by-12-inch- long deformed bar anchors, and 0.239-inch side plates. 

C. Fabricate beam hangers from stainless steel with 0.179-inch stirrups and 0.239-inch top 
plates. 

D. Fabricate strap ties from stainless steel, 3 inches wide by 0.239 inch thick. 

E. Provide bolts, 3/4 inch unless otherwise indicated, complying with ASTM A307, Grade A; 
provide nuts complying with ASTM A563; and, where indicated, provide flat washers. 

F. Provide shear plates, 2-5/8 inches in diameter, complying with ASTM D5933. 

G. Reference Drawing Sheet No. ST-2 for the following connection types and their locations. 

1. Post bases, Simpson Strong-Tie Model No. APB88, or approved equivalent. 
2. Stainless steel anchor rods for post bases, 5/8 inches in diameter, complying with ASTM 

F1554. 
3. Decorative side plate for post bases, Simpson Strong-Tie Model No. APB88DSP, or 

approved equivalent. 
4. Lag screw for post bases, Simpson Strong-Tie Model No. SDWS22312DBB, or approved 

equivalent. 
5. Hex-head washer for post bases, Simpson Strong-Tie Model No. STN22, or approved 

equivalent. 

H. Materials: Unless otherwise indicated, fabricate from the following materials: 

1. Structural-steel shapes, plates, and flat bars complying with ASTM A36. 
2. Round steel bars complying with ASTM A575, Grade M 1020. 
3. Hot-rolled steel sheet complying with ASTM A1011, Structural Steel, Type SS, 

Grade 33. 
4. Stainless steel plate, sheet, and strip complying with ASTM 240 or ASTM A666, 

Type 316. 
5. Stainless steel flat bars complying with ASTM A666, Type 316. 
6. Stainless steel bars and shapes complying with ASTM A276, Type 316. 
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2.4 MISCELLANEOUS MATERIALS 

A. End Sealer: Manufacturer's standard, transparent, colorless wood sealer that is effective in 
retarding the transmission of moisture at cross-grain cuts and is compatible with indicated 
finish. 

B. Penetrating Sealer: Manufacturer's standard, transparent, penetrating wood sealer that is 
compatible with indicated finish. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: Erect heavy timber framing true and plumb. Provide temporary bracing to maintain 
lines and levels until permanent supporting members are in place. 

1. Install horizontal and sloping members with crown edge up, and provide not less than 
4 inches of bearing on supports. Provide continuous members unless otherwise 
indicated; tie together over supports with metal strap ties if not continuous. 

2. Handle and temporarily support heavy timber framing to prevent surface damage, 
compression, and other effects that might interfere with indicated finish. 

B. Cutting: Avoid extra cutting after fabrication. Where field fitting is unavoidable, comply with 
requirements for shop fabrication. 

C. Fitting: Fit members by cutting and restoring exposed surfaces to match specified surfacing. 

1. Predrill for fasteners using timber connectors as templates. 
2. Finish exposed surfaces to remove planing or surfacing marks, and to provide a finish 

equivalent to that produced by machine sanding with No. 120 grit sandpaper. 
3. Coat crosscuts with end sealer. 
4. Where preservative-treated members must be cut during erection, apply a field-

treatment preservative to comply with AWPA M4. 

a. Use inorganic boron (SBX) treatment for members not in contact with the 
ground and continuously protected from liquid water. 

b. Use copper naphthenate treatment for members in contact with the ground or 
not continuously protected from liquid water. 

D. Install timber connectors as indicated. 

1. Unless otherwise indicated, install bolts with same orientation within each connection 
and in similar connections. 

2. Install bolts with orientation as indicated or, if not indicated, as directed by Village’s 
Representative. 
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3.2 ADJUSTING 

A. Repair damaged surfaces and finishes after completing erection. Replace damaged heavy 
timber framing if repairs are not approved by Village’s Representative. 

END OF SECTION 061300 
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  SECTION 061753 - SHOP-FABRICATED WOOD TRUSSES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Wood roof trusses. 

2. Pre-Fabricated Cupola 

1.2 SUBMITTALS 

A. Product Data: For wood-preservative-treated lumber metal-plate connectors, metal truss 
accessories, and fasteners. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer 
and certification from treating plant that treated materials comply with requirements. 
Indicate type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical-treatment manufacturer and 
certification from treating plant that treated materials comply with requirements. 
Include physical properties of treated materials based on testing by a qualified 
independent testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before 
and after exposure to elevated temperatures, based on testing by a qualified 
independent testing agency according to ASTM D5664. 

4. For products receiving a waterborne treatment, include statement that moisture 
content of treated materials was reduced to levels specified before shipment to truss 
fabricator. 

B. Material Certificates: For dimension lumber specified to comply with minimum specific 
gravity. Indicate species and grade selected for each use and specific gravity. 

C. Product Certificates: For metal-plate-connected wood trusses, signed by officer of truss-
fabricating firm. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Handle and store trusses to comply with recommendations in SBCA BCSI, "Building 
Component Safety Information: Guide to Good Practice for Handling, Installing, 
Restraining, & Bracing Metal Plate Connected Wood Trusses." 

1. Store trusses flat, off of ground, and adequately supported to prevent lateral bending. 
2. Protect trusses from weather by covering with waterproof sheeting, securely anchored. 
3. Provide for air circulation around stacks and under coverings. 
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B. Inspect trusses showing discoloration, corrosion, or other evidence of deterioration. Discard 
and replace trusses that are damaged or defective. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Structural Performance: Metal-plate-connected wood trusses shall be capable of 
withstanding design loads within limits and under conditions indicated. Comply with 
requirements in TPI 1. 

B. Comply with applicable requirements and recommendations of TPI 1, TPI DSB, and 
SBCA BCSI. 

C. Wood Structural Design Standard: Comply with applicable requirements in AF&PA's 
"National Design Specifications for Wood Construction" and its "Supplement." 

2.2 DIMENSION LUMBER 

A. Lumber: DOC PS 20 and applicable rules of any rules-writing agency certified by the 
American Lumber Standard Committee (ALSC) Board of Review. Provide lumber graded 
by an agency certified by the ALSC Board of Review to inspect and grade lumber under the 
rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. For exposed lumber indicated to receive a stained or natural finish, omit grade stamp 

and provide certificates of grade compliance issued by grading agency. 
3. Provide dressed lumber, S4S. 
4. Provide dry lumber with 15   percent maximum moisture content at time of dressing. 

B. Minimum Chord Size for Roof Trusses: 2 by 8 inches nominal for both top and bottom 
chords. 

C. Minimum Specific Gravity for Top Chords: 0.50 

D. Permanent Bracing: Provide wood bracing that complies with requirements for 
miscellaneous lumber in Section 061000 "Rough Carpentry."  

2.3 METAL CONNECTOR PLATES 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the 
following: 

1. Alpine Engineered Products, Inc.; a division of ITW Building Components Group, 
Inc. 

2. Cherokee Metal Products, Inc.; Masengill Machinery Company. 
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3. MiTek Industries, Inc. 
4. Approved equivalent. 

B. Fabricate connector plates to comply with TPI 1. 

C. Stainless Steel Sheet: ASTM A240 or ASTM A666, Type 316, and not less than 0.035 inch 
thick. 

1. Use for exterior locations, wood-preservative-treated lumber and where indicated. 

2.4 FASTENERS 

A. Provide fasteners of size and type indicated that comply with requirements specified in this 
article for material and manufacture. 

1. Provide fasteners for use with metal framing anchors that comply with written 
recommendations of metal framing manufacturer. 

2. Where trusses are exposed to weather, in ground contact, made from pressure-
preservative treated wood, or in area of high relative humidity, provide fasteners of 
Type 316 stainless steel. 

B. Nails, Brads, and Staples: ASTM F1667. 

2.5 METAL FRAMING ANCHORS AND ACCESSORIES 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the 
following: 

1. Cleveland Steel Specialty Co. 
2. Phoenix Metal Products, Inc. 
3. Simpson Strong-Tie Co., Inc. 
4. Approved equivalent. 

B. Allowable design loads, as published by manufacturer, shall comply with or exceed those 
indicated. Manufacturer's published values shall be determined from empirical data or by 
rational engineering analysis and demonstrated by comprehensive testing performed by a 
qualified independent testing agency. Framing anchors shall be punched for fasteners 
adequate to withstand same loads as framing anchors. 

2.6 FABRICATION 

A. Cut truss members to accurate lengths, angles, and sizes to produce close-fitting joints. 

B. Fabricate metal connector plates to sizes, configurations, thicknesses, and anchorage details 
required to withstand design loads for types of joint designs indicated. 
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C. Assemble truss members in design configuration indicated; use jigs or other means to ensure 
uniformity and accuracy of assembly, with joints closely fitted to comply with tolerances in 
TPI 1. Position members to produce design camber indicated. 

1. Fabricate wood trusses within manufacturing tolerances in TPI 1. 

D. Connect truss members by metal connector plates located and securely embedded 
simultaneously in both sides of wood members by air or hydraulic press. 

2.7 PRE-FABRICATED CUPOLA 

A. Contractor is required to source and install a custom pre-fabricated cupola on top of the 
pavilion. 

B. Before purchasing custom Cupola contractor is required to submit manufacturers name, 
shop drawing and any other required submittals to the Village for approval.  

C. Specific Cupola dimensions and style can be found in the plan details. Submit any RFI’s to 
the Village’s representative prior to purchasing/ordering.  

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install wood trusses only after supporting construction is in place and is braced and secured. 

B. If trusses are delivered to Project site in more than one piece, assemble trusses before 
installing. 

C. Hoist trusses in place by lifting equipment suited to sizes and types of trusses required, 
exercising care not to damage truss members or joints by out-of-plane bending or other 
causes. 

D. Install and brace trusses according to TPI recommendations and as indicated. 

E. Install trusses plumb, square, and true to line and securely fasten to supporting construction. 

F. Space trusses 16 inches o.c.; adjust and align trusses in location before permanently 
fastening. 

G. Anchor trusses securely at bearing points; use metal truss tie-downs or floor truss hangers as 
applicable. Install fasteners through each fastener hole in metal framing anchors according 
to manufacturer's fastening schedules and written instructions. 

H. Install and fasten permanent bracing during truss erection and before construction loads are 
applied. Anchor ends of permanent bracing where terminating at walls or beams. 

1. Install bracing to comply with Section 061000 "Rough Carpentry."  
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I. Install wood trusses within installation tolerances in TPI 1. 

J. Replace wood trusses that are damaged or do not comply with requirements. 

1. Damaged trusses may be repaired according to truss repair details signed and sealed 
by the qualified professional engineer responsible for truss design, when approved by 
Village’s Representative. 

3.2 REPAIRS AND PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate 
treatment. Apply borate solution by spraying to comply with EPA-registered label. 

B. Repair damaged galvanized coatings on exposed surfaces according to ASTM A780 and 
manufacturer's written instructions. 

END OF SECTION 061753 
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THERMAL AND MOISTURE 
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SECTION 073113 - ASPHALT SHINGLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Glass-fiber-reinforced asphalt shingles. 
2. Underlayment materials. 
3. Metal flashing and trim. 

1.3 SUBMITTALS 

A. Product Data: For the following: 

1. Asphalt shingles. 
2. Underlayment materials. 
3. Elastomeric flashing sealant. 

B. Closeout Submittals: 

1. Materials warranties, including proof of purchase (dated, itemized sales receipts or 
invoices.) 

2. Roofing Installer's warranty. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store roofing materials in a dry, well-ventilated location protected from weather, sunlight, and 
moisture in accordance with manufacturer's written instructions. 

B. Store underlayment rolls on end, on pallets or other raised surfaces. Do not double-stack rolls. 

C. Protect unused roofing materials from weather, sunlight, and moisture when left overnight or 
when roofing Work is not in progress. 

D. Handle, store, and place roofing materials in a manner to prevent damage to roof deck or structural 
supporting members. 
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1.5 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with installation only when existing and forecasted weather 
conditions permit product installation and related Work to be performed in accordance with 
manufacturer's written instructions and warranty requirements. 

1. Install self-adhering, polymer-modified bitumen sheet underlayment within the range of 
ambient and substrate temperatures recommended in writing by manufacturer. 

1.6 WARRANTY 

A. Special Warranty: The one year period required by Paragraph 9.8 of the General Conditions is 
extended to 2 years for the Work of this Section.  Refer to Supplementary Conditions. 

B. Manufacturer’s Warranty: In addition to the 2 year period specified above, furnish the shingle 
manufacturer’s warranty certifying that the shingles will not warp, shrink, or deteriorate, and that 
they are free from manufacturing defects as follows: 

1. Architectural Asphalt Shingles:  30-year warranty. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Exterior Fire-Test Exposure: Provide asphalt shingles and related roofing materials identical to 
those of assemblies tested for Class A fire resistance in accordance with ASTM E108 or UL 790 
by Underwriters Laboratories or another testing and inspecting agency acceptable to authorities 
having jurisdiction. Identify products with appropriate markings of applicable testing agency. 

B. Wind Resistance: Provide asphalt shingles that comply with requirements of ASTM D3161, 
Class F, and with ASTM D7158, Class H. 

2.2 GLASS-FIBER-REINFORCED ASPHALT SHINGLES 

A. Architectural Asphalt Shingles: 

1. UL Classified, fiberglass or organic, laminated, no cut out, 3 dimensional, self-sealing wind 
resistant shingle with 30 year warranty, ASTM D 3462. 
 

2. Products: Subject to compliance with requirements, provide one of the following: 

a. CertainTeed Corporation; Saint-Gobain North America; Landmark Premium 
Shingles. 

b. GAF; Timberline NS Shingles.  
c. Owens Corning; Oakridge Shingles. 
d. Approved equivalent. 
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3. Algae Protection:  Manufacturers maximum protection. 
4. Starter Course:  90 lbs. mineral surfaced felt, ASTM D 249 or asphalt shingles with tabs 

removed. 
5. Color and Blends:  As selected by Village’s Representative from manufacturer's full range. 

2.3 UNDERLAYMENT MATERIALS 

A. Organic Felt: Asphalt-saturated organic felts, nonperforated and complying with the following: 

1. ASTM D4869: Type I. 

2.4 ACCESSORIES 

A. Elastomeric Flashing Sealant: ASTM C920, Type S, Grade NS, one-part, non-sag, elastomeric 
polymer sealant; of class and use classifications required to seal joints and remain watertight; 
recommended in writing by manufacturer for installation of flashing systems. 

B. Roofing Nails: ASTM F1667, aluminum, stainless steel, copper, or hot-dip galvanized-steel wire 
shingle nails, minimum 0.120-inch-diameter, sharp-pointed, with a 3/8- to 7/16-inch-diameter flat 
head and of sufficient length to penetrate 3/4 inch into solid wood decking or extend at least 1/8 
inch through sheathing less than 3/4 inch thick. 

1. Where nails are in contact with metal flashing, use nails made from same metal as flashing. 

C. Underlayment Nails: Aluminum, stainless steel, or hot-dip galvanized-steel wire nails with low-
profile metal or plastic caps, 1-inch-minimum diameter. 

1. Provide with minimum 0.0134-inch-thick metal cap, 0.010-inch-thick power-driven metal 
cap, or 0.035-inch-thick plastic cap; and with minimum 0.083-inch-thick ring shank or 
0.091-inch-thick smooth shank of length to penetrate at least 3/4 inch into roof sheathing 
or to penetrate through roof sheathing less than 3/4 inch thick. 

2.5 METAL FLASHING AND TRIM 

A. Comply with requirements below: 

1. Sheet Metal: Aluminum, 0.032 inch thick.  ASTM B 209, 3003-H14 alloy. 

a. Finish: Standard mill.  
b. Fluorocarbon coating or (polyvinylidene Fluoride PVDF).  Reverse side primed.  

Shipped with strippable protective tape. 

1) Color:  As selected by the Village’s Representative from the manufacturer’s 
standard colors. 

2. Stainless Steel:  Dead soft fully annealed stainless steel, 26 gauge (0.018 inch) thick.  
ASTM A 666, Type 302/304, 2D dull finish. 
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B. Fabricate sheet metal flashing and trim to comply with recommendations in SMACNA's 
"Architectural Sheet Metal Manual" that apply to design, dimensions, metal, and other 
characteristics of the item unless otherwise specified in this Section or indicated on Drawings. 

PART 3 - EXECUTION 

3.1 INSTALLATION OF UNDERLAYMENT MATERIALS 

A. Comply with asphalt shingle and underlayment manufacturers' written installation instructions 
and with recommendations in NRCA's "The NRCA Roofing Manual: Steep-Slope Roof Systems" 
applicable to products and applications indicated unless more stringent requirements are specified 
in this Section or indicated on Drawings. 

B. Asphalt-Saturated Felt: Install on roof deck parallel with and starting at eaves and fasten with 
underlayment nails. 

1. Single-Layer Installation: 

a. Lap sides a minimum of 2 inches over underlying course. 
b. Lap ends a minimum of 6 inches. 
c. Stagger end laps between succeeding courses at least 72 inches. 

2. Install felt underlayment on roof deck not covered by self-adhering, polymer-modified 
bitumen sheet unless otherwise specified in this Section or indicated on Drawings. 

a. Lap sides of felt over self-adhering sheet not less than 4 inches in direction that sheds 
water. 

b. Lap ends of felt not less than 6 inches over self-adhering sheet. 

3.2 INSTALLATION OF METAL FLASHING AND TRIM 

A. Install metal flashings and trim to comply with requirements below: 

1. Install metal flashings in accordance with recommendations in NRCA's "NRCA 
Guidelines for Asphalt Shingle Roof Systems." 

B. Eave Drip Edges: Install below underlayment materials and fasten to roof deck. 

3.3 INSTALLATION OF ASPHALT SHINGLES 

A. Install asphalt shingles in accordance with manufacturer's written instructions and 
recommendations in NRCA's "NRCA Guidelines for Asphalt Shingle Roof Systems." 

B. Install first and remaining courses of laminated/architectural asphalt shingles stair-stepping 
diagonally across roof deck with manufacturer's recommended offset pattern at succeeding 
courses, maintaining uniform exposure. 
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C. Fasten asphalt shingle strips with a minimum of six roofing nails, but not less than the number 
indicated in manufacturer's written instructions for roof slope and design wind speed indicated on 
Drawings and for warranty requirements specified in this Section. 

1. Locate fasteners in accordance with manufacturer's written instructions. 
2. Where roof slope exceeds 18:12, hand seal self-sealing asphalt shingles to improve the 

shingles' positive bond by applying asphalt roofing cement spots between course overlaps 
after nailing the upper course. 

3. Where roof slope is less than 4:12, hand seal self-sealing asphalt shingles to improve the 
shingles' positive bond by applying asphalt roofing cement spots between course overlaps 
after nailing the upper course. 

4. When ambient temperature during installation is below 45 deg F, hand seal self-sealing 
asphalt shingles by applying asphalt roofing cement spots between course overlaps after 
nailing the upper course. 

3.4 PROTECTION 

A. Do not perform the Work of this Section unless the Village’s Representative is present or unless 
they direct that the Work be performed during their absence. 

B. Moisture Protection: 

1. Cover, seal or otherwise protect the roof and flashings so that water cannot accumulate or 
flow under completed portions.  When and where necessary to accomplish this, provide 
temporary water cut-offs. 

2. Limit the removal of existing materials to areas that can be completely re-roofed or 
temporarily protected within the same day. 

END OF SECTION 073113 
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OPENINGS 
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SECTION 085200 - WOOD WINDOWS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes aluminum-clad wood windows. 

1.2 SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, glazing and fabrication methods, 
dimensions of individual components and profiles, hardware, and finishes for wood 
windows. 

1.3 WARRANTY 

A. Manufacturer's Warranty: Manufacturer agrees to repair or replace wood windows that fail 
in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure to meet performance requirements. 
b. Structural failures including excessive deflection, water leakage, and air 

infiltration. 
c. Faulty operation of movable sash and hardware. 
d. Deterioration of materials and finishes beyond normal weathering. 
e. Failure of insulating glass. 

2. Warranty Period: 

a. Window: 20 years from date of Substantial Completion. 
b. Glazing Units: 20 years from date of Substantial Completion. 
c. Aluminum-Cladding Finish: 20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations: Obtain wood windows from single source from single manufacturer. 
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2.2 WINDOW PERFORMANCE REQUIREMENTS 

A. Product Standard: Comply with AAMA/WDMA/CSA 101/I.S.2/A440 for definitions and 
minimum standards of performance, materials, components, accessories, and fabrication 
unless more stringent requirements are indicated. 

B. Performance Class and Grade: AAMA/WDMA/CSA 101/I.S.2/A440 as follows: 

1. 40 psf for the AW class (commonly used in high-rise and mid-rise buildings to meet 
increased loading requirements and limits on deflection and in buildings where 
frequent and extreme use of the fenestration products is expected) Minimum 
Performance Class: LC 

2. Minimum Performance Grade: 50. 

A. Thermal Transmittance: NFRC 100 maximum whole-window U-factor of 0.32 Btu/sq. ft. 
x h x deg F. 

B. Windborne-Debris Impact Resistance: Passes ASTM E1886 missile-impact and cyclic-
pressure tests in accordance with ASTM E1996 for Wind Zone 2 for basic protection. 

2.3 WOOD WINDOWS 

A. Aluminum-Clad Wood Windows: 

1. Dormer, 1’-6” high by 2’-0” wide window, 6-lite colonial grid 

B. Operating Types: Provide the following operating types in locations indicated on Drawings: 

1. Fixed. 

C. Frames and Sashes: Fine-grained wood lumber complying with 
AAMA/WDMA/CSA 101/I.S.2/A440; kiln dried to a moisture content of not more than 
12 percent at time of fabrication; free of visible finger joints, blue stain, knots, pitch pockets, 
and surface checks larger than 1/32 inch deep by 2 inches wide; water-repellent preservative 
treated. 

1. Exterior Finish: Aluminum-clad wood. 

a. Aluminum Finish: Manufacturer's standard baked-on enamel finish. 
b. Exposed Unfinished Wood Surfaces: Manufacturer's standard paint-grade 

species 
c. Color: As selected by Village’s Representative from manufacturer's full range. 

2. Interior Finish: Unfinished 

a. Exposed Unfinished Wood Surfaces: Manufacturer's standard species 
b. Color: As selected by Village’s Representative from manufacturer's full range 

D. Glass: Clear annealed glass, ASTM C1036, Type 1, Class 1, q3. 
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1. Kind: Fully tempered where indicated on Drawings. 

E. Glazing System: Manufacturer's standard factory-glazing system that produces weathertight 
seal. 

1. Dual Glazing System: 

a. Interior Lite: Glass. 
b. Exterior Lite: Glass. 

F. Hardware, General: Provide manufacturer's standard hardware fabricated from aluminum, 
stainless steel, carbon steel complying with AAMA 907, or other corrosion-resistant material 
compatible with adjacent materials; designed to smoothly operate, tightly close, and securely 
lock windows, and sized to accommodate sash weight and dimensions. 

1. Exposed Hardware Color and Finish: As selected by Director’s Representative from 
manufacturer's full range. 

G. Weather Stripping: Provide full-perimeter weather stripping for each operable sash unless 
otherwise indicated. 

H. Fasteners: Noncorrosive and compatible with window members, trim, hardware, anchors, 
and other components. 

1. Exposed Fasteners: Do not use exposed fasteners to greatest extent possible. For 
application of hardware, use fasteners that match finish hardware being fastened. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine openings, substrates, structural support, anchorage, and conditions, with Installer 
present, for compliance with requirements for installation tolerances and other conditions 
affecting performance of the Work. 

B. Verify rough opening dimensions, levelness of sill plate, and operational clearances. 

C. Examine wall flashings, vapor retarders, water and weather barriers, and other built-in 
components to ensure weathertight window installation. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 ADJUSTING, CLEANING, AND PROTECTION 

A. Adjust operating sashes and hardware for a tight fit at contact points and weather stripping 
for smooth operation and weathertight closure. 
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B. Clean exposed surfaces immediately after installing windows. Remove excess sealants, 
glazing materials, dirt, and other substances. 

1. Keep protective films and coverings in place until final cleaning. 

C. Remove and replace sashes if glass has been broken, chipped, cracked, abraded, or damaged 
during construction period. 

D. Protect window surfaces from contact with contaminating substances resulting from 
construction operations. If contaminating substances do contact window surfaces, remove 
contaminants immediately according to manufacturer's written instructions. 

END OF SECTION 085200 
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EARTHWORK 
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SECTION 310000 - EARTHWORK 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Disconnecting, capping, sealing, and/or removing existing utilities. 
2. Site Clearing: 

a. Protecting existing vegetation to remain. 
b. Removing existing vegetation. 
c. Clearing and grubbing. 
d. Stripping and stockpiling topsoil and rock. 
e. Removing above- and below-grade improvements. 
f. Disconnecting, capping or sealing, and removing or abandoning site utilities in 

place. 

3. Excavation: 

a. Excavating for buildings and structures. 
b. Excavating trenches for utilities and pits for buried utility structures.  

4. Fill and Backfill: 

a. Backfilling for building and site structures to subgrade elevations. 
b. Backfilling for trenches. 
c. Fill under slabs-on-grade. 
d. Fill under pavements. 
e. Fill for over-excavation. 
f. Subsurface drainage backfill for walls and trenches. 

5. Preparation of subgrades. 
6. Compaction. 
7. Rough and final grading. 

B. Related Requirements: 

1. Section 310001 – Earthwork Materials. 
2. Section 312500 – Erosion and Sedimentation Controls. 
3. Section 315000 – Excavation Support Protection. 
4. Section 329200 – Turf and Grasses. 

1.2 REFERENCE STANDARDS 

A. ASTM International: 
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1. ASTM C88 - Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sulfate 

2. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse 
Aggregates. 

3. ASTM D698 - Standard Test Methods for Laboratory Compaction Characteristics of 
Soil Using Standard Effort (12,400 ft-lbf/ft3). 

4. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 ft-lbf/ft3). 

5. ASTM D2419 – Standard Test Method for Sand Equivalent Value of Soils and Fine 
Aggregate. 

6. ASTM D2434 - Standard Test Method for Permeability of Granular Soils (Constant 
Head). 

7. ASTM D2487 – Standard Practice for Classification of Soils for Engineering Purposes 
(Unified Soil Classification System). 

8. ASTM D2974 – Standard Test Methods for Determining the Water (moisture) 
Content, Ash Content, and Organic Material of Peat and Other Organic Soils. 

9. ASTM D4318 - Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity 
Index of Soils. 

10. ASTM D4373 - Standard Test Method for Rapid Determination of Carbonate Content 
of Soils 

11. ASTM D4873 – Standard Guide for Identification, Storage, and Handling of 
Geosynthetic Rolls and Samples. 

12. ASTM D6938 - Standard Test Methods for In-Place Density and Water Content of 
Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth). 

B. Related Requirements: 

1. Local utility standards when working in close proximity to utility lines. 
2. Occupational Safety and Health Administration: Comply with the applicable 

requirements of the Code of Federal Regulations Title 29 – Labor, Part 1926 Safety 
and Health Regulations for Construction (OSHA). 

C. New York State Department of Transportation (NYS DOT) 

1. NYS DOT 620 - Bank and Channel Protection 
2. NYS DOT 703 - Aggregates 
3. NYS DOT 733 - Earthwork Materials 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. See Section 310001 - Earthwork Materials. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Verify that trees, shrubs, and other vegetation to remain or to be relocated have been flagged 
and that protection zones have been identified and enclosed as required. 

C. Protect existing site features, to remain, from damage during construction. Protect structures, 
utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral 
movement, undermining, washout, and other hazards created by earthwork operations. 

1. Restore damaged improvements to their original condition, as acceptable to the 
Village’s Representative. 

D. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

E. Protect subgrades and foundation soils from freezing temperatures and frost. Remove 
temporary protection before placing subsequent materials. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide and maintain temporary erosion and sedimentation control measures to prevent soil 
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways, in accordance with Section 312500 Erosion & Sedimentation Controls, the 
Contract Drawings, and requirements of authorities having jurisdiction. If the erosion and 
sedimentation controls specified by the authorities having jurisdiction are more stringent 
than those specified in the Contract Documents, contact the Village’s Representative. 

1. Verify that flows of water redirected from construction areas or generated by 
construction activity do not enter or cross protection zones. 

2. Inspect, maintain, and repair erosion and sedimentation control measures during 
construction until permanent vegetation has been established. 

3. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed 
during removal. 

3.3 PLANT PROTECTION 

A. Locate and clearly identify trees, shrubs, and other vegetation to remain and be protected. 
Flag each tree trunk at 54 inches above the ground. 

B. Protect tree root systems from damage caused by runoff or spillage of noxious materials while 
mixing, placing, or storing construction materials. Protect root systems from ponding, 
eroding, or excessive wetting caused by dewatering operations. 

C. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that 
are damaged by construction operations. 
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1. Small Trees: Provide new trees of same size and species as those being replaced for 
each tree that measures 3 inches or smaller in caliper size. 

2. Large Trees: Provide one new tree of 3 inches caliper size for each tree being replaced 
that measures more than 4 inches in caliper size. 

a. Species: to match existing, unless otherwise directed by Village’s 
Representative.  

3.4 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned 
in place. 

1. Arrange with utility companies to shut off indicated utilities as necessary 

B. Interrupting Existing Utilities: Do not interrupt utilities serving occupied facilities unless 
permitted under the following conditions and then only after arranging to provide temporary 
utility services according to requirements indicated: 

1. Notify Village’s Representative not less than seven days in advance of proposed utility 
interruptions. 

2. Do not proceed with utility interruptions without the Village’s Representative’s written 
permission. 

C. Excavate for and remove underground utilities indicated to be removed. 

3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth indicated on Drawings in a manner to prevent intermingling with 
underlying soil or other waste materials. 

1. Remove subsurface soil and non-soil materials from topsoil, including clay lumps, 
gravel, and other objects larger than 2 inches in diameter; trash, debris, weeds, roots, 
and other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsurface soil or 
other materials. Grade and shape stockpiles to drain surface water. Cover to prevent 
windblown dust and erosion by water. 

1. Limit height of topsoil stockpiles to 120 inches. 
2. Stockpile surplus topsoil to allow for respreading deeper topsoil. 
3. Dispose of surplus topsoil. Surplus topsoil is that which exceeds quantity indicated to 

be stockpiled or reused. 
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3.6 EXCAVATION 

A. Excavation for Structures: Excavate to indicated elevations and dimensions within a 
tolerance of plus or minus 1 inch. If applicable, extend excavations a sufficient distance from 
structures for placing and removing concrete formwork, for installing services and other 
construction, and for inspections. 

B. Excavations for Footings and Foundations: 

1. Do not disturb bottom of excavation when concrete is to bear on undisturbed soil. 
Excavate by hand to final foundation bearing grade just before placing concrete 
reinforcement. Trim bottoms to required lines and grades to leave solid base to receive 
other work. 

2. Where concrete is to bear entirely on existing rock, remove loose soil and loose rock 
and place concrete to required lines and grades. 

3. Where concrete is to bear partially on rock and partially on soil, immediately notify 
the Village’s Representative before any backfilling or concrete placement occurs; the 
Village’s Representative will determine the correct foundation treatment for the Work. 

C. Excavation for Walks and Pavements: Excavate surfaces under walks and pavements to 
indicated lines, cross sections, elevations, and subgrades. 

3.7 SUBGRADE INSPECTION 

A. Notify Village’s Representative when excavations have reached required subgrade and are 
ready for inspection. 

B. If Village’s Representative determines that unsuitable material is present or that there are soft 
spots or areas of excessive pumping or rutting, excavate and replace with compacted backfill 
or fill material as directed. 

1. Have cross section taken, under the supervision of an independent land surveyor, to 
determine volume of additional excavations. 

C. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for unit prices. 

3.8 BACKFILL & SOIL FILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Construction below finish grade including, where applicable, subdrainage, damp 
proofing, waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring, bracing, and sheeting. 
7. Acceptance by the Village’s Representative of construction below finish grade. 
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B. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

C. Place fill and backfill on subgrades free of mud, frost, snow, or ice. 

D. Place fill and backfill materials in layers not more than eight inches thick in loose depth, 
unless otherwise specified.  Before compaction, moisten or aerate each layer as necessary to 
facilitate compaction to the specified density. 

1. Place fill and backfill against foundation walls and in confined areas such as trenches 
not easily accessible by larger compaction equipment in maximum 6-inch-thick loose 
depth layers. 

2. For large fill and backfill areas, the layer thickness may be modified by the Village’s 
Representative, at the Contractor’s written request, if in the Village’s Representative’s 
judgment, the equipment used is capable of compacting the fill material in a greater 
layer thickness.  This request will include the type and specifications of compaction 
equipment intended for use. 

E. Under Exterior Concrete Slabs and Steps: 

1. Up to Subgrade Surface Elevation: Place Selected Fill when fill or backfill is required. 
2. Subbase Material: Place as indicated 

F. Under Pavements and Walks: 

1. Up to Subgrade Surface Elevation: Place Selected Fill when fill or backfill is required. 
2. Subbase Material:  Place as indicated. 

G. Utility Trench Backfill 

1. Place and compact bedding course on trench bottoms and where indicated. Shape 
bedding course to provide continuous support for bells, joints, and barrels of pipes and 
for joints, fittings, and bodies of conduits. 

2. Backfill voids with suitable material while removing shoring and bracing. 
3. Initial Backfill: 

a. Soil Backfill: Place and compact initial backfill of Cushion Material to a 
minimum depth of 4 inches below the bottom, 12 inches to the sides, and to a 
height of 12 inches over the pipe or conduit. 

1) Carefully compact initial backfill under pipe haunches and compact 
evenly up on both sides and along the full length of piping or conduit to 
avoid damage or displacement of piping or conduit.  

4. Coordinate backfilling with utilities testing. 
5. Final Backfill: 

a. Soil Backfill: Place and compact final backfill of Selected Fill soil to final 
subgrade elevation. 
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3.9 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Compact soil materials to not less than the following percentages of maximum density 
according to ASTM D1557 for the following: 

1. Under structures, including area within 10-ft outside perimeter: 95 percent. 
2. Under concrete slabs, steps, and pavements: 95 percent. 
3. Under walkways: 95 percent. 
4. Under landscaped areas, turf, or unpaved areas: 90 percent. 
5. Pipe bedding: 95 percent. 

3.10 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. 
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Subgrade Surface for Walks and Pavement 

1. Shape and grade subgrade surface as follows: 

a. Walks: Shape the surface of areas under walks to required line, grade and cross 
section, with the finish surface not more than 1 inch above or below the required 
subgrade surface elevation. 

2. Grade Control: During construction, maintain lines and grades including crown and 
cross-slope of subbase course. 

3. Thoroughly compact subgrade surface for walks and pavement by mechanical rolling, 
tamping, or with vibratory equipment as approved to the density specified. 

C. Finish Grading: 

1. Uniformly grade rough graded areas within limits of the Grading Limit Line to finish 
grade elevations indicated. 

2. Grade and compact to smooth finished surface within tolerances specified, and to 
uniform levels or slopes between points where finish elevations are indicated or 
between such points and existing finished grade. 

3. Grade areas adjacent to building lines so as to drain away from structures and to 
prevent ponding. 

4. Spread topsoil directly upon prepared subgrade surface to a depth measuring 4 inches 
after natural settlement of the topsoil has occurred in areas to be seeded or to receive 
sod. Perform topsoil spreading operations only during dry weather. Place to greater 
depth when necessary to adjust grades to required elevations. 

a. Approved existing topsoil within the Grading Limit Line may be used. Provide 
additional topsoil from outside sources as required. 
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5. Finish topsoil surface free of depressions that would trap water, free of stones over 1 
inch in any dimension, and free of debris or other objectionable material. Finished 
surfaces shall conform to the contour lines and elevations indicated on the drawings 
or as directed by the Village’s Representative. 

END OF SECTION 310000 
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SECTION 310001 - EARTHWORK MATERIALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Soil/Aggregate Materials. 

B. Geosynthetic Related Requirements: 

1. Section 310000 - Earthwork. 

1.3 REFERENCE STANDARDS 

A. New York State Department of Transportation (NYS DOT) 
1. NYSDOT 703 - Aggregates 
2. NYSDOT 733 - Earthwork Materials 

1.4 SUBMITTALS 

A. Source Quality-Control Submittals: 

1. Subbase Materials: Provide name and location of source and the NYSDOT Source 
Number. If the material is not being taken from an approved NYSDOT source, the 
soil laboratory test results for gradation and soundness tests performed by an ASTM 
certified soils laboratory will be required. 

2. Other Aggregates: Provide name and location of source and soil laboratory test results 
for gradation and soundness tests performed by an ASTM certified soils laboratory. 

PART 2 - PRODUCTS 

2.1 SOIL/STONE MATERIALS 

A. Subbase Course Type 2 

1. Description: Stockpiled, crushed ledge rock or approved blast furnace slag. 
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2. Quality: Free of organic and other deleterious materials. 
3. Magnesium Sulfate Soundness Test: 20% maximum loss by weight after four test 

cycles. 
4. Plasticity Index: The plasticity index of the material passing the No. 40 mesh sieve 

shall not exceed 5.0. 
5. Elongated Particles: Not more than 30%, by weight, of the particles retained on a ½ 

inch sieve will consist of flat or elongated particles. A flat or elongated particle is 
defined as one which has its greatest dimension more than three times its least 
dimension. 

6. Comply with the gradation requirements specified below: 

Sieve Size Percent Passing 

2 inch 100 

1/4 inch 25-60 

No. 40 5-40 

No. 200 0-10 

1/4 inch 0-15 

B. Rip Rap 

1. Description: Light  stone filling that complies with NYSDOT Article 620-2.02 for 
stone filling. 

2. End Dumped: Conform to NYSDOT Table 733-21A, Stone Filling Gradation 
Requirements for stone filling. 

Stone Filling Gradation 

Stone Filling Item Stone Size 
Percent of Total By 

Weight 

Fine 

Smaller than 8 inches 90-100 

Larger than 3 inches 50-100 

Smaller than No. 10 
Sieve 

0-10 

Light 

Lighter than 100 lbs 90-100 

Larger than 6 inches 50-100 

Smaller than ½ inch 0-10 

Medium 
Heavier than 100 lbs 50-100 

Smaller than 4 inches 0-10 

Heavy 
Heavier than 600 lbs 50-100 

Smaller than 6 inches 0-10 

3. Machine Placed: Stones shaped as nearly as practicable in the form of right rectangular 
prisms.  Fifty percent, by weight, of the stones shall weigh in excess of 300 pounds 
each, and the remainder of the stones shall weigh from 100 to 300 pounds each. One 
dimension of each stone shall be at least equal to the thickness of the riprap 

C. Topsoil:  
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1. Description: Existing, on-site soil; imported soil; or manufactured soil that has been 
modified with soil amendments and perhaps fertilizers to produce a soil mixture best 
for vegetation growth. Material shall be original loam topsoil, well drained 
homogeneous texture and of uniform grade, without the admixture of subsoil material 
and entirely free of dense material, hardpan, sod, or any other objectionable foreign 
material. 

2. Organic Content: Containing not less than 4 percent nor more than 20 percent organic 
content in that portion of a sample passing a 1/4 inch sieve, when determined by the 
wet combustion method on a sample dried at 105 degrees C. 

3. pH: Containing a Ph value within the range of 4.5 to 7 on that portion of the sample 
passing a 1/4 inch sieve. 

4. Comply with the gradation requirement specified below: 

Sieve Size Percent Passing 

1 inch 100 

1/4 inch 97 - 100 

No. 200 20 - 65 (of the 1/4 inch sieve) 

2.2 Geosynthetics 

A. Geotextile: 

1. Drainage and Erosion Control:  

a. Mirafi 140N & 160N 
b. Approved equivalent. 

2. Separation for foundation drains, underdrains, undercuts:   

a. GeoTex 601 and 801 
b. Mirafi 160N & 180N 
c. Approved equivalent. 

3. Separation/Stabilization beneath pavements and riprap:   

a. Geotex 4x4 
b. Mirafi 500X 
c. US Fabrics US 4800/30 
d. Approved equivalent. 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 310001 
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SECTION 312500 - EROSION AND SEDIMENTATION CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Temporary Structural Measures 
2. Vegetative Measures 

1.3 REFERENCES 

A. New York State Standards and Specifications for Erosion and Sediment Control, current 
version as published by the New York State Department of Environmental Conservation. 

B. New York State Department of Environmental Conservation SPDES General Permit for 
Stormwater Discharges from Construction Activity, current version, as published by the 
New York State Department of Environmental Conservation. 

C. ASTM International: 

1. ASTM C127 - Standard Test Method for Density, Relative Density (Specific Gravity), 
and Absorption of Coarse Aggregate. 

2. ASTM D698 - Standard Test Method for Laboratory Compaction Characteristics of 
Soil Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3). 

3. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3). 

4. ASTM D6938 - Standard Test Method for In-Place Density and Water Content of Soil 
and Soil-Aggregate by Nuclear Methods (Shallow Depth). 

1.4 QUALITY ASSURANCE 

A. Perform Work according to NEW YORK STATE STANDARDS AND 
SEPCIFICATIONS FOR EROSION AND SEDIMENT CONTROL by NYS Department 
of Environmental Conservation (i.e., Bluebook) standards. 
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1.5 DESCRIPTION 

A. The Work shall consist of furnishing, installing, inspecting, maintaining, and removing 
erosion and sediment control measures as shown on the contract documents or as ordered 
by the Village’s Representative during the life of the contract to provide erosion and sediment 
control. 

B. Temporary structural measures provide erosion control protection to a critical area for an 
interim period. A critical area is any disturbed, bare slope subject to erosion. These are used 
during construction to prevent off-site sedimentation. Temporary structural measures shall 
include: 

1. Construction road stabilization 
2. Stabilized construction access 
3. Dust control 
4. Silt fence 
5. Turbidity Curtain 
6. Other temporary structural measures as indicated in the drawings. 

C. Permanent Structural Measures 

1. Rip-Rap 

D. Vegetative measures shall include: 

1. Mulching 
2. Protecting vegetation 
3. Seeding 
4. Sodding 
5. Topsoil 
6. Other vegetative measures as indicated in the drawings. 

PART 2 - EXECUTION 

2.1 EXAMINATION 

A. Verify compacted stabilized soil is acceptable and ready to support devices and imposed 
loads. 

B. Verify gradients and elevations of base or foundation for other Work are correct. 

C. Incorporate erosion control devices indicated on the Drawings, into the Project at the earliest 
practicable time. 

D. Construct, stabilize and activate erosion controls before site disturbance within tributary 
areas of those controls. 

E. Stockpile and waste pile heights shall not exceed 35 feet. Slope stockpile sides at 2: 1 or 
flatter. 
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F. Stabilize any disturbed area of affected erosion control devices on which activity has ceased 
and which will remain exposed for more than 20 days. 

1. During non-germinating periods, apply mulch at recommended rates. 
2. Stabilize disturbed areas which are not at finished grade and which will be disturbed 

within one year in accordance with Section 329200 Turf and Grasses. 
3. Stabilize disturbed areas which are either at finished grade or will not be disturbed 

within one year in accordance with Section 329200 Turf and Grasses permanent 
seeding specifications. 

G. Stabilize diversion channels, sediment traps, and stockpiles immediately. 

2.2 WORK AREAS 

A. The Village’s Representative has the authority to limit the surface area of erodible earth 
exposed by earthwork operations and to direct the Contractor to provide immediate 
temporary or permanent erosion measures to minimize damage to property and 
contamination of watercourses and water impoundments. Under no circumstances will the 
area of erodible earth material exposed at one time exceed 50,000 sq. ft. The Village’s 
Representative may increase or decrease this area of erodible earth material exposed at one 
time as determined by their analysis of project, weather and other conditions. The Village’s 
Representative may limit the area of clearing and grubbing and earthwork operations in 
progress commensurate with the Contractor’s demonstrated capability in protecting erodible 
earth surfaces with temporary, permanent, vegetative or biotechnical erosion control 
measures. 

B. Schedule the work so as to minimize the time that earth areas will be exposed to erosive 
conditions. Provide temporary structural measures immediately to prevent any soil erosion.  

C. Provide temporary seeding on disturbed earth or soil stockpiles exposed for more than 7 days 
or for any temporary shutdown of construction. In spring, summer or early fall apply rye 
grass at a rate of 1 lb/ 1000 sq.ft. In late fall or early spring, apply certified Aroostook Rye at 
a rate of 2.5 lbs./ 1000 sq. ft. Apply hay or straw at a rate of 2 bales/ 1000 sq. ft. or wood 
fiber hydromulch at the manufacturer’s recommended rate. Hay or straw shall be anchored. 

D. Coordinate the use of permanent controls or finish materials shown with the temporary 
erosion measures.  

E. All erosion and sediment control devices must be maintained in working order until the site 
is stabilized. All preventative and remedial maintenance work, including clean out, repair, 
replacement, re-grading, re-seeding, or re-mulching, must be performed immediately. 

F. After final stabilization has been achieved temporary sediment and erosion controls must be 
removed. Areas disturbed during removal must be stabilized immediately. 

END OF SECTION 312500 
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SECTION 315000 - EXCAVATION SUPPORT AND PROTECTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes temporary excavation support and protection systems. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings: Identify locations and depths of capped utilities, abandoned-in-place 
support and protection systems, and other subsurface structural, electrical, or mechanical 
conditions. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Engage a New York State licensed Professional Engineer, to design 
excavation support and protection systems to resist all lateral loading and surcharge, 
including but not limited to, retained soil, groundwater pressure, adjacent building loads, 
adjacent traffic loads, construction traffic loads, material stockpile loads, and seismic loads, 
based on the following: 

1. Compliance with OSHA Standards and interpretations, 29 CFR 1926, Subpart P. 
2. Compliance with requirements of authorities having jurisdiction] 

2.2 MATERIALS 

A. Provide materials that are either new or in serviceable condition. 

B. Cast-in-Place Concrete: ACI 301, of compressive strength required for application. 

C. Reinforcing Bars: ASTM A615, Grade 60, deformed. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused 
by settlement, lateral movement, undermining, washout, and other hazards that could 
develop during excavation support and protection system operations. 

1. Shore, support, and protect utilities encountered. 

3.2 INSTALLATION - GENERAL 

A. Locate excavation support and protection systems clear of permanent construction, so that 
construction and finishing of other work is not impeded. 

B. Install excavation support and protection systems to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from The Village of Marcellus and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by The 
Village of Marcellus.  

C. Install excavation support and protection systems without damaging existing buildings, 
structures, and site improvements adjacent to excavation. 

3.3 MAINTENANCE 

A. Monitor and maintain excavation support and protection system. 

B. Prevent surface water from entering excavations by grading, dikes, or other means. 

C. Continuously monitor vibrations, settlements, and movements to ensure stability of 
excavations and constructed slopes and to ensure that damage to permanent structures is 
prevented. 

3.4 FIELD QUALITY CONTROL 

A. Survey-Work Benchmarks: Resurvey benchmarks regularly during installation of excavation 
support and protection systems, excavation progress, and for as long as excavation remains 
open. 

1. Maintain an accurate log of surveyed elevations and positions for comparison with 
original elevations and positions. 

2. Promptly notify the Village of Marcellus if changes in elevations or positions occur or 
if cracks, sags, or other damage is evident in adjacent construction. 
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B. Promptly correct detected bulges, breakage, or other evidence of movement to ensure that 
excavation support and protection system remains stable. 

3.5 REMOVAL AND REPAIRS 

A. Remove excavation support and protection systems when construction has progressed 
sufficiently to support excavation and earth and hydrostatic pressures. 

1. Remove in stages to avoid disturbing underlying soils and rock or damaging structures, 
pavements, facilities, and utilities. 

2. Remove excavation support and protection systems to a minimum depth of 12 inches 
below overlying construction, and abandon remainder. 

3. Fill voids immediately with approved backfill compacted to density specified in 
Section 310000 "Earthwork." 

4. Repair or replace, as approved by The Village of Marcellus, adjacent work damaged 
or displaced by removing excavation support and protection systems. 

B. Leave excavation support and protection systems permanently in place. 

END OF SECTION 315000 



 

 

 

 

 

 

 

 

 

 

DIVISION 32 

EXTERIOR IMPROVEMENTS 
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SECTION 329200 - TURF AND GRASSES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Seeding. 
2. Sodding. 
3. Meadow grasses and wildflowers. 

B. Turf renovation. Related Requirements: 

1. Section 312500 “Erosion and Sedimentation Controls.” 

1.2 SUBMITTALS 

A. Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture, 
stating the botanical and common name, percentage by weight of each species and variety, 
and percentage of purity, germination, and weed seed. Include the year of production and 
date of packaging. 

B. Product Certificates: For fertilizers, from manufacturer. 

C. Pesticides and Herbicides: Product label and manufacturer's application instructions specific 
to Project. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened 
containers showing weight, certified analysis, name and address of manufacturer, and 
indication of compliance with state and Federal laws, as applicable. 

1. Seed: Store all seed at the site in a cool dry place as approved by the Village’s 
Representative. Replace any seed damaged during storage.  

a. Deliver seeds, 30 days in advance of anticipated use, in vendor’s unopened 
packages bearing labels showing vendor’s name and seed analysis by weight for 
testing by the Village’s Representative. 

B. Bulk Materials: 

1. Do not dump or store bulk materials near structures, utilities, walkways and 
pavements, or on existing turf areas or plants. 
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2. Provide erosion-control measures to prevent erosion or displacement of bulk materials; 
discharge of soil-bearing water runoff; and airborne dust reaching adjacent properties, 
water conveyance systems, or walkways. 

3. Accompany each delivery of bulk materials with appropriate certificates. 

1.4 FIELD CONDITIONS 

A. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods 
with initial maintenance periods to provide required maintenance from date of Substantial 
Completion. 

1. Spring Planting: Between April 1st and May 15th. 
2. Fall Planting: Between August 15th and October 1st. 
3. Provide temporary seed and mulch when final grading is complete while waiting for 

optimal seeding period. 
4. Provide temporary seed and mulch for temporary cover on disturbed ground not to be 

worked on for more than 7 days. 
5. Provide temporary seed and mulch on disturbed earth prior to temporary shutdown of 

construction. 

B. Weather Limitations: Proceed with planting only when existing and forecasted weather 
conditions permit planting to be performed when beneficial and optimum results may be 
obtained. Apply products during favorable weather conditions according to manufacturer's 
written instructions. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Grass Seed: Refer to Drawing ES-2 

2.2 FERTILIZERS 

A. Commercial Fertilizer: Refer to Drawing ES-2 

2.3 EROSION-CONTROL MATERIALS 

A. Erosion-Control Blankets: Refer to Drawing ES-2 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to be planted for compliance with requirements and other conditions affecting 
installation and performance of the Work. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 
concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil 
within a planting area. 

2. Suspend planting operations during periods of excessive soil moisture until the 
moisture content reaches acceptable levels to attain the required results. 

3. Uniformly moisten excessively dry soil that is not workable or which is dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a 
planting area, remove the soil and contamination as directed by Village’s Representative and 
replace with new planting soil. 

3.2 PREPARATION 

A. Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and 
plantings from damage caused by planting operations. 

1. Protect adjacent and adjoining areas from hydroseeding and hydromulching 
overspray. 

2. Protect grade stakes set by others until directed to remove them. 

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

3.3 SEEDING 

A. Seed Bed:  Scarify soil to a depth of 3 inches in compacted areas.  Smooth out unsightly 
variations, bumps, ridges, and depressions which will hold water.  Remove stones, litter, or 
other objectionable material. 

1. Obtain written approval of seed bed from the Village’s Representative before 
commencing seeding operations.  

B. Assume all risks when seed is sowed before approval of seed analysis.  

C. Sow seed with spreader or seeding machine. Do not broadcast or drop seed when wind 
velocity exceeds 5 mph. 
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1. Evenly distribute seed by sowing equal quantities in two directions at right angles to 
each other. 

2. Do not use wet seed or seed that is moldy or otherwise damaged. 
3. Do not seed against existing trees. Limit extent of seed to outside edge of planting 

saucer. 

D. Rake seed lightly into top 1/8 inch of soil, roll lightly, and water with fine spray. 
1. Protect all seeded areas by spreading straw mulch. Spread uniformly at a minimum 

rate of 2 tons/acre to form a continuous blanket 1-1/2 inches in loose thickness over 
seeded areas. Spread by hand, blower, or other suitable equipment. 
a. Anchor straw mulch by crimping into soil with suitable mechanical equipment. 

3.4 TURF MAINTENANCE 

A. General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, 
replanting, and performing other operations as required to establish healthy, viable turf. Roll, 
regrade, and replant bare or eroded areas and remulch to produce a uniformly smooth turf. 
Provide materials and installation the same as those used in the original installation. 

1. Fill in as necessary soil subsidence that may occur because of settling or other 
processes. Replace materials and turf damaged or lost in areas of subsidence. 

2. In areas where mulch has been disturbed by wind or maintenance operations, add new 
mulch and anchor as required to prevent displacement. 

3. Apply treatments as required to keep turf and soil free of pests and pathogens or 
disease. Use integrated pest management practices whenever possible to minimize the 
use of pesticides and reduce hazards. 

B. Watering: Install and maintain temporary piping, hoses, and turf-watering equipment to 
convey water from sources and to keep turf uniformly moist to a depth of 4 inches. 

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or 
mulch. Lay out temporary watering system to avoid walking over muddy or newly 
planted areas. 

2. Water turf with fine spray at a minimum rate of 1 inch per week unless rainfall 
precipitation is adequate. 

C. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain specified 
height without cutting more than one-third of grass height. Remove no more than one-third 
of grass-leaf growth in initial or subsequent mowings. Do not delay mowing until grass 
blades bend over and become matted. Do not mow when grass is wet. Schedule initial and 
subsequent mowings to maintain grass at heights between 3 inches and 3-1/2 inches until 
the Final Acceptance of the Work 

3.5 SATISFACTORY TURF  

A. Turf installations shall meet the following criteria as determined by Village’s Representative: 
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1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close 
stand of grass has been established, free of weeds and surface irregularities, with 
coverage exceeding 95 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 
inches. 

2. Satisfactory Plugged Turf: At end of maintenance period, the required number of plugs 
has been established as well-rooted, viable patches of grass, and areas between plugs 
are free of weeds and other undesirable vegetation. 

B. Use specified materials to reestablish turf that does not comply with requirements, and 
continue maintenance until turf is satisfactory. 

C. Portions of the turf may be accepted at various times at the discretion of the Village’s 
Representative. 

D. At the physical completion of the Work, the State will assume maintenance responsibilities 
of the turf areas.  

END OF SECTION 329200 



 

 

 

 

 

 

 

 

 

 

DIVISION 33 

UTILITIES  
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SECTION 334200 - STORMWATER CONVEYANCE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. HDPE pipe. 
2. Catch basins. 
3. Stormwater inlets. 

1.3 SUBMITTALS 

A. Product Data: For each type of product.  

PART 2 - PRODUCTS 

2.1 HDPE PIPE  

A. Source Limitations: HDPE pipe shall be ADS N-12 8” DIA, or approved equal. 

2.2 CATCH BASINS 

A. Standard Precast Concrete Catch Basins: 

1. Manufacturers: 

a. Fort Miller Co., Inc., (518) 695-5000, PO Box 98, Schuylerville, NY 12871 
b. Monarch Products, (717) 938-8303, 385 Sipe Road, York Haven, PA 17370. 
c. Oldcastle Infrastructure, (888) 965-3227, 8392 Riverview Parkway, Littleton, 

CO 80125. 
d. Approved equivalent. 

2. Description: ASTM C478, precast, reinforced concrete, of depth indicated, with 
provision for sealant joints. 

3. Base Section: 6-inch minimum thickness for floor slab and 4-inch minimum thickness 
for walls and base riser section, and separate base slab or base section with integral 
floor. 
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4. Riser Sections: 4-inch minimum thickness, 48-inch diameter, and lengths to provide 
depth indicated. 

5. Top Section: Eccentric-cone type unless concentric-cone or flat-slab-top type is 
indicated. Top of cone of size that matches grade rings. 

6. Joint Sealant: ASTM C990, bitumen or butyl rubber. 
7. Adjusting Rings: Interlocking rings with level or sloped edge in thickness and shape 

matching catch basin frame and grate. Include sealant recommended by ring 
manufacturer. 

8. Grade Rings: Include two or three reinforced-concrete rings, of 6- to 9-inch  total 
thickness, that match 24-inch- diameter frame and grate. 

9. Steps: FRP ladder wide enough to allow worker to place both feet on one step and 
designed to prevent lateral slippage off step. Cast or anchor steps into sidewalls at 12- 
to 16-inch intervals. Omit steps if total depth from floor of catch basin to finished grade 
is less than 60 inches. 

10. Pipe Connectors: ASTM C923, resilient, of size required, for each pipe connecting to 
base section. 

B. Frames and Grates:  

1. Manufacturers: 

a. Neenah Foundry Company, P. O. Box 729, Neenah, WI  54957, (414) 729-3661 
b. East Jordan Iron Works, P.O. Box 190, South Bay Rd., Cicero, NY  13039, 

(315) 699-2601 
c. US Foundry, 8351 NW 93rd St, Medley, Florida 33166-2096, (800) 348-8357. 
d. Approved equivalent. 

2. Design of each shall be the same throughout the project unless otherwise specified or 
indicated on the drawings. 

3. Units shall meet AASHTO H20 wheel loading requirements.  Manufacture, 
workmanship and certified proof-load tests shall conform to AASHTO M306-89-
Standard Specification for Drainage Structure Castings. 

4. Provide frames and grates of the locking type when indicated on the drawings. 
5. Material: 

a. Cast iron: ASTM A48, Class 30B or 35B. 
b. Delivered to Site free of any coatings, unless otherwise specified. 

6. Frames: 

a. Round 

1) 30-inch clear opening. 

7. Grates: 

a. Bicycle safe. 
b. ADA compliant where applicable. 
c. Size: 
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1) Round 

a) Diameter: 12 inches 

2.3 FRAMES AND COVERS 

A. Manufacturers: 

1. Neenah Foundry Company, P. O. Box 729, Neenah, WI  54957, (414) 729-3661 
2. East Jordan Iron Works, P.O. Box 190, South Bay Rd., Cicero, NY  13039, (315) 699-

2601 
3. US Foundry, 8351 NW 93rd St, Medley, Florida 33166-2096, (800) 348-8357. 
4. Approved equivalent. 

B. Description: 

1. Material: 

a. Cast iron. 
b. Comply with ASTM A48, Class 30B AASHTO M306. 

2. Lid: 

a. Bearing Surface: Machined flat. 
b. Configuration: Removable. 
c. Security: None. 

3. Cover Design:  Open checkerboard grille 
4. Live-Load: AASHTO HS-20 with 30% impact. 
5. Nominal Cover Size: 12 inch diameter. 

PART 3 - EXECUTION 

3.1 EARTHWORK 

A. Excavation, trenching, and backfilling are specified in Section 310000 - Earthwork. 

3.2 PIPING INSTALLATION 

A. General Locations and Arrangements: Drawing plans and details indicate general location 
and arrangement of underground storm drainage piping. Location and arrangement of 
piping layout take into account design considerations. Install piping as indicated, to extent 
practical. Where specific installation is not indicated, follow piping manufacturer's written 
instructions. 

B. Install manholes for changes in direction unless fittings are indicated. Use fittings for branch 
connections unless direct tap into existing sewer is indicated. 
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C. Install proper size increasers, reducers, and couplings where different sizes or materials of 
pipes and fittings are connected. Reducing size of piping in direction of flow is prohibited. 

D. Install gravity-flow, non pressure drainage piping in accordance with the following: 

1. Install piping pitched down in direction of flow. 

3.3 CATCH BASIN INSTALLATION 

A. Construct catch basins to sizes and shapes indicated. 

B. Set frames and grates to elevations indicated. 

3.4 STORMWATER INLET INSTALLATION 

A. Construct inlet head walls, aprons, and sides of reinforced concrete, as indicated. 

B. Construct riprap of broken stone, as indicated. 

C. Install outlets that spill onto grade, anchored with concrete, where indicated. 

D. Install outlets that spill onto grade, with flared end sections that match pipe, where indicated. 

E. Construct energy dissipaters at outlets, as indicated. 

END OF SECTION 334200 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2025 through June 2026. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website  www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.      PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

Village of Marcellus
 
James Curtin
6 SLOCOMBE AVE
MARCELLUS    NY 13108

Schedule Year 2025
Date Requested 03/24/2025
PRC# 2025003508

Location Green Gateway Park Marcellus
Project ID#
Project Type construction of a handicap accessible fishing area and construction of pavilion



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts

Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Contractor Registry

Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit
an application through NYSDOL’s Contractor Registry portal which is available through the agency’s Management System
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login.

For additional information, please visit online.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.

Both the PW 16 and  PW 200 forms are available for completion online.

Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website



www.labor.ny.gov.

Payrolls and Payroll Records 

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.



Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties

In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.



Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:

Address:

aaa

City: State: Zip:

Contract Type:
[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other :

Amount of Contract: $

Approximate Starting Date: - - - - /- - - - /

Approximate Completion Date: - - - - /- - - - /

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov.      PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

Village of Marcellus
 
James Curtin
6 SLOCOMBE AVE
MARCELLUS    NY 13108

Schedule Year 2025
Date Requested 03/24/2025
PRC# 2025003508

Location Green Gateway Park Marcellus
Project ID#
Project Type construction of a handicap accessible fishing area and construction of pavilion



 
  
Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  
 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 
 
Effective June 23, 2020 
 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 



To all State Departments, Agency Heads and Public Benefit Corporations
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610
Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit

Building 12, Room 464
State Office Campus
Albany, NY 12226

Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act 

The law says that you are an employee unless:
You are free from direction and control in performing your job, and
You perform work that is not part of the usual work done by the business that hired you, and
You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work.

It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified,
Workers’ compensation benefits for on-the-job injuries,
Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,
The provisions of the National Labor Relations Act, and
A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent 
contractors:

Civil Penalty First offense: Up to $2,500 per employee

Subsequent offense(s): Up to $5,000 per employee

Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine 
and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years.

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous.

Employer Name: 
IA 999 (09/16)



New York State Department of Labor
Bureau of Public Work

Attention Employees
THIS IS A: PUBLIC WORK 

PROJECT
If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at 
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate.

Chapter 629 of
the Labor Laws 
of 2007:

These wages are set by law and must be posted at the 
work site. They can also be found at:

If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

  Albany
  Binghamton

Buffalo
  Garden City
  New York City

Newburgh

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) -
(845) 568-5

Patchogue
Rochester
Syracuse 
Utica
White Plains

(631) 687-488
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name:

Project Location: 

PW 101 (0 /2 ) 



Proof of completion may include but is not limited to: 

(07.1 )



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway,
building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or provided. It is
the
responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be used, please call the
district
office located nearest to the project. District office locations and phone numbers are listed below.
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county
basis.
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing,
or rental type units intended for residential use.
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or
locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please contact the local
Bureau of
Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
*Contractor Registry (LL 220-I): Effective December 30th, 2024
Labor Law Section 220-i(6) prohibits contractors from bidding on public work and prohibits both contractors and subcontractors from
commencing work
on private and public projects subject to prevailing wage requirements. This section requires contractors to submit their Certificate of
Registration with
their bid materials. Each Certificate of Registration will have a unique registration number. Failure to provide proof of registration, as required
by Labor
Law Section 220-i, as a minimum qualification will result in the bidder being deemed non-responsive. There is a public database of registered
contractors and subcontractors available online at data.ny.gov to confirm registration validity. For additional information on how to register
and the
requirements, visit https://dol.ny.gov/public-work-contractor-and-subcontractor-registry-landing
 
*Electronic Certified Payroll (LL 220-K): Effective December 31st, 2025
Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailing
wage, will be
required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additional information
about the
electronic certified payroll submission system will be made available on the Department's Website at https://dol.ny.gov/Electronic-Payroll
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits

Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
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indicate these conditions as required.

Effective Dates

When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.
 
Shift Work
 
If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required
rate on
the project whether or not shift work is specifically addressed in the contract.
 
 
Paid Prenatal Leave
 
Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy
or related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a health
care
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid prenatal personal leave
shall
be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum wage
established by the labor law, whichever is greater, for the use of Paid Prenatal leave.

Apprentice Training Ratios

The following are the allowable ratios of registered Apprentices to Journey-workers. 

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2
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If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12226

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Onondaga County General Construction

Boilermaker 07/01/2025

JOB DESCRIPTION  Boilermaker DISTRICT  7
ENTIRE COUNTIES
Cayuga, Clinton, Cortland, Franklin, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence, Tompkins

WAGES
Per hour: 07/01/2025 01/01/2026 01/01/2027

Additional Additional
Boilermaker $ 40.50 $ 2.50* $ 2.50*

* To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 26.60*
+ 1.49

*This portion of the benefits subject to the same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE
NOTE: When a holiday falls on Sunday, the day observed by the State or Nation shall be observed. When a holiday falls on Saturday, Friday
will be observed as the holiday.

REGISTERED APPRENTICES
WAGES per hour: Six (6) month terms at the following percentage of Journeyworker's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th
65% 65% 70% 75% 80% 85% 90% 95%

SUPPLEMENTAL BENEFITS per hour:

$ 19.76* $ 19.76* $ 20.74* $ 21.71* $ 22.67* $ 23.66* $ 24.66* $ 25.62*
+ 1.49 + 1.49 + 1.49 + 1.49 + 1.49 + 1.49 + 1.49 + 1.49

*This portion of the benefits subject to the same premium rate as shown for overtime wages.
7-175

Broadband 07/01/2025

JOB DESCRIPTION  Broadband DISTRICT  4
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence,
Steuben, Suffolk, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange:  Entire County except Village of Greenwood Lake, Village of Highland Falls, Town of Tuxedo, and Town of Patterson

WAGES
Per Hour: 07/01/2025   08/04/2025

Additional
Field Tech $ 51.27 3% Per Hour
Install/Repair

For outside work (excluding installation on building construction/alteration/renovation projects), stopping at first point of attachment
(demarcation), installing/maintaining/repairing broadband internet service.

Applies to projects receiving ConnectAll funding that are subject to New York State Labor Law §224-E.

SUPPLEMENTAL BENEFITS
Per Hour:

$ 23.24

OVERTIME PAY
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See (B, K, *R) on OVERTIME PAGE
* Two and one half times the hourly rate after the 8th hour

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

4-CWA-Dist2

Carpenter - Building 07/01/2025

JOB DESCRIPTION  Carpenter - Building DISTRICT  6
ENTIRE COUNTIES
Onondaga

WAGES
Per hour: 07/01/2025 01/01/2026 07/01/2026 07/01/2027

Additional Additional
Carpenter $ 32.99 $ 33.49 $ 5.00* $ 4.07*
Floor Coverer 32.99 33.49 5.00* 4.07*
Carpet Layer 32.99 33.49 5.00* 4.07*
Drywall 32.99 33.49 5.00* 4.07*
Diver - Wet Day 57.99 58.49 5.00* 4.07*
Diver - Dry Day 33.99 34.49 5.00* 4.07*
Dive Tender 33.99 34.49 5.00* 4.07*

* To be allocated at a later date.

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
-  Pile Drivers & Dock Builders shall receive $ 0.25 per hour over the Journeyworker's rate of pay when performing piledriving & dock building
work.
-  Certified Welders shall receive $ 3.00 per hour over the Journeyworker's rate of pay when the employee is required to be certified and
performs DOT or ABS specified welding work.
-  When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the
employee shall receive his regular hourly rate plus $ 1.50 per hour.
-  Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):

0' to 80' no additional fee
81' to 100' additional $ 0.50 per foot
101' to 150' additional $ 0.75 per foot
151' and deeper additional $ 1.25 per foot

-  Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51' to 100' additional $ 0.75 per foot
101' and deeper additional $ 1.00 per foot

- Diver rates apply to all hours worked on dive day.

SHIFT WORK
On Agency/Owner mandated shift work, the following rates will be applicable:

1st Shift - Regular Rate
2nd Shift - Premium of 10% of base wage per hour
3rd Shift - Premium of 15% of base wage per hour

Shift work shall be defined as implementing at least two (2) shifts in a twenty-four (24) consecutive hour period.  Shift work must be for a
minimum of three (3) consecutive days.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025 01/01/2026
Journeyworker $ 22.16 $ 22.16

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday which occurs on Sunday shall be observed the following Monday. If Christmas falls on a Saturday, it shall be observed
on the prior Friday.

REGISTERED APPRENTICES
Wages per hour (1300 hour terms at the following percentage of Journeyworker's base wage):

1st 2nd 3rd 4th
65% 70% 75% 80%
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Supplemental Benefits per hour:
$ 13.11 $ 13.11 $ 15.72 $ 15.72

NOTE ADDITIONAL AMOUNTS PAID TO APPRENTICES FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
-  Pile Driving & Dock Builder apprentices shall receive an additional $ 0.25 per hour worked when performing piledriving & dock building
work.
-  Certified Welders shall receive $ 3.00 per hour over the apprentice's rate of pay when the apprentice is required to be certified and
performs DOT or ABS specified welding work.
-  When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then
the apprentice shall receive his regular hourly rate plus $ 1.50 per hour.

6-277 On

Carpenter - Building / Heavy&Highway 07/01/2025

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2025 07/01/2026 07/01/2027

Additional Additional
Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 37.94 $ 2.25* $ 2.25*
* To be allocated at a later date.

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 27.34

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour (1300 hour terms at the following percentage of Journeyworker's wage):

1st 2nd 3rd 4th
65% 70% 75% 80%

Supplemental Benefits per hour:
$19.10 $19.69 $21.83 $22.42

2-42AtSS

Carpenter - Heavy&Highway 07/01/2025

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Broome, Cayuga, Chemung, Cortland, Delaware, Jefferson, Lewis, Onondaga, Oswego, Schuyler, Seneca, St. Lawrence, Steuben, Tioga,
Tompkins, Yates

WAGES
Page 23

Prevailing Wage Rates for 07/01/2025 - 06/30/2026 Published by the New York State Department of Labor
Last Published on Jul 01 2025 PRC Number 2025003508  Onondaga County



Per hour 07/01/2025 07/01/2026 07/01/2027
Additional Additional

Carpenter $ 39.52 $ 2.00* $ 4.42*
Piledriver 39.52 2.00* 4.42*
Dockbuilder 39.52 2.00* 4.42*
Diver-Wet Day 64.52 2.00* 4.42*
Diver-Dry Day 40.52 2.00* 4.42*
Diver-Tender 40.52 2.00* 4.42*
*To be allocated at a later date.

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour.
- Certified welders when required to perform welding work will receive an additional $5.00 per hour.

ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS:
-  Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving.
-  Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate
plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders).
-  The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged.
-  All crew members aboard a submersible shall receive the Diver-Wet Day rate.
-  Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):

0' to 50' no additional fee
51' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' to 200' additional $1.25 per foot
201' and deeper additional $1.50 per foot

-  Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to 200' additional $1.00 per foot
Over 201' additional $1.25 per foot

- Diver rates applies to all hours worked on dive day.

SHIFT WORK
When project owner mandates a single irregular work shift, the Journeyworkers and Apprentices will receive an additional $4.00 per hour.  A
single irregular work shift can start any time from 5:00 p.m. to 1:00 a.m.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 27.31

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
- In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday.  If a Holiday falls on a Sunday, then Monday will
be observed as a Holiday.
- The employee must work their scheduled workday before and their scheduled workday after the holiday to receive holiday pay.

REGISTERED APPRENTICES
CARPENTER/PILEDRIVER/DOCKBUILDER APPRENTICES
Wages per hour (1300 hour terms at the following percentage of journeyworker's base wage):

1st 2nd 3rd 4th
65% 70% 75% 80%

Supplemental Benefits per hour:
$ 19.07 $ 19.66 $ 21.75 $ 22.34

NOTE ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED:
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour.
- Certified welders when required to perform welding work will receive an additional $5.00 per hour.

2-277HH-Bro

Electrician 07/01/2025

JOB DESCRIPTION  Electrician DISTRICT  7
ENTIRE COUNTIES
Yates
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PARTIAL COUNTIES
Cayuga:  All Townships except Genoa, Ira, Locke, Sempronius, Sterling, Summerhill, and Victory.
Onondaga:  Townships of Elbridge and Skaneateles.
Ontario:  Only the Townships of Canandaigua, Farmington, Geneva, Gorham, Hopewell, Manchester, Phelps, and Seneca.
Seneca:  All townships except Covert and Lodi,
Wayne:  Only the Townships of Arcadia, Galen, Lyons, Savannah, and the Village of Newark.

WAGES
Per hour: 07/01/2025 06/01/2026 06/01/2027

Additional Additional
Electrician $ 45.00 $ 4.50* $ 5.10*
Teledata, Sound Wireman 45.00 4.50* 5.10*

* To be allocated at a later date.

IMPORTANT NOTE - WORKING ABOVE THE FLOOR:
Any workman working over 50 feet high shall receive $1.00 above the applicable rate and any workman working over 100 feet high shall
receive $2.00 above the applicable rate. These rates shall not apply to workers in bucket trucks and motorized scaffolds where safety
harnesses are used.

SHIFT WORK
Work from 4:30PM - 1:00AM* $ 51.75
Work from 12:30AM - 9:00AM* 54.00

* Applies when multiple shifts of 8 hours for at least 5 days duration are mandated by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 28.77 plus 3% of wage paid
+ $1.00*

* This portion of the benefit is subject to the SAME PREMIUM as shown for overtime.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Double the straight time rate of pay for hours worked greater than ten hours on Saturday.
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Saturday, it will be celebrated on the Friday before. If a holiday falls on Sunday, it will be celebrated on the
following Monday.

REGISTERED APPRENTICES
WAGES: hourly terms at the following wages per hour:
1st term  (0-1000 hrs) $ 20.25
2nd term (1001-2000 hrs) 22.50
3rd term (2001-3500 hrs) 24.75
4th term (3501-5000 hrs) 27.00
5th term (5001-6500 hrs) 31.50
6th term (6501-8000 hrs) 36.00

SUPPLEMENTAL BENEFITS per hour worked:
Appr. 1st and 2nd term $ 14.75 plus 3% of wage paid + $1.00*
All other terms Same as Journeyworker.

* This portion of the benefit is subject to the SAME PREMIUM as shown for overtime.
7-840 Z1

Electrician 07/01/2025

JOB DESCRIPTION  Electrician DISTRICT  6
ENTIRE COUNTIES
Cortland, Herkimer, Madison, Oneida, Oswego

PARTIAL COUNTIES
Cayuga:  Townships of Ira, Locke, Sempronius, Sterling, Summerhill and Victory.
Chenango:  Only the Townships of Columbus, New Berlin and Sherburne.
Onondaga:  Entire County except Townships of Elbridge and Skaneateles.
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Otsego:  Only the Townships of Plainfield, Richfield, Springfield, Cherry Valley, Roseboom, Middlefield, Otsego, Exeter, Edmeston,
Burlington, Pittsfield and New Lisbon.
Tompkins:  Only the Township of Groton.
Wayne:  Only the Townships of Huron, Wolcott, Rose and Butler.

WAGES
Per hour: 07/01/2025 06/01/2026

Additional
Electrician $ 50.50 $ 5.25*
Teledata 50.50 5.25*
Cable Splicer 55.55 5.25*

* To be allocated at a later date.

NOTE: Additional amounts, subject to overtime premiums, due for the following work (applicable to all employees):
- Additional $2.50 per hour for work performed over 35 feet above the ground, floor, or roof levels or where work is required in tunnels,
shafts, or under compressed air 35 feet below the ground level.
- Additional $3.00 per hour for working over 50 feet above or below ground, floor, or roof level. This includes work on ladders, "toothpicks",
scaffolds, boatswain chairs, towers, smokestacks or other open structures, or mechanical lifts used over 60 feet.

Occupied Conditions: When necessary to perform alteration and/or renovation work and owner mandates (due to occupied conditions)
prevent the work from being performed during "normal" working hours (defined as between 6:00 a.m. and 4:30 p.m. Monday through Friday),
alternate hours may be worked,  provided:  1) The hours are established for a minimum of five (5) days duration or the length of the job,
whichever is shorter;  and 2) An entire work scope within a job-site area is performed utilizing the varied hours. If these conditions are
satisfied, all hours worked Monday through Friday of a shift that starts before or ends after the "normal" hours, shall be paid at the
appropriate rate plus fifteen percent (15%). However, the following restrictions shall apply:

1) "Alternate" hours shall consist of a minimum of eight (8) consecutive hours per day.
2) Hours worked in excess of eight (8) hours per day, Monday through Friday, shall be paid at a rate of one and one-half times
the applicable rate (dayshift + 15%).
3) Hours worked on Saturday shall be paid at time and one-half the applicable rate.
4) Hours worked on Sundays and Holidays shall be paid at double the straight time rate.
5) Work of a new construction nature may not be worked under these conditions.

SHIFT WORK
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF EIGHT (8) HOURS FOR
AT LEAST FIVE (5) DAYS DURATION WHICH MAY HAVE BEEN WORKED. WHEN TWO (2) SHIFTS OR THREE (3) SHIFTS ARE
WORKED:

1ST SHIFT 8:00AM - 4:30PM: Regular wage rate
2ND SHIFT 4:30 PM - 1:00 AM: Regular wage rate plus 15%
3RD SHIFT 12:30 AM - 9:00 AM: Regular wage rate plus 25%

SUPPLEMENTAL BENEFITS
Per hour:

$ 33.52 plus
Journeyworker 3% of hourly

wage paid*

*NOTE: The 3% is based on the hourly wage paid, straight time or premium rate.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* NOTE: On Saturday the first 8 hours worked shall be paid at a rate of one and one-half times the applicable rate. All additional hours are
payable at double the straight time rate.
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 26) on HOLIDAY PAGE
NOTE: If any of the above holidays fall on Saturday, Friday shall be observed as the holiday. If any of the above holidays fall on Sunday,
Monday shall be observed as the holiday.

REGISTERED APPRENTICES
WAGES per hour: Hourly terms at the following wage.

1st period (0-1000 hrs) $ 20.20
2nd period (1001-2000) 22.75
3rd period (2001-3500) 25.25
4th period (3501-5000) 30.30
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5th period (5001-6500) 35.35
6th Period (6501-8000) 40.40

SUPPLEMENTAL BENEFITS per hour:

1st period $ 14.69*
2nd period 14.69*
3rd period 30.02*
4th period 30.72*
5th period 31.42*
6th period 32.12*

* PLUS 3% OF HOURLY WAGE PAID, STRAIGHT TIME RATE OR PREMIUM RATE.
6-43

Elevator Constructor 07/01/2025

JOB DESCRIPTION  Elevator Constructor DISTRICT  6
ENTIRE COUNTIES
Broome, Cayuga, Chenango, Cortland, Franklin, Jefferson, Lewis, Onondaga, Oswego, St. Lawrence, Tioga, Tompkins

PARTIAL COUNTIES
Delaware:  Only the towns of:  Tompkins, Walton, Masonville, Sidney, Franklin and Deposit.
Madison:  Only the towns of: Cazenovia, DeRuyter, Eaton, Fenner, Georgetown, Lebanon, Lenox, Nelson and Sullivan.
Oneida:  Only the towns of: Camden, Florence and Vienna.

WAGES
Per hour: 07/01/2025 01/01/2026 01/01/2027

Mechanic $ 58.44 $ 61.003 $ 63.719
Helper 40.91 42.70 44.60

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 38.435* $ 38.985* 39.535*

*NOTE - add 6% of regular hourly rate for all hours worked. Add 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE
NOTE: When a holiday falls on a Saturday, it shall be observed on Friday. When a holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
WAGES per hour: 1 year terms at the following percentage of the Elevator Constructor wage.

0-6 6-12 2nd 3rd 4th
months months year year year
50% 55% 65% 70% 80%

SUPPLEMENTAL BENEFITS per hour:

0-6 months: 6% of the hourly apprentice rate paid, no additional supplemental benefits.

All other terms: Same as Journeyworker
6-62.1

Glazier 07/01/2025

JOB DESCRIPTION  Glazier DISTRICT  5
ENTIRE COUNTIES
Cayuga, Cortland, Herkimer, Madison, Oneida, Onondaga, Oswego

WAGES
Per Hour: 07/01/2025

Glazier $ 30.00
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SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 28.74

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE.
*Note - Or circumstances beyond the control of the employer.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms:

Appr. 1st term $ 20.00
Appr. 2nd term 21.00
Appr. 3rd term 22.00
Appr. 4th term 23.00
Appr. 5th term 24.00
Appr. 6th term 25.00
Appr. 7th term 26.00
Appr. 8th term 27.00

Supplemental Benefits per hour:

Appr. 1st term $ 12.92
Appr. 2nd term 12.92
Appr. 3rd term 18.92
Appr. 4th term 18.92
Appr. 5th term 19.92
Appr. 6th term 19.92
Appr. 7th term 20.92
Appr. 8th term 20.92

5-677.Z-2

Insulator - Heat & Frost 07/01/2025

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  7
ENTIRE COUNTIES
Broome, Cayuga, Chemung, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego, Schuyler,
Seneca, St. Lawrence, Tioga, Tompkins

WAGES
Per hour: 07/01/2025

Asbestos Installer $ 43.25
Insulation Installer 43.25
(On mechanical systems only)

SHIFT WORK
The following rates will apply on all contracting agency-mandated shifts worked:

1st Shift $ 43.25
2nd Shift 49.74
3rd Shift 51.90

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 27.34

OVERTIME PAY
See (*B1, **K, P) on OVERTIME PAGE
*NOTE: First 10 hours on Saturday.
**NOTE: Holidays that fall on Sunday are subject to double time.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (2*,4,6,28) on HOLIDAY PAGE

*Triple time for Labor Day if worked.
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REGISTERED APPRENTICES
WAGES per hour: One (1) year terms at the following percentage of Journeyworker's wage.

1st 2nd 3rd 4th
60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour:

$ 24.09 $ 24.09 $ 27.34 $ 27.34
7-30-Syracuse

Ironworker 07/01/2025

JOB DESCRIPTION  Ironworker DISTRICT  6
ENTIRE COUNTIES
Broome, Cayuga, Cortland, Onondaga, Oswego, Seneca, Tioga, Tompkins

PARTIAL COUNTIES
Chenango:  Only the townships of Afton, Bainbridge, Coventry, German, Greene, Guilford, Lincklaen, McDonough, Norwich, Otselic, Oxford,
Pharsalia, Pitcher, Preston and Smithville.
Jefferson:  Only the townships of Adams, Alexandria, Brownville, Cape Vincent, Clayton, Ellisburg, Henderson, Hounsfield, LeRay, Lorraine,
Lyme, Orleans, Pamelia, Rodman, Rutland, Theresa, Watertown and Worth.
Madison:  Only the townships of Cazenovia, DeRuyter, Fenner, Georgetown, Lenox, Lincoln, Nelson, Smithfield and Sullivan.
Schuyler:  Only the townships of Cayuta, Catharine, Hector and Montour.
Wayne:  Only the townships of Butler, Galen, Huron, Rose, Savannah and Wolcott.

WAGES
Structural, Reinforcing, Re-bar, Machinery Mover & Rigger, Ornamental & Curtain Wall, Window Wall, Pre-Glazed Metal Framed Windows
Attached to Steel or Masonry Including Caulking, Fence Erector (Chain Link/Security), Sheeter/Bridge Rail, Pre-Cast Erector, Stone
Derrickman, Pre-Engineered Building Erector, Welder

Per hour: 07/01/2025 07/01/2026
Additional

Ironworker $ 37.16 $ 2.76*

* To be allocated at a later date.

SHIFT WORK
Multiple shifts mandated by the project owner. All shifts will be eight (8) hours.

1st Shift $ 37.16
2nd Shift 40.88 Starting times between 2PM and 7PM
3rd Shift 42.73 Starting times between 7PM and 12AM

WHEN A SINGLE IRREGULAR SHIFT IS WORKED, WITH START TIMES BASED ON SECOND AND THIRD SHIFTS, ADD 10% TO THE
1ST SHIFT WAGE RATE POSTED ABOVE.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 31.88

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday which occurs on Saturday shall be observed on the preceding Friday. Any holiday which occurs on Sunday shall be
observed the following Monday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following rates.

1st 2nd 3rd 4th
$ 21.50 $ 23.50 $ 25.50 $ 27.50

SUPPLEMENTAL BENEFITS per hour:

1st year $ 13.03
2nd year 21.36
3rd year 22.55
4th year 23.74
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6-60

Laborer - Building 07/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  7
ENTIRE COUNTIES
Onondaga

WAGES
NOTE: If a prime contract is let for site work only, meaning no buildings are involved in their site contract, the Heavy/Highway rates would be
applicable for the laborers classification only.
- When a prime contract is let for site work and building excavation is part of that contract, the building rates would be applicable for the
Laborers classification.
- All work outside of the building, if not included in the building contract, will fall under the Heavy/Highway rates.

Per hour: 07/01/2025

Building Laborer $ 33.25

Asbestos, Toxic &
Hazardous Waste Work 35.75

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 23.29

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: When a holiday falls on Sunday, it will be celebrated on Monday.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of Journeyworker's wage.

1st 2nd 3rd 4th
70% 80% 90% 95%

SUPPLEMENTAL BENEFITS per hour:

All Terms: Same as Journeyworker
7-633 bON

Laborer - Heavy&Highway 07/01/2025

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  7
ENTIRE COUNTIES
Onondaga

WAGES
GROUP  A: Drill Helper, Flagmen, Outboard and Hand Boats.

GROUP  B: BASIC RATE:  Bull Float (where used for strike off only), Chain Saw, Concrete Aggregate Bin, Concrete Bootman, Gin Buggy,
Hand or Machine Vibrator, Jack Hammer, Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of All Steel Mesh, Small Generators for
Laborers' Tools, Installation of Bridge Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Water Pump Operator (1-1/2"
and Single Diaphragm) Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter &
Power Unit, Pusher Type Concrete Saw and All Other Gas, Electric, Oil, and Air Tool Operators, Wrecking Laborer.

GROUP  C: Drilling Equipment - only where a separate air compressor unit supplies power, Acetylene Torch Operators, Asphalt Raker,
Powder Man, Tail or Screw Operator on Asphalt Paver.

GROUP  D: Blasters, Form Setters, Stone or Granite Curb Setters.

GROUP  E: Hazardous Waste Removal Work when designated by State/Federal as hazardous waste site and regulations require employees
wear required personal protection.

Per hour: 07/01/2025 07/01/2026 07/01/2027
Additional Additional
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GROUP   A $ 38.36 $ 3.40* $ 4.20*
GROUP   B 38.56 3.40* 4.20*
GROUP   C 38.76 3.40* 4.20*
GROUP   D 38.96 3.40* 4.20*
GROUP   E 43.56 3.40* 4.20*

* To be allocated at a later date.

SHIFT WORK
A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $5.00 per hour. Night work, when mandated by DOT shall be paid an additional $5.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 26.72

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Saturday, it will be celebrated on Saturday. Employees who work a Saturday holiday shall be paid double time
plus the holiday pay. If a holiday falls on Sunday, it will be celebrated on Monday. Employees who work a Sunday holiday shall be paid
double time. Employees who work on Monday shall be paid double time plus the holiday pay. Accordingly, the Monday following the Sunday
is treated as the holiday.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of Journeyworker's GROUP B wage.

1st 2nd 3rd 4th
70% 80% 90% 95%

SUPPLEMENTAL BENEFITS per hour:

All Terms: Same as Journeyworker
7-633 hON

Laborer - Tunnel 07/01/2025

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  7
ENTIRE COUNTIES
Onondaga

WAGES
GROUP A: Changehouse Men.

GROUP B: Miners and all Machine Men, Safety Miner, all Shaftwork, Caisson work, Drilling, Blow Pipe, all Air Tools, Tugger, Scaling,
Nipper, Guniting pot to nozzle, Bit Grinder, Signal Man (top and bottom), Concrete Men, Shield driven tunnels, mixed face and soft ground,
liner plate tunnels in free air.

GROUP C: Blaster.

GROUP D: Hazardous Waste Work on a State and or Federally designated waste site, and where relevant regulations require employees to
use personal protection.

Per hour: 07/01/2025 07/01/2026 07/01/2027
Additional Additional

GROUP  A $ 40.54 $ 3.40* $ 4.20*
GROUP  B 40.74 3.40* 4.20*
GROUP  C 45.54 3.40* 4.20*
GROUP  D 45.74 3.40* 4.20*

* To be allocated at a later date.

SHIFT WORK
A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $5.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:
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Journeyworker $ 27.72

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Saturday, it will be celebrated on Friday. If a holiday falls on Sunday, it will be celebrated on Monday. In the event
that workers work on this Sunday holiday, they shall be paid double time. In the event that workers work on Monday, they shall be
compensated at triple time. Accordingly, the Monday following the Sunday is treated as the holiday.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of Journeyworker's GROUP B wage:

1st 2nd 3rd 4th
70% 80% 90% 95%

SUPPLEMENTAL BENEFITS per hour:

All Terms: Same as Journeyworker
7-633T (ON)

Lineman Electrician 07/01/2025

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
A Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors, assembly of all electrical materials, conduit, pipe, or raceway; placing of fish wire;
pulling of cables, wires or fiber optic cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

Crane Operators: Operation of any type of crane on line projects.
Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on line projects.
Digging Machine Operator: All other digging equipment and augering on line projects.

A Groundman/Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow,
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may
assist in installing conduit, pipe, cables and equipment.

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines. Also includes digging of holes for poles, anchors,
footer, and foundations for electrical equipment.

-----Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground
transmission line work and the installation of fiber optic cable where no other construction trades are or have been involved. Includes access
matting for line work.

Per hour: 07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A:
Lineman, Technician $ 61.56 $ 64.37 $ 66.84 $ 69.47
Crane, Crawler Backhoe 61.56 64.37 66.84 69.47
Welder, Cable Splicer 61.56 64.37 66.84 69.47

Group B:
Digging Mach. Operator $ 55.40 $ 57.93 $ 60.16 $ 62.52

Group C:
Tractor Trailer Driver $ 52.33 $ 54.71 $ 56.81 $ 59.05
Groundman, Truck Driver 49.25 51.50 53.47 55.58
Equipment Mechanic 49.25 51.50 53.47 55.58
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Group D:
Flagger $ 33.86 $ 35.40 $ 36.76 $ 38.21

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

-----Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility
outside electrical work." Includes access matting for line work.

Group A:
Lineman, Technician $ 61.56 $ 64.37 $ 66.84 $ 69.47
Crane, Crawler Backhoe 61.56 64.37 66.84 69.47
Cable Splicer 67.72 70.81 73.52 76.42
Certified Welder,
Pipe Type Cable $ 64.64 $ 67.59 $ 70.18 $ 72.94

Group B:
Digging Mach. Operator $ 55.40 $ 57.93 $ 60.16 $ 62.52

Group C:
Tractor Trailer Driver $ 52.33 $ 54.71 $ 56.81 $ 59.05
Groundman, Truck Driver 49.25 51.50 53.47 55.58
Equipment Mechanic 49.25 51.50 53.47 55.58

Group D:
Flagger $ 33.86 $ 35.40 $ 36.76 $ 38.12

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

-----Below rates applicable on all switching structures, maintenance projects, railroad catenary install/maintenance third rail installation,
bonding of rails and pipe type cable and installation of fiber optic cable. Includes access matting for line work.

Group A:
Lineman, Tech, Welder $ 62.94 $ 65.81 $ 68.34 $ 71.03
Crane, Crawler Backhoe 62.94 65.81 68.34 71.03
Cable Splicer 69.23 72.39 75.17 78.13
Certified Welder,
Pipe Type Cable 66.09 69.10 71.76 74.58

Group B:
Digging Mach. Operator $ 56.65 $ 59.23 $ 61.51 $ 63.93

Group C:
Tractor Trailer Driver $ 53.50 $ 55.94 $ 58.09 $ 60.38
Groundman, Truck Driver 50.35 52.65 54.67 56.82
Equipment Mechanic 50.35 52.65 54.67 56.82

Group D:
Flagger $ 34.62 $ 36.20 $ 37.59 $ 39.07

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

-----Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. Includes access matting for line work.

Group A:
Lineman, Tech, Welder $ 64.18 $ 67.10 $ 69.68 $ 72.43
Crane, Crawler Backhoe 64.18 67.10 69.68 72.43

Group B:
Digging Mach. Operator $ 57.76 $ 60.39 $ 62.71 $ 65.19

Group C:
Tractor Trailer Driver $ 54.55 $ 57.04 $ 59.23 $ 61.57
Groundman, Truck Driver 51.34 53.68 55.74 57.94
Equipment Mechanic 51.34 53.68 55.74 57.94

Group D:
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Flagger $ 35.30 $ 36.91 $ 38.32 $ 39.84

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

SHIFT WORK
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5)
DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A $ 31.90* $ 32.90* $ 34.40* $ 35.90*
Group B  $ 27.90* $ 28.90* $ 30.40* $ 31.90*
Group C  $ 27.70* $ 28.50* $ 29.70* $ 30.90*
Group D  $ 27.65* $ 28.40* $ 29.53* $ 30.66*

*Plus 7 % of the hourly wage paid. The 7% is based on straight time or premium time.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE. NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction.
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
Overtime See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2025 05/04/2026 05/03/2027 05/01/2028

All terms: $ 27.65* $ 28.40* $ 29.53* $ 30.66*

*Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.
6-1249a

Lineman Electrician - Teledata 07/01/2025

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
For outside work, stopping at first point of attachment (demarcation).

Per hour: 07/01/2025

Cable Splicer $ 40.81
Installer, Repairman $ 38.73
Teledata Lineman $ 38.73
Tech., Equip. Operator $ 38.73
Groundman/Flagger $ 20.53

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work, please see
LINEMAN.

SHIFT WORK
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THE FOLLOWING RATES APPLY WHEN THE CONTRACTING AGENCY MANDATES MULTIPLE SHIFTS OF AT LEAST FIVE (5) DAYS
DURATION ARE WORKED. WHEN TWO (2) OR THREE (3) SHIFTS ARE WORKED THE FOLLOWING RATES APPLY:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 5.77
   *plus 3% of
    the hour
    wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 07/01/2025

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

Crane Operators: Operation of any type of crane on Traffic Signal/Lighting projects.
Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on Traffic Signal/Lighting projects.
Digging Machine Operator: All other digging equipment and augering on Traffic Signal/Lighting projects.

A Groundman/Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow,
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may
assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.

Per hour: 07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A:
Lineman, Technician $ 52.86 $ 55.31 $ 57.40 $ 59.64
Crane, Crawler Backhoe 52.86 55.31 57.40 59.64
Certified Welder 55.50 58.08 60.27 62.62

Group B:
Digging Machine $ 47.57 $ 49.78 $ 51.66 $ 53.68

Group C:
Tractor Trailer Driver $ 44.93 $ 47.01 $ 48.79 $ 50.69
Groundman, Truck Driver 42.29 44.25 45.92 47.71
Equipment Mechanic 42.29 44.25 45.92 47.71

Group D:
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Flagger $ 31.72 $ 33.19 $ 34.44 $ 35.78

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

SHIFT WORK
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5)
DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

SUPPLEMENTAL BENEFITS
Per hour worked:

07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A $ 31.90* $ 32.90* $ 34.40* $ 35.90*
Group B $ 27.90* $ 28.90* $ 30.40* $ 31.90*
Group C $ 27.70* $ 28.50* $ 29.70* $ 30.90*
Group D $ 27.65* $ 28.40* $ 29.53* $ 30.66*

* Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE.  NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction.
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
Overtime:   See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2025 05/04/2026 05/03/2027 05/01/2028

All terms: $ 27.65* $ 28.40* $ 29.53* $ 30.66*

* Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.
6-1249a-LT

Lineman Electrician - Tree Trimmer 07/01/2025

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines. This also includes stump removal near underground energized electrical lines including telephone and CATV
lines.

Per hour: 07/01/2025 01/04/2026 01/03/2027

Tree Trimmer $ 33.18 $ 34.67 $ 36.23
Equipment Operator 29.35 30.67 32.05
Equipment Mechanic 29.35 30.67 32.05
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Truck Driver 23.85 24.93 26.05
Groundman 19.64 20.53 21.45
Flagger 15.50 16.20 16.93

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025 01/04/2026 01/03/2027

Journeyworker $ 10.98* $ 11.23* $ 11.48*

* Plus 4.5% of the hourly wage paid. The 4.5% is based on straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday. All paid holidays falling on a Sunday shall be
observed on the following Monday.

6-1249TT

Mason - Building 07/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Cayuga, Onondaga, Oswego

PARTIAL COUNTIES
Madison:  The townships of Sullivan and Cazenovia ONLY

WAGES
Per hour

07/01/2025

Tile/Terrazzo/Marble
Setter $ 36.17
Finisher 28.95

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman Setter $ 21.24
Journeyman Finisher 20.10

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour
Hour terms at the following percentage of journeyman's wage
Setter:
1st term 500 hours 60%
2nd term 1000 hours 70%
3rd term 1000 hours 80%
4th term 1000 hours 85%
5th term 1000 hours 90%
6th term 1500 hours 95%

Finisher:
1st term 500 hours 70%
2nd term 1000 hours 80%
3rd term 1000 hours 90%
4th term 1200 hours 95%

Supplemental Benefits per hour worked

Setter:
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1st & 2nd Term $ 14.66
3rd & 4th Term 17.95
5th Term 19.60
6th Term 21.24

Finisher:
1st & 2nd Term $ 13.77
All others 16.93

12-2TS.3

Mason - Building 07/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Onondaga

WAGES
Per hour

07/01/2025

Cement Mason $ 38.71
Plasterer 38.71
Ext insulation finish
systems-plasterer(EIFF) 38.71

Additional $0.50 per hour for Scaffold work, Swing Stage and Rolling Stage
Additional $0.25 per hour for Grinder Operator

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 24.12

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Only on EIFF work can Saturday be used as a makeup day.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

750 hour terms at the following percentage of journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

All Terms $ 24.12
12-2b-on

Mason - Building 07/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Cayuga, Onondaga

PARTIAL COUNTIES
Madison:  The townships of Sullivan and Cazenovia ONLY

WAGES
Per hour 07/01/2025

Bricklayer/Blocker $ 39.05
Fireproofing* 39.05
Stone Mason 39.05
Pointer/Caulker/Cleaner 39.05
Cement Mason/Plaster** 39.05
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Additional $.25 per hr. for work in restricted radiation area of atomic plant.
Additional $5.00 per day more for employees working on a two-point suspension scaffold (Pointer, Caulker, and Cleaner are excluded).

(*)Fireproofer on Structural only.
(**)Refer to Onondaga Mason Building wage sheet 12-2b-on for Cement/Plaster work in Onondaga County

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 23.83

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

750 hour terms at the following percentage of journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked:

All Terms $ 23.83
12-2b.3

Mason - Heavy&Highway 07/01/2025

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
PARTIAL COUNTIES
Onondaga:  This rate only applies to Heavy & Highway Cement Mason or Plaster Work in Onondaga County.

WAGES
Per hour 07/01/2025

Cement Mason $ 41.66

- Additional $1.00 per hour if working on swing scaffolding or staging (scaffold suspended by means of ropes or cabled from hooks placed
over parapet walls or windows, etc).
- Additional $0.25 per hour when operating a hand held power grinder.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 24.17

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

750 hour terms at the following percentage of journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

0 to 500 Hours $ 17.02
All Others 24.17

12-2h/h on
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Mason - Heavy&Highway 07/01/2025

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Albany, Cayuga, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Jefferson, Lewis, Madison, Montgomery, Oneida,
Oswego, Rensselaer, Saratoga, Schenectady, Schoharie, St. Lawrence, Warren, Washington

PARTIAL COUNTIES
Onondaga:  For Heavy & Highway Cement Mason or Plaster Work in Onondaga County, refer to Mason-Heavy&Highway tag 12-2h/h on.

WAGES
Per hour

07/01/2025
Mason &
Bricklayer $ 43.01

Additional $1.00 per hour for work on any swing scaffold or staging suspended by means of ropes or cables.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman
$ 22.93

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

750 HR TERMS at the following percent of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

0 to 500 Hours $ 14.13
All Other 22.93

12-2hh.1

Millwright 07/01/2025

JOB DESCRIPTION  Millwright DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
THE FOLLOWING RATE APPLIES TO ANY GAS/STEAM TURBINE AND OR RELATED COMPONENT WORK, INCLUDING NEW
INSTALLATIONS OR MAINTENANCE AND ANY/ALL WORK PERFORMED WITHIN THE PROPERTY LIMITS OF A NUCLEAR FACILITY.

Per hour: 07/01/2025

Millwright - $ 47.00
Power Generation

NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
-  Certified Welders shall receive an additional $1.75 per hour provided they are directed to perform Certified Welding.
-  If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying
canister-type chemical respirators) is required, then that employee shall receive an additional $1.50 per hour.
-  An employee performing the work of a machinist shall receive an additional $2.00 per hour.  For the purposes of this premium to apply, a
"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour paid:
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Journeyworker $ 28.45*

*NOTE: Subject to OT premium

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyworker's wage:

Appr. 1st year 65%*
Appr. 2nd year 75%*
Appr. 3rd year 80%*
Appr. 4th year 90%*

*NOTE: Additional premium for the following work listed below:

Certified Welder $ 1.75
Hazardous Waste Work 1.50
Machinist 2.00
Underground 1.00
(500' and below)

SUPPLEMENTAL BENEFITS per hour:

Appr. 1st year $ 11.95
Appr. 2nd year 23.50
Appr. 3rd year 25.15
Appr. 4th year 26.80

6-1163Power

Millwright 07/01/2025

JOB DESCRIPTION  Millwright DISTRICT  2
ENTIRE COUNTIES
Clinton, Essex, Franklin, Hamilton, Jefferson, Lewis, Oneida, Onondaga, Oswego, St. Lawrence, Warren, Washington

WAGES
Per hour: 07/01/2025

Building $ 38.41
Heavy & Highway 41.91

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
- Certified Welders shall receive $1.75 per hour in addition to the current Millwrights rate provided he/she is directed to perform certified
welding.
- For Building work if a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum,
air purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour for Building work.
- For Heavy & Highway work if the work is performed at a State or Federally designated hazardous waste site where employees are required
to wear protective gear, the employees performing the work shall receive an additional $2.00 per hour over the millwright heavy and highway
wage rate for all hours worked on the day protective gear was worn.
-  An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwrights rate.  For the purposes
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify
parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 27.50

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
Wages per hour:

(1)year terms at the following percentage of Journeyworker's rate.
1st 2nd 3rd 4th
65% 75% 80% 90%

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
- Certified Welders shall receive $1.75 per hour in addition to the current Millwrights rate provided he/she is directed to perform certified
welding.
- For Building work if a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum,
air purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour for Building work.
- For Heavy & Highway work if the work is performed at a State or Federally designated hazardous waste site where employees are required
to wear protective gear, the employees performing the work shall receive an additional $2.00 per hour over the millwright heavy and highway
wage rate for all hours worked on the day protective gear was worn.
-  An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwrights rate.  For the purposes
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify
parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00.

SUPPLEMENTAL BENEFITS Benefits per hour:

Apprentices:
1st term $ 11.95
2nd term 22.84
3rd term 24.39
4th term 25.95

2-1163.2

Operating Engineer - Building 07/01/2025

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  6
ENTIRE COUNTIES
Cayuga, Cortland, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence, Tompkins

WAGES
NOTE:
---If a prime contract is let for site work only, meaning no buildings are involved in their site contract, the Heavy/Highway rates would be
applicable. When a prime contract is let for site work and building excavation is part of that contract, the Building rates would be applicable
for the Operators classification.
---In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if
manually operated.
---If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C.

CLASS A1*: All Cranes (A1 Includes Boom Trucks over 5 tons, Cableway, Cherry Picker, Derrick, Dragline, Dredge, Overhead Crane, Pile
Driver, Tower Crane**, Truck Crane, Whirlies).

CLASS A:  Air Plako, Asphalt & Blacktop Roller, Automated Concrete Spreader (CMI or equivalent), Automated Fine Grade Machine (CMI),
Backhoe, Barrel Shredder, Belt Placer, Blacktop Spreader (such as Barber-Greene & Blaw Knox), Blacktop Plant (automated), Blast or
Rotary Drill (Truck or Cat mounted), Boom Trucks (5 ton and under), Burning Plant Operator, Caisson Auger, Central Mix Plant (automated),
Concrete Pump, Crusher (Rock), De-watering Press, Diesel Power Unit, Dirt Filter Press with Operation Equipment, Dredge, Dual Drum
Paver, Elevating Grader (self-propelled or towed), Elevator Hoist - Two Cage, Excavator - all purpose hydraulically operated,  Forklift
(Loed/Lull and other rough terrain type), Front End Loader (4 c.y. and over), Gradall, Grader (Power), Head Tower (Saurman or equal), Hoist
(2 or 3 Drum), Hydroblaster (Laser Pump), Light Plants - Compressors and Generators, Locomotive, Maintenance Engineer, Maintenance
Welder, Mine Hoist, Mucking Machine or Mole, Quarry Master or Equivalent, Refrigeration Equipment (for soil stabilization), Scraper, Sea
Mule, Shovel, Side Boom, Slip Form Paver, Straddle Buggy (Ross Carrier, Lumber Carrier), Tractor Drawn Belt Type Loader (Euclid Loader),
Trenching Machine (digging capacity of over 4ft. depth), Truck or Trailer Mounted Log Chipper (self-feeder), Tug Operator (Manned, rented
equipment excluded), Tunnel Shovel, Vibro or Sonic Hammer Controls (when not mounted in proximity to Rig Operator), Work Boat Operator
including LCM's.
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CLASS B:  "A" Frame Truck, Back Dumps, Blacktop Plant (non-automatic), Boring Machine, Bulldozer, Cage-Hoist, Central Mix Plant (non-
automated), Compressor, Pump, Generator or Welding machine (when used in battery of not more than five (5)), Concrete Paver (single
drum over 16'), Core boring machine, Drill Rigs - tractor mounted, Elevator - as material hoist, Farm Tractor (with or without accessories),
Forklift (over 10 ton with or without attachments), Front End Loader (under 4 c.y.), Grout Pump, Gunite Machine, High Pressure Boiler (15
lbs. & over), Hoist (one drum), Hydraulic Breaking Hammer (Drop Hammer), Kolman Plant Loader (screening gravel), Maintenance Grease
Man, Mixer for stabilized base - self-propelled (Seaman Mixer), Monorail Machine, Parapet Concrete or Pavement Grinder, Parts Man, Post
Driver (truck or tractor mounted), Post Hole Digger (truck or tractor mounted), Power Sweeper (Wayne or similar), Pump-Crete or Squeeze-
Crete, Road Widener (front end of Grader or self-propelled), Roller, Self-contained hydraulic bench drill, Shell Winder (motorized), Skid steer
(Bobcat type loader), Snorkel (overhead arms), Snowblower control man, Tractor (with or without accessories), Trenching Machine (digging
capacity of 4 ft. or less), Tugger Hoist, Vacuum Machine (self-propelled or mounted), Vibro Tamp, Well Drill / Well Point System
(Submersible pumps when used in lieu of Well Point System), Winch (Motor driven), Winch Cat, Winch Truck.

CLASS C:  Compressor (up to 500 cfm), Concrete Paver or Mixer (under 16'), Concrete Pavement Spreaders & Finishers (not automated),
Conveyor (over 12 ft), Electric Submersible Pump (4" and over), Fine Grade Machine (not automated), Fireman, Forklift ("with or without"
attachments, 10 ton and under), Form Tamper, Generator (2,500 watts and over), Hydraulic Pump, Mechanical Heaters (More than two (2)
Mechanical Heaters or any Mechanical Heater or Heaters whose combined output exceeds 640,000 BTU per hour (manufacturer's rating)
plus one self-contained heating unit - i.e. Sundog or Air Heat type - New Holland Hay Dryer type excluded), Mulching Machine, Oiler, Power
Driven Welding Machine (300 amp and over, other than all electric. One Welding Machine under 300 amp will not require an engineer unless
in a battery), Power Heaterman (hay dryer), Pumps (water and trash), Revinus Widener (road widener), Single Light Plant, Steam Cleaner or
Jenny.

Per hour: 07/01/2025

Building
Class  A1* $ 49.61
Class   A 48.11
Class   B 45.99
Class   C 41.77

Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating.

(*) TONNAGE PREMIUMS:
All cranes up to 64 ton capacity - A1 rate
All cranes 65 ton to 110 ton capacity  -  A1 rate plus $ 1.50
All cranes 111 ton to 199 ton capacity - A1 rate plus $ 2.00
All cranes 200 ton to 399 ton capacity - A1 rate plus $ 3.00
All cranes 400 ton to 599 ton capacity - A1 rate plus $ 4.00
All cranes 600 ton to 799 ton capacity - A1 rate plus $ 5.00
All cranes 800 ton to 999 ton capacity - A1 rate plus $ 6.00
All cranes 1000 ton capacity and over - A1 rate plus $ 7.00

(**) Tower Cranes - A1 rate plus $2.50 (no tonnage premiums apply)

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 32.12

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If the holiday falls on Sunday, it will be celebrated on Monday.

REGISTERED APPRENTICES
WAGES per hour: One thousand hour terms at the following percentage of Journeyworker's CLASS A wage:

1st:  60%
2nd:  65%
3rd:  70%
4th:  80%

Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating.

SUPPLEMENTAL BENEFITS per hour:

07/01/2025
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All terms: $ 32.05
6-158-545b.s

Operating Engineer - Heavy&Highway 07/01/2025

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  6
ENTIRE COUNTIES
Cayuga, Cortland, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence, Tompkins

WAGES
NOTE:
---In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if
manually operated.
---If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C.

CLASS A1*: All Cranes that require a NYS Crane License (Boom Truck, Cherry Picker, Derrick, Dragline, Overhead Crane (Gantry or
Straddle Type), Pile Driver, Tower Cranes (including self-erecting)**, Truck Crane).

CLASS A: Asphalt Curb Machine (self-propelled, slipform); Asphalt Paver; Automated Concrete Spreader (CMI type); Automatic Fine
Grader; Backhoe (except tractor mounted, rubber tired); Backhoe Excavator, Full Swing (CAT 212 or similar type); Back Filling Machine; Belt
Placer (CMI type); Blacktop Plant (automated); Blacktop Roller; Bull Dozer being operated with active GPS; Cableway; Caisson Auger;
Central Mix Concrete Plant (automated); Concrete Curb Machine (self-propelled, slipform); Concrete Pump; Cranes - listed in A1 that do not
require a NYS Crane License; Directional Boring/Drilling Machine; Dredge; Dual Drum Paver; Excavator (all purpose-hydraulic, Gradall or
similar); Front End Loader (4 cu. yd. & over); Head Tower (Sauerman or equal); Hoist (two or three drum); Holland Loader; Maintenance
Engineer; Mine Hoist; Mucking Machine or Mole; Pavement Breaker (SP Wertgen; PB-4 and similar type); Profiler/Milling Machine (over 105
h.p.); Power Grader; Quad 9; Quarry Master (or equivalent); Rotating Telehandler; Scraper (including challenger type); Shovel; Side Boom;
Slip Form Paver; Tractor Drawn Belt-Type Loader; Truck or Trailer Mounted Chipper (self-feeder); Tug Operator (manned rented equipment
excluded); Tunnel Shovel.

CLASS B: Backhoe (tractor mounted, rubber tired); Bituminous Recycler Machine; Bituminous Spreader and Mixer; Blacktop Plant (non-
automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Bridge Deck Finishing Machine; Brokk; Cage Hoist; Central Mix
Plant (non-automated) and All Concrete Batching Plants; Concrete Paver (over 16'); Crawler Drill (self-contained); Crusher; Diesel Power
Unit; Drill Rigs (truck or tractor mounted); Front End Loader (under 4 cu. yd.); Greaseman - Lubrication Engineer; HiPressure Boiler (15 lbs &
over); Hoist (one drum); Hydro-Axe; Kolman Plant Loader & similar type loaders; Locomotive; Material Handling Knuckle Boom; Mini
Excavators (under 18,000 lbs.); Mixer (for stabilized base, self-propelled); Monorail Machine; Profiler/Milling Machine (105 h.p. and under);
Plant Engineer; Prentice Loader; Pug Mill; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road
Widener; Roller (all above subgrade, See Class A for Blacktop Roller); Sea Mule; Self-contained ride-on Rock Drill (excluding Air-Track type
drill); Skidder; Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Vacuum Machine (mounted or towed); Vermeer Saws (ride-on, any
size or type); Welder; Winch and Winch Cat; Work Boat Operator including L.C.M.'s.

CLASS C: "A" Frame Winch Hoist (On Truck); Aggregate Plant; Articulated Heavy Hauler; Asphalt or Concrete Grooving Machine (ride-on);
Ballast Regulator (ride-on); Bituminous Heater (self-propelled); Boat (powered); Boiler (used in conjunction with production); Cement & Bin
Operator; Compressors***; Concrete Pavement Spreader and Finisher; Concrete Paver or Mixer (16' & under); Concrete Saw (self-
propelled); Conveyor; Deck Hand; Directional Boring/Drilling Machine Locator; Drill (Core); Drill (Well); Dust Collectors***; Electric Pump
When Used in Conjunction with Well Point System; Farm Tractor with accessories; Fine Grade Machine; Fireman; Forklift; Form Tamper;
Generators***; Grout Pump; Gunite Machine; Hammers (hydraulic self-propelled); Heaters***; Hydra-Spiker (ride-on); Hydraulic Pump
(jacking system); Hydro-Blaster (water); Light Plants***; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Post Hole Digger
(excluding hand-held); Post Driver; Power Broom (towed); Power Heaterman; Power Sweeper; Pumps***; Revinius Widener; Roller
(subgrade & fill); Scarifier (ride-on); Shell Winder; Skid Steer Loader (Bobcat or similar, including all attachments); Span Saw (ride-on);
Steam Cleaner; Tamper (ride-on); Tie Extractor (ride-on); Tie Handlers (ride-on); Tie Inserters (ride-on); Tie Spacers (ride-on); Tire Repair;
Track Liner (ride-on); Tractor; Tractor (with towed accessories); Vacuum Machine (self-propelled); Vibratory Compactor; Vibro Tamp;
Welding Machines***; Well Point.

***CLASS C NOTE: Considered Hands-Off (unmanned). Includes only operation and maintenance of the equipment.

Per hour: 07/01/2025

H/H
CLASS A1* $ 58.85
CLASS A 55.85
CLASS B 54.97
CLASS C 51.69

(*) TONNAGE PREMIUMS:
All cranes up to 64 ton capacity - A1 rate
All cranes 65 ton to 110 ton capacity - A1 rate plus $ 1.50
All cranes 111 ton to 199 ton capacity- A1 rate plus $ 2.00
All cranes 200 ton to 399 ton capacity - A1 rate plus $ 3.00
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All cranes 400 ton to 599 ton capacity - A1 rate plus $ 4.00
All cranes 600 ton to 799 ton capacity - A1 rate plus $ 5.00
All cranes 800 ton to 999 ton capacity - A1 rate plus $ 6.00
All cranes 1000 ton capacity and over - A1 rate plus $ 7.00

(**) Tower Cranes - A1 rate plus $3.00 (no tonnage premiums apply)

- Cranes in Luffer Configuration - A1 rate plus $ 5.00
- Cranes with external ballast (Tray or Wagon) - A1 rate plus $ 5.00

Additional $2.50 per hour for hazardous waste removal work on a State and/or Federally designated waste site which requires employees to
wear Level C or above forms of personal protection.

SHIFT WORK
SINGLE IRREGULAR WORK SHIFT: Additional $2.50 per hour for all employees who work a single irregular work shift starting from 5:00
PM to 1:00 AM that is mandated by the Contracting Agency.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2025

Journeyworker $ 33.55

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Sunday, it will be celebrated on Monday. If an employee works on this Monday, they shall be compensated at
double time plus the holiday pay (triple time). If a holiday falls on a Saturday, employees who work a Saturday Holiday shall be paid double
time plus the holiday pay.

REGISTERED APPRENTICES
WAGES per hour: One thousand hour terms at the following percentage of Journeyworker's CLASS B wage.

1st:  60%
2nd:  70%
3rd:  80%
4th:  90%

Additional $2.50 per hour for hazardous waste removal work on a State and/or Federally designated waste site which requires employees to
wear Level C or above forms of personal protection.

SUPPLEMENTAL BENEFITS per hour:   Same as Journeyworker
6-158-545h

Operating Engineer - Survey Crew 07/01/2025

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee:  Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to Building, Tunnel and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2025

Party Chief $ 52.91
Instrument Person 48.67
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Rod Person 36.29
Additional $3.00/hr. for Tunnel Work
Additional $2.50/hr. for Hazardous Work Site

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 30.10

OVERTIME PAY
See (B, E, P, *X) on OVERTIME PAGE
*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2025

0-1000   60%
1001-2000   70%
2001-3000   80%

SUPPLEMENTAL BENEFIT per hour worked:

0-1000  $ 21.88 / PHP $18.03
1001-2000  24.90 /       "    20.45
2001-3000  27.93/       "    22.93
NOTE: PHP is premium hours paid when worked.

12-158-545 D.H.H.

Operating Engineer - Survey Crew - Consulting Engineer 07/01/2025

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee:  Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction
when performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2025

Party Chief $ 52.91
Instrument Person 48.67
Rod Person 36.29

Additional $3.00/hr. for Tunnel Work.
Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 30.10

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
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*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on percentage of Rod Persons Wage:

07/01/2025

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENEFIT per hour worked:

0-1000 $ 21.88 / PHP $18.03
1001-2000 $ 24.90 /    "    20.45
2001-3000 $ 27.93 /    "    22.93
NOTE: PHP is premium hours paid when worked.

12-158-545 DCE

Operating Engineer - Tunnel 07/01/2025

JOB DESCRIPTION  Operating Engineer - Tunnel DISTRICT  7
ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  Northern part of Dutchess, to the northern boundary line of the City of Poughkeepie, then due east to Route 115 to Bedell Road,
then east along Bedell Road to VanWagner Road, then north along VanWagner Road to Bower Road, then east along Bower Road to Rte.
44 east to Rte. 343, then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of
the Town of Dover Plains, to the borderline of the State of Connecticut.
Genesee:  Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia.

WAGES
CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted, rubber tired); Belt Placer
(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (self-
propelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head
Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and
tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry
or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If
a second  man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug
Operator (manned rented equipment excluded); Tunnel Shovel.

CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous
Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central
Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete
Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One
Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires
another person to clean the screen or to maintain the equipment, they shall be an Oiler); L.C.M. Work Boat Operator; Locomotive;
Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self-propelled); Monorail Machine; Plant Engineer;
Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above
sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive;
Vacuum Machine (mounted or towed); Welder; Winch; Winch Cat.

CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m.
combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other
provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete
Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm
Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled);
Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper;
Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on);
Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed
accessories; Vibratory Compactor; Vibro Tamp, Well Point.
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CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors
((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less
or any type or combination)); Concrete Saw (self-propelled); Form Tamper;  Greaseman; Hydraulic Pump (jacking system); Junior Engineer;
Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for
production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor.

Per hour: 07/01/2025

CLASS A $ 58.44
CLASS B 57.22
CLASS C 54.43
CLASS D 51.42

Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer
is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection.

CRANES:
Crane 1: All cranes, including self-erecting.
Crane 2: All Lattice Boom Cranes and all cranes with a manufacturer's rating of fifty (50) ton and over.
Crane 3: All hydraulic cranes and derricks with a manufacturer's rating of forty nine (49) ton and below, including boom trucks.

Crane 1 $ 62.44
Crane 2 61.44
Crane 3 60.44

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.90
    + 10.10*

* This portion of the benefits subject to SAME PREMIUM as shown for overtime wages.

OVERTIME PAY
See (B, B2, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
WAGES:(1000) hours terms at the following percentage of Journeyworker's Class B wage.

1st term 60%
2nd term 65%
3rd term 70%
4th term 75%

SUPPLEMENTAL BENEFITS per hour:   Same as Journeyworker
7-158-832TL.

Painter 07/01/2025

JOB DESCRIPTION  Painter DISTRICT  6
ENTIRE COUNTIES
Cayuga, Herkimer, Madison, Oneida, Onondaga, Seneca

PARTIAL COUNTIES
Lewis:  Only the Townships of High Market, Lewis, Leyden, Lyonsdale, Osceola, Turin and West Turin.
Ontario:  The City and Township of Geneva.
Oswego:  Only the Townships of Amboy, Constantia, Williamstown and Oneida Lake.

WAGES
Per hour: 07/01/2025 05/01/2026

Additional
Basic Rate (Brush & Roll) $ 28.32 $ 1.85*
Sign Painting 28.32 1.85*
Lead Based Paint Abatement 28.32 1.85*
Drywall Taper/ Finisher 29.32 1.85*
Wallcovering 29.32 1.85*
Drywall Machine Operator 29.82 1.85*
Spray 28.82 1.85*
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Parking Lot, Hwy Striping 28.82 1.85*
Epoxy (Brush-Roller) 28.82 1.85*
Epoxy (Spray) 28.82 1.85*
Sandblasting (Operator) 28.82 1.85*
Boatswain Chair 28.82 1.85*
Swing Scaffold 28.82 1.85*
Structural Steel 28.82 1.85*
(except bridges, tanks, tunnel)
Coal Tar epoxy 29.82 1.85*
Asbestos Encapsulation 30.52 1.85*

* To be allocated at a later date.

NOTE - SEE BRIDGE PAINTER RATES FOR BRIDGES, TANKS, OR TUNNELS.

SHIFT WORK
FOR ANY SHIFT WHICH STARTS PRIOR TO 6:00 AM OR AFTER 3:00 PM, ALL EMPLOYEES WHO WORK A SINGLE IRREGULAR
WORK SHIFT ON GOVERNMENTAL MANDATED WORK SHALL BE PAID AN ADDITIONAL $2.00 PER HOUR ABOVE THE APPLICABLE
WAGE SCALE.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 27.20

OVERTIME PAY
See (B, *E2, F, R) on OVERTIME PAGE
* NOTE - On exterior work only.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: A holiday that falls on a Saturday will be celebrated on the preceding Friday. A holiday that falls on a Sunday will be celebrated on
the following Monday.

REGISTERED APPRENTICES
WAGES per hour:
Painter/Decorator: 750 hour terms at the following wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th
$ 18.00 $ 18.50 $ 19.00 $ 19.50 $ 20.00 $ 21.00 $ 22.00 $ 23.00

Drywall Taper/ Finisher: 750 hour terms at the following wage rate:
1st 2nd 3rd 4th 5th 6th

$ 20.00 $ 20.50 $ 21.00 $ 21.50 $ 22.00 $ 23.00

SUPPLEMENTAL BENEFITS per hour:
Painter/Decorator:

1st 2nd 3rd 4th 5th 6th 7th 8th
$ 6.50 $ 6.50 $ 7.50 $ 7.50 $ 10.50 $ 10.50 $ 13.00 $ 13.00

Drywall Taper/ Finisher:
1st 2nd 3rd 4th 5th 6th

$ 7.50 $ 7.50 $ 7.50 $ 10.00 $ 10.00 $ 12.00
6-31

Painter 07/01/2025

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2025 05/01/2026

Additional
Bridge $ 46.19 $ 2.50
Tunnel 46.19
Tank* 44.19

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

*Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.
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SHIFT WORK
Note an additional $1.50 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:

$ 31.51

OVERTIME PAY
Exterior work only See ( B, E2, E4, F, R ) on OVERTIME PAGE.
All other work See ( B, F, R ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following wage:
1st 2nd 3rd 4th 5th 6th

$ 24.00 $ 26.00 $ 28.00 $ 30.00 $ 34.00 $ 38.00

Supplemental benefits per hour:

1st 2nd 3rd 4th 5th 6th
$ 6.60 $ 6.95 $ 7.30 $ 7.65 $ 8.00 $ 8.35

3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher 07/01/2025

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2025

Metal Polisher $ 40.33
Metal Polisher* 41.43
Metal Polisher** 44.33

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2025

Journeyworker:
All classification $ 13.44

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2025

1st year $ 20.17
2nd year   22.18
3rd year   24.20

1st year* $ 20.56
2nd year*   22.62

Page 50

Prevailing Wage Rates for 07/01/2025 - 06/30/2026 Published by the New York State Department of Labor
Last Published on Jul 01 2025 PRC Number 2025003508  Onondaga County



3rd year*   24.74

1st year** $ 22.67
2nd year**   24.68
3rd year**   26.70

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 8.94
2nd year   8.94
3rd year   8.94

8-8A/28A-MP

Plumber 07/01/2025

JOB DESCRIPTION  Plumber DISTRICT  6
ENTIRE COUNTIES
Chemung, Cortland, Onondaga, Schuyler, Tompkins

PARTIAL COUNTIES
Madison:  Only the Townships of Sullivan, Cazenovia and DeRuyter.
Seneca:  Only the Townships of Covert and Lodi.
Steuben:  Only the Townships of Addison, Bath, Bradford, Campbell, Caton, Corning, Erwin, Hornby, Lindley, Pulteney, Rathbone, Thurston,
Tuscarora, Urbana and Wayne.
Tioga:  Only the Townships of Barton, Berkshire, Candor, Nichols, Richford, Spencer and Tioga.

WAGES
Per hour: 07/01/2025 05/01/2026

Additional
Plumber, Steamfitter, $ 48.26 $ 4.50*
Pipefitter, Welder,
HVAC, Refrigeration.

* To be allocated at a later date.

SHIFT WORK
SINGLE IRREGULAR WORK SHIFT: Additional 15% premium added to the wage rate above for a single irregular work shift starting
between 4:30PM and 7:00AM.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 28.15*

*NOTE: $10.27 of the supplemental benefits are paid at the same premium as shown for overtime work performed at semi-conductor
manufacturer and/or fabrication plants.

OVERTIME PAY
Time and one half for the 9th & 10th hours Monday thru Friday and first 10 hours on Saturday. All other overtime hours are double time.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Saturday, the holiday will be observed on the preceding Friday. If a holiday falls on Sunday, it will be observed on
the following Monday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of the Journeyworker's wage:

1st 2nd 3rd 4th 5th
55% 60% 70% 75% 85%

SUPPLEMENTAL BENEFITS per hour*:

1st $ 15.87
2nd 24.67
3rd 25.30
4th 25.89
5th 26.90
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*NOTE: Below is the portion of supplemental benefits paid at overtime premiums for work performed at semi-conductor manufacturer and/or
fabrication plants:

1st n/a
2nd $ 8.58
3rd 8.77
4th 9.14
5th 9.71

6-81-SF

Roofer 07/01/2025

JOB DESCRIPTION  Roofer DISTRICT  6
ENTIRE COUNTIES
Cayuga, Cortland, Franklin, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence

WAGES
Per hour: 07/01/2025 06/01/2026 06/01/2027

Additional Additional
Roofer, Waterproofer $ 35.80 $ 2.00* $ 2.00*

* To be allocated at a later date.

NOTE - Does not include metal roof flashings, gravel stop, or metal roofing; See Sheetmetal Worker wage schedule.

Additional per hour:
Green Roofing** $ 0.25
Pitch Removal & Appl. 1.50
Asbestos Abatement 1.50

** Green Roofing is any component of green technology or living roof above the roof membrane including, but not limited to, the fabric, dirt
and plantings.

SHIFT WORK
WHEN MANDATED BY THE OWNER OR CONTRACTING AGENCY, THERE IS AN ADDITIONAL PREMIUM OF $4.00/HR FOR HOURS
WORKED BEFORE 5:30AM AND AFTER 5:30PM.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 26.30

Additional contribution 0.75
on any Asbestos Abatement work

OVERTIME PAY
See (B, E, E2*, Q) on OVERTIME PAGE
*NOTE - If a holiday falls in that week and 32 hours were worked, Saturday will be paid at 1 1/2 times the rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: When any of these holidays falls on Sunday, the following day shall be observed as a holiday.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the Journeyworker's wage:

1st term (0 to 999) 65%
2nd term (1000 to 1999) 70%
3rd term (2000 to 2999) 75%
4th term (3000 to 3999) 85%

Additional per hour:
Green Roofing** $ 0.25
Pitch Removal & Appl. 1.50
Asbestos Abatement 1.50

SUPPLEMENTAL BENEFITS per hour:

1st term $ 19.93
2nd term 21.85
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3rd term 25.30
4th term 26.30

Additional contribution $ 0.75
on any Asbestos Abatement work

6-195

Sheetmetal Worker 07/01/2025

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  6
ENTIRE COUNTIES
Cayuga, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, St. Lawrence

WAGES
Per hour: 07/01/2025 11/01/2025 05/01/2026 05/01/2027

Additional Additional
Sheetmetal Worker:
**(under $10 million) $ 36.29 $ 37.54 $ 3.25* $ 3.25*
**(over $10 million) $ 42.29 $ 43.54 3.25* 3.25*

* To be allocated at a later date.
**For total cost of Sheetmetal contract only.

TO INCLUDE METAL ROOF FLASHINGS, GRAVEL STOP, AND METAL STANDING SEAM ROOFING.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2025 11/01/2025

Journeyworker $ 23.31 $ 23.56

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
When any holiday falls on a Saturday, the Friday before such holiday shall be recognized as the legal holiday. Any holiday falling on Sunday,
the following Monday shall be recognized as the legal holiday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of the Journeyworker's wage.

1st 2nd 3rd 4th 5th
55% 60% 70% 75% 85%

SUPPLEMENTAL BENEFITS per hour:

1st 2nd 3rd 4th 5th
07/01/2025 $ 14.84 $ 15.45 $ 16.54 $ 18.18 $ 19.27

11/01/2025 $ 15.11 $ 15.70 $ 16.79 $ 18.43 $ 19.52
6-58

Sprinkler Fitter 07/01/2025

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2025

Sprinkler $ 45.06
Fitter

SUPPLEMENTAL BENEFITS
Per hour
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Journeyworker $ 29.41

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 23.28 $ 25.98 $ 28.15 $ 30.31 $ 31.94 $ 34.64 $ 36.81 $ 38.97 $ 41.14 $ 43.30

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 9.57 $ 9.57 $ 21.49 $ 21.49 $ 21.74 $ 21.74 $ 21.74 $ 21.74 $ 21.74 $ 21.74

1-669

Teamster - Building 07/01/2025

JOB DESCRIPTION  Teamster - Building DISTRICT  6
ENTIRE COUNTIES
Broome, Cayuga, Cortland, Delaware, Onondaga, Seneca, Tompkins, Yates

PARTIAL COUNTIES
Allegany:  Only the Townships of Alfred, Almond, Burns.
Chenango:  Only the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville.
Madison:  Only the Townships of Cazenovia, DeRuyter, Fenner, Georgetown, Lenox, Nelson and Sullivan.
Oswego:  All Townships except Boylston, Redfield and Sandy Creek.
Otsego:  Only the Townships of Butternuts, Laurens, Maryland, Millford, Morris, Oneonta, Otego, Unadilla, and Worchester.
Steuben:  Only the Townships of Canisteo, Cohoctan, Dansville, Fremont, Greenwood, Hornell, Hartsville, Jasper,  Prattsburg, Troupsburg,
and West Union.
Tioga:  Only the Townships of Berkshire, Candor, Newark Valley, Nichols, Owego, Richford, and Tioga. All territory east of
Nichols/Smithboro to Broome County, within the State of New York.

WAGES
GROUP  A: Straight Trucks.
GROUP  B: Tractor Trailer, Farm Tractor, Fuel Truck.
GROUP  C: Euclid.
GROUP  D: On site Mechanic.

Per hour: 07/01/2025

Building: (under $ 5 million*)
GROUP  A, B, C, D $ 34.43

Building: (over $ 5 million*)
GROUP  A, B $ 35.48
GROUP  C 35.83
GROUP  D 35.63

* Total project cost including General Construction, Plumbing, HVAC and Electrical

SUPPLEMENTAL BENEFITS
Per hour:

(under $5 million*) $ 30.87

(over $5 million*) 31.67

* Total project cost including General Construction, Plumbing, HVAC and Electrical

OVERTIME PAY
(D, O) on OVERTIME PAGE

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

6-317

Teamster - Heavy&Highway 07/01/2025

JOB DESCRIPTION  Teamster - Heavy&Highway DISTRICT  6
ENTIRE COUNTIES
Onondaga

PARTIAL COUNTIES
Madison:  Only the Townships of Cazenovia, DeRuyter, Fenner, Georgetown, Lenox, Nelson and Sullivan.
Oswego:  All Townships except Boylston, Redfield and Sandy Creek.

WAGES
GROUP 1: Warehousemen*, Yardmen*, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers & Receivers*, Greasers, Truck Tiremen, Mechanic Helpers and Parts Chasers.  Tandems and Batch
Trucks, Mechanics, Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks and Agitator, Mixer Trucks and Dumpcrete type vehicles,
Truck Mechanic, Fuel Trucks.

*NOTE: Applies when a temporary warehouse structure is built/utilized specifically for a public work project.

GROUP 2: Specialized Earth Moving Equipment-Euclid type, or similar off-highway equipment, where not self-loading, Straddle (Ross)
Carrier and self-contained concrete mobile unit, Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment
where not self-loading.

Group 3: Fuel trucks that require a HazMat license endorsement.

Per hour: 07/01/2025 06/01/2026 06/01/2027

GROUP 1 $ 36.85 $ 40.20 $ 43.86
GROUP 2 37.05 40.40 44.06
GROUP 3 41.85 45.20 48.86

Additional $ 1.50 per hour on City, County, Federal and/or State designated hazardous waste site when personal protection is required by
regulation to be used or worn.

SHIFT WORK
A single irregular work shift can start any time between 5:00pm and 1:00am.  All employees who work a single irregular shift on
governmental mandated night work shall be paid an additional $ 5.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2025 06/01/2026 06/01/2027

Journeyworker $ 28.72 $ 29.37 $ 30.21

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Sunday, it will be celebrated on Monday.

6-317h

Welder 07/01/2025

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2025

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
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HOLIDAY
1-As Per Trade
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Overtime Codes
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( B3 ) Time and one half of the hourly rate after 40 straight hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Sunday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays
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( S  ) Two and one half times the hourly rate for Holidays

( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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( 29 ) Juneteenth
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 
As Required by Articles 8 and 9 of the NYS  Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
This Form Must Be Typed

Submitted By:
(Check Only One) Contracting Agency Architect or Engineering Firm Public Work District Office Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address (Check if new or change)

Telephone Fax

E-Mail:

2. NY State Units (see Item 5).

01 DOT
02 OGS

03 Dormitory Authority

04 State University
Construction Fund

05 Mental Hygiene
Facilities Corp.

 06 OTHER N.Y. STATE UNIT

07 City
08 Local School District
09 Special Local District, i.e.,

Fire, Sewer, Water District
1O Village
11 Town
12 County
13 Other Non-N.Y. State

(Describe)

3. SEND REPLY TO (check if new or change)
Name and complete address:

Telephone

E-Mail:

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One:

1. New Building
2. Addition to Existing Structure
3. Heavy and Highway Construction (New and Repair)
4. New Sewer or Waterline
5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition
8. Building Service Contract

8. OCCUPATION FOR PROJECT :

Construction (Building, Heavy
Highway/Sewer/Water)
Tunnel
Residential
Landscape Maintenance
Elevator maintenance
Exterminators, Fumigators
Fire Safety Director, NYC Only

Fuel Delivery
Guards, Watchmen
Janitors, Porters, Cleaners, 
Elevator Operators
Moving furniture and
equipment
Trash and refuse removal
Window cleaners
Other (Describe)

9. Does this project comply with the Wicks Law involving separate bidding? YES NO

10.Name and Title of Requester
Signature

PW 39 (06-16) SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS

Fax





Article 8

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****5754 0369 CONTRACTORS, LLC 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL *****5784 A.J.M. TRUCKING, INC. PO BOX 2064
MONROE NY 10950

02/12/2024 02/12/2029

DOL DOL AKHLAQ OULAKH 4307 28TH AVE
ASTORIA NY 11103

10/11/2024 10/11/2029

DOL NYC ALL COUNTY SEWER & DRAIN,
INC.

7 GREENFIELD DR
WARWICK NY 10990

03/25/2022 03/25/2027

DOL DOL *****8387 AMERICAN PAVING &
MASONRY, CORP.

8 FOREST AVE
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL DOL *****8654 AMERICAN PAVING, INC. 8 FORREST AVE.
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO GARCIA 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL ANGELO STANCO 8 FOREST AVE.
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL DOL ANGELO TONDO 449 WEST MOMBSHA ROAD
MONROE NY 10950

06/06/2022 06/06/2027

DOL DOL *****4231 ANKER'S ELECTRIC SERVICE,
INC.

10 SOUTH 5TH ST
LOCUST VALLEY NY 11560

09/26/2022 09/26/2027

DOL DOL ANTHONY MONGELLI PO BOX 2064
MONROE NY 10950

02/12/2024 02/12/2029

DOL NYC ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****8421 B & B DRYWALL, INC 206 WARREN AVE
APT 1WHITE PLAINS NY 10603

12/14/2021 12/14/2026

DOL DOL B&L RENOVATION CO. 618 OCEAN PARKWAY
APT A6BROOKLYN NY 11230

09/17/2020 09/17/2025

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DA *****9290 BJA RENOVATION, CORP 33 DOLLARD DR
NORTH BABYLON NY 11703

03/19/2025 03/19/2030

DOL DOL *****5078 BLACK RIVER TREE
REMOVAL, LLC

29807 ANDREWS ROAD
BLACK RIVER NY 13032

10/17/2023 10/17/2028

DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****5161 CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****3391 CALI ENTERPRISES, INC. 1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****4155 CASA BUILDERS, INC. FRIEDLANDER
CONSTRUCTI

ON

64 N PUTT CONNERS ROAD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL AG *****7247 CENTURY CONCRETE CORP 2375 RAYNOR ST
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0026 CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL NYC *****2117 CHARAN ELECTRICAL
ENTERPRISES

9-11 40TH AVENUE
LONG ISLAND CITY NY 11101

09/26/2023 09/26/2028

DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****2281 CORRAO TRUCKING, INC. PO BOX 393
NANUET NY 10954

09/17/2024 09/17/2029

DOL DOL CRAIG JOHANSEN 10 SOUTH 5TH ST
LOCUST VALLEY NY 11560

09/26/2022 09/26/2027

DOL DOL *****3228 CROSS-COUNTY
LANDSCAPING AND TREE

SERVICE, INC.

ROCKLAND
TREE

SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****7619 DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026
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DOL DOL DANIEL ROBERT MCNALLY 7 GREENFIELD DRIVE
WARWICK NY 10990

03/25/2022 03/25/2027

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL DARWIN PEGUESE 6400 BALTIMORE NATIONAL
SUITE 602CANTONSVILLE NY

21228

10/24/2024 10/24/2029

DOL DOL DAVID FRIEDLANDER 64 NORTH PUTT CORNERS RD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL DOL DINA TAYLOR 64 N PUTT CONNERS RD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL AG EDWIN HUTZLER 23 NORTH HOWELLS RD
BELLPORT NY 11713

08/04/2021 08/04/2026

DOL DA EDWIN HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL EMIL KISZKO 84 DIAMOND ST
BROOKLYN NY 11222

07/18/2024 07/18/2029

DOL DOL *****3298 EMJACK CONSTRUCTION
CORP.

84 DIAMOND ST
BROOKLYN NY 11222

07/18/2024 07/18/2029

DOL DOL *****3298 EMJACK CONSTRUCTION LLC 4192 SIR ANDREW CIRCLE
DOYLESTOWN PA 18902

07/18/2024 07/18/2029

DOL DOL EUGENIUSZ "GINO" KUCHAR 195 KINGSLAND AVE
BROOKLYN NY 11222

12/22/2023 12/22/2028

DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****2998 G.E.M. AMERICAN
CONSTRUCTION CORP.

195 KINGSLAND AVE
BROOKLYN NY 11222

12/22/2023 12/22/2028

DOL NYC GAYATRI MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DA GIOVANNA TRAVALJA 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DA GIOVANNI NAPOLITANO 2501 BAYVIEW AVENUE
WANTAGH NY 11793

02/21/2024 02/21/2029

DOL DA *****0213 GORILLA CONTRACTING
GROUP, LLC

505 MANHATTAN AVE
WEST BABYLON NY 11704

10/05/2023 10/05/2028

DOL DA *****4760 GTX CONSTRUCTION
ASSOCIATES, CORP

2501 BAYVIEW AVE
WANTAGH NY 11793

02/21/2024 02/21/2029

DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE
CORTLAND MANOR NY 10567

01/24/2023 01/24/2028

DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE
CORTLAND MANOR NY 10567

10/25/2022 10/25/2027

DOL DOL *****2397 ISLAND BREEZE MARINE, INC. 6400 BALTIMORE NATIONAL
CANTONSVILLE MD 21228

10/24/2024 10/24/2029

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.M.J CONSTRUCTION 151 OSTRANDER AVENUE
SYRACUSE NY 13205

11/21/2022 11/21/2027

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

12/12/2022 12/12/2027

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

10/25/2022 10/25/2027
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DOL DOL JAMES J. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****7993 JBS DIRT, INC. 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****2435 JEFFEL D. JOHNSON JMJ7 AND
SON

5553 CAIRNSTRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JEFFEL JOHNSON ELITE
CARPENTER REMODEL AND

CONSTRUCTION

C2 EVERGREEN CIRCLE
LIVERPOOL NY 13090

11/21/2022 11/21/2027

DOL DOL *****2435 JEFFREY M. JOHNSON JMJ7 AND
SON

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL JMJ7 & SON CONSTRUCTION,
LLC

5553 CAIRNS TRAIL
LIVERPOOL NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 AND SONS
CONTRACTORS

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS 7014 13TH AVENUE
BROOKLYN NY 11228

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS AND
SONS

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS, LLC 5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JOHN MARKOVIC 47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021 03/29/2026

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL DA JOSEPH DEMASCO 33 DOLLARD DRIVE
NORTH BABYLON NY 11703

03/19/2025 03/19/2030

DOL DOL JOSEPH HALL 937 US ROUTE 11
CENTRAL SQUARE NY 13036

10/21/2024 10/21/2029

DOL DOL *****2271 JOSEPH HALL COMPANIES
LLC

937 US ROUTE 11
CENTRAL SQUARE NY 13036

10/21/2024 10/21/2029

DOL DOL JOSEPH K. SALERNO 1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL JOSEPH K. SALERNO II 1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL JRN CONSTRUCTION CO, LLC 1024 BROADWAY
ALBANY NY 12204

11/07/2023 11/07/2028

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

              NYSDOL Bureau of Public Work Debarment List      07/25/2025

                                                                                     Page 3 of 6



Article 8

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KEAN INDUSTRIES, LLC 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KEVIN FUNEZ URBINA A/K/A
KEVIN FUNEZ

1009 LYNDALE AVE
TRENTON NJ 08629

12/16/2024 12/16/2029

DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****8760 KJ&J CONSTRUCTION, LLC 1009 LYNDALE AVE
TRENTON NJ 08629

12/16/2024 12/16/2029

DOL DOL KMA GROUP II, INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL *****1833 KMA GROUP INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL KMA INSULATION, INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL KRIN HEINEMANN 2345 ROUTE 52, SUITE 2N
HOPEWELL JUNCTION NY

12533

12/18/2023 12/18/2028

DOL NYC KULWANT S. DEOL 9-11 40TH AVENUE
LONG ISLAND CITY NY 11101

09/26/2023 09/26/2028

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL *****3716 LIGHTNIN ELECTRIC INC. 3418 NORTHERN BLVD
SUITE 5-27LONG ISLAND CITY

NY 11101

12/13/2024 12/13/2029

DOL AG *****3291 LINTECH ELECTRIC, INC. 3006 TILDEN AVE
BROOKLYN NY 11226

02/16/2022 02/16/2027

DOL DOL LOUIS A. CALICCHIA 1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAQSOOD AHMAD 618 OCEAN PKWY
BROOKLYN NY 11230

09/17/2020 09/17/2025

DOL DOL *****1320 MJC MASON CONTRACTING,
INC.

42 FOWLER AVENUE
CORTLAND MANOR NY 10567

10/25/2022 10/25/2027

DOL DOL *****1320 MJC MASON CONTRACTING,
INC.

42 FOWLER AVENUE
CORTLAND MANOR NY 10567

01/24/2023 01/24/2028

DOL DOL MOHAMMAD MIAN 8269 21ST ST
BELLEROSE NY 11426

12/22/2022 12/22/2027

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC NASEER CHAUDHRY 2349 BRAGG STREET
BROOKLYN NY 11229

04/22/2025 04/22/2030

DOL DOL *****7790 NATIONAL BUILDING &
RESTORATION CORP

1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL *****1797 NATIONAL CONSTRUCTION
SERVICES, INC

1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL NYC NAVIT SINGH 402 JERICHO TURNPIKE
NEW HYDE PARK NY 11040

08/10/2022 08/10/2027

DOL DOL NELCO CONTRACTING, LLC 1024 BROADWAY
ALBANY NY 12204

11/07/2023 11/07/2028

DOL DA NICHOLAS BARNETT 33 DOLLARD DR
BABYLON NY 11703

03/04/2025 03/04/2030

DOL DA NICHOLAS T. ANALITIS 505 MANHATTAN AVE
WEST BABYLON NY 11704

10/05/2023 10/05/2028

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027
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DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL NIKOLA NTONI 3418 NORTHERN BLVD
SUITE 5-27LONG ISLAND CITY

NY 11101

12/13/2024 12/13/2029

DOL NYC *****6971 NN CONSTRUCTION, INC. 2349 BRAGG STREET
BROOKLYN NY 11229

04/22/2025 04/22/2030

DOL NYC *****5643 NYC LINE CONTRACTORS,
INC.

402 JERICHO TURNPIKE
NEW HYDE PARK NY 11040

08/10/2022 08/10/2027

DOL DOL PATRICK PENNACCHIO 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL PATRICK PENNACCHIO 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL *****4168 PHANTOM CONSTRUCTION
CORP.

95-27 116TH STREET
QUEENS NY 11419

07/12/2024 07/12/2029

DOL DOL *****4168 PHANTOM CONSTRUCTION
CORP.

95-27 116TH STREET
QUEENS NY 11419

05/28/2024 05/28/2029

DOL DOL *****4772 R.W. LOBDELL
CONSTRUCTION LLC

635 WEST DRYDEN ROAD
FREEVILLE NY 13068

01/31/2025 01/31/2030

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****2633 RAW POWER ELECTRIC
CORP.

3 PARK CIRCLE
MIDDLETOWN NY 10940

07/11/2022 07/11/2027

DOL DA *****7559 REGAL CONTRACTING INC. 24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020 10/01/2025

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

07/11/2022 07/11/2027

DOL DOL *****7172 RZ & AL INC. 198 RIDGE AVENUE
VALLEY STREAM NY 11581

06/06/2022 06/06/2027

DOL DOL SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021 07/16/2026

DOL DOL *****9874 SALFREE ENTERPRISES INC P.O BOX 14
2821 GARDNER RDPOMPEI NY

13138

07/16/2021 07/16/2026

DOL DOL SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DOL SAM FRESINA 107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DA *****0476 SAMCO ELECTRIC CORP. 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DA SILVANO TRAVALJA 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DOL *****0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC *****3661 SPANIER BUILDING
MAINTENANCE CORP

200 OAK DRIVE
SYOSSET NY 11791

03/14/2022 03/14/2027

DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****9528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL *****3800 SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021 03/29/2026

DOL DOL *****9150 SURGE INC. 8269 21ST STREET
BELLEROSE NY 11426

12/22/2022 12/22/2027
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Article 8

DOL DOL SYED MUHAMMAD S. JAFRI
A/K/A SHARRUKH JAFRI

4307 28TH AVE
ASTORIA NY 11103

10/11/2024 10/11/2029

DOL DOL SYED RAZA 198 RIDGE AVENUE
 NY 11581

06/06/2022 06/06/2027

DOL DOL TARLOK SINGH 95-27 116TH STREET
QUEENS NY 11419

05/28/2024 05/28/2029

DOL DOL TARLOK SINGH 95-27 116TH STREET
QUEENS NY 11419

07/12/2024 07/12/2029

DOL DOL *****9733 TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13208

07/16/2021 07/16/2026

DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021 07/16/2026

DOL DOL TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****2426 THE MATRUKH GROUP, INC. 4307 28TH AVE
PO BOX 9082ASTORIA NY

11103

10/11/2024 10/11/2029

DOL DOL THOMAS LOBDELL 635 WEST DRYDEN ROAD
FREEVILLE NY 13068

01/31/2025 01/31/2030

DOL DOL TIMOTHY PERCY 29807 ANDREWS ROAD
BLACK RIVER NY 13612

10/17/2023 10/17/2028

DOL DA *****1050 TRI STATE CONSTRUCTION
OF NY CORP.

50-39 175TH PLACE
FRESH MEADOWS NY 11365

03/28/2022 03/28/2027

DOL DA *****4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****8210 UPSTATE CONCRETE &
MASONRY CONTRACTING CO

INC

449 WEST MOMBSHA ROAD
MONROE NY 10950

06/06/2022 06/06/2027

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****2426 VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL VINCENT CORRAO PO BOX 393
NANUET NY 10954

09/17/2024 09/17/2029

DOL DOL *****8266 WILLIAM CHRIS MCCLENDON MCCLENDON
ASPHALT
PAVING

1646 FALLS STREET
NIAGARA FALLS NY 14303

05/01/2023 05/01/2028

DOL DOL WILLIAM CHRIS MCCLENDON 1646 FALLS STREET
NIAGARA FALLS NY 14303

05/01/2023 05/01/2028

DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021 01/19/2026

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP
CONTRACTIN

G, INC.

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021 01/19/2026

DOL DOL WILLIAM SCRIVENS 4192 SIR ANDREW CIRCLE
DOYELSTOWN PA 18902

07/18/2024 07/18/2029

DOL DOL XENOFON EFTHIMIADIS 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028
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	ARTICLE 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specificall...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	5. Bidder—An individual or entity that submits a Bid to Owner.
	6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
	8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Ef...
	9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times, or both; contesting an initial decision by Engineer concerni...
	10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein: seeking an adjustment of Contract Price or Contract Times, or both; contesting an initial decision by ...
	11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed ...
	12. Contract—The entire and integrated written contract between the Owner and Contractor concerning the Work.
	13. Contract Documents—Those items so designated in the Agreement, and which together comprise the Contract.
	14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents. .
	15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
	16. Contractor—The individual or entity with which Owner has contracted for performance of the Work.
	17. Cost of the Work—See Paragraph 13.01 for definition.
	18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes effective.
	20. Engineer—The individual or entity named as such in the Agreement.
	21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	22. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.  The presence at the Site of materials that are necessary f...
	23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	25. Milestone—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date or by a time prior to Substantial Completion of all the Work.
	26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.
	27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	28. Owner—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
	29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Docum...
	31. Project Manual—The written documents prepared for, or made available for, procuring and constructing the Work, including but not limited to the Bidding Documents or other construction procurement documents, geotechnical and existing conditions inf...
	32. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative or “RPR” includes any assistants or field staff of Resident Project Represe...
	33. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer’s review of the submittals and the performance of related construction activities.
	35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, whet...
	37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for the use of Contractor.
	38. Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
	39. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	40. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner makes an award of contract, subject to stated conditions.
	42. Supplementary Conditions—The part of the Contract that amends or supplements these General Conditions.
	43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	44. Technical Data—Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing surface or subsurface structures at the Si...
	45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including but not limited to those that co...
	46. Unit Price Work—Work to be paid for on the basis of unit prices.
	47. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	48. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.


	1.02 Terminology
	A. The words and terms discussed in the following paragraphs are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or 15.04).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable o...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish ...

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	ARTICLE 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured and additional insured (as identified in the Supplementary C...
	C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each named insured and additional insured (as ...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully executed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request a...
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals.  Owner shall make such original printed record vers...

	2.03   Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise specifically required by the Contract Documents), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progre...


	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.05 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review for acceptability to Engineer as provided below the schedules submitted in acc...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.


	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including but not limited to Shop ...
	B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages...


	ARTICLE 3 –  Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic or digital versions of the Contract Documents (including any printed copies derived from such electronic or digital versions) and the printed record...
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.

	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations
	1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall me...
	2. No provision of any such standard specification, manual, reference standard, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, c...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect...
	2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between suc...
	a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for information or interp...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specification...

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions, or reuse any...
	2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner’s express written consent, or violate any copyrights pertaining to such Contract Documents.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	ARTICLE 4 –  Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days af...

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 11.

	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except ...

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract Price. Contra...
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control o...
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to a...
	1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
	2. abnormal weather conditions;
	3. acts or failures to act of utility owners (other than those performing other work at or adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and
	4. acts of war or terrorism.

	D. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not ...
	E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.
	F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor.
	G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract Times under this paragraph within 30 days of the commencement of the delaying, disrupting, or interfering event.


	ARTICLE 5 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements...
	2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a...

	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste ...
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, applian...
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or press...

	5.03 Subsurface and Physical Conditions
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site;
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities); and
	3. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.


	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site either:
	1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or
	2. is of such a nature as to require a change in the Drawings or Specifications; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine the necessity of Owner’s obtaining additional exploration or tests ...
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or phys...
	D. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or both, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an inc...
	a. such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
	a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise; or
	b. the existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	c. Contractor failed to give the written notice as required by Paragraph 5.04.A.

	3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.05 Underground Facilities
	A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or adjacent to the Site is based on information and data furnished to Owner or Engineer by the o...
	1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
	b. locating all Underground Facilities shown or indicated in the Contract Documents as being at the Site;
	c. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
	d. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.


	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy, then Contractor shall,...
	C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy; obtain any pertin...
	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	E. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, or both, to the extent that any existing Underground Facility at the Site that was not shown or indicated in the Contract Documents, or was not shown o...
	a. Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated the existence or actual location of the Underground Facility in question;
	b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times; and
	d. Contractor gave the notice required in Paragraph 5.05.B.

	2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
	2. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within ...
	D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs...
	E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contrac...
	F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying...
	G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to...
	H. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	ARTICLE 6 –  Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of all of Contractor’s obligations under the Contract. These bonds shall re...
	B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bon...
	C. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds in the required amounts.
	D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its right to do business is terminated in any state or jurisdiction where any part of the Project is located, or the surety ceases to meet the requirement...
	E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, or other person or entity claiming to have furnished labor or materials used in the performance of the Work.

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue ins...
	C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Contractor has o...
	D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Owner has obtained ...
	E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided...
	F. If either party does not purchase or maintain all of the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain...
	G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the Contractor from the Site, impose an appropriate set-off against payment, and exercise Owner’s termination rights under Article 16.
	H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect to obtain equivalent insurance to protect such other party’s interests at the expense of the party who was required to pro...
	I. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.
	J. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner and other individuals and entities in the Contract.

	6.03 Contractor’s Insurance
	A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and employer’s liability insurance for:
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts.
	2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act coverage (if applicable).
	3. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees (by stop-gap endorsement in monopolist worker’s compensation states).
	4. Foreign voluntary worker compensation (if applicable).

	B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain commercial general liability insurance, covering all operations by or on behalf of Contractor, on an occurrence basis, against:
	1. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees.
	2. claims for damages insured by reasonably available personal injury liability coverage.
	3. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom.

	C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) and include the following coverages and endorsements:
	1. Products and completed operations coverage:
	a. Such insurance shall be maintained for three years after final payment.
	b. Contractor shall furnish Owner and each other additional insured (as identified in the Supplementary Conditions or elsewhere in the Contract) evidence of continuation of such insurance at final payment and three years thereafter.

	2. Blanket contractual liability coverage, to the extent permitted by law, including but not limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18.
	3. Broad form property damage coverage.
	4. Severability of interest.
	5. Underground, explosion, and collapse coverage.
	6.  Personal injury coverage.
	7. Additional insured endorsements that include both ongoing operations and products and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equ...
	8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, “Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named Insured” or its equivalent.

	D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance against claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance, or use of any motor...
	E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability insurance written over the underlying employer’s liability, commercial general liability, and automobile liability insurance described in the paragrap...
	F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy covering third-party injury and property damage claims, including clean-up costs, as a result of pollution conditions arising from Contractor’s operations a...
	G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella or excess, and pollution liability policies shall include and list as additional insureds Owner and Engineer, and any individuals or entities identif...
	H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional services under this Contract, through a delegation of professional design services or otherwise, then Contractor shall be responsible for purchasing a...
	I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:
	1. include at least the specific coverages provided in this Article.
	2. be written for not less than the limits of liability provided in this Article and in the Supplementary Conditions, or required by Laws or Regulations, whichever is greater.
	3. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed, or renewal refused until at least 10 days prior written notice has been given to Contractor.  Within three days of receipt of any such written n...
	4. remain in effect at least until final payment (and longer if expressly required in this Article) and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work as a warranty or correction obligation, or otherwi...
	5. be appropriate for the Work being performed and provide protection from claims that may arise out of or result from Contractor’s performance of the Work and Contractor’s other obligations under the Contract Documents, whether it is to be performed ...

	J. The coverage requirements for specific policies of insurance must be met by such policies, and not by reference to excess or umbrella insurance provided in other policies.

	6.04 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...
	B. Owner’s liability policies, if any, operate separately and independently from policies required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of Contractor’s obligations to the Owner, Engineer, or ...

	6.05 Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the full insurable replacement cost thereof (subje...
	1. include the Owner and Contractor as named insureds, and all Subcontractors, and any individuals or entities required by the Supplementary Conditions to be insured under such builder’s risk policy, as insureds or named insureds. For purposes of the ...
	2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. cover, as insured property, at least the following: (a) the Work and all materials, supplies, machinery, apparatus, equipment, fixtures, and other property of a similar nature that are to be incorporated into or used in the preparation, fabrication...
	4. cover expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects).
	5. extend to cover damage or loss to insured property while in temporary storage at the Site or in a storage location outside the Site (but not including property stored at the premises of a manufacturer or Supplier).
	6. extend to cover damage or loss to insured property while in transit.
	7. allow for partial occupation or use of the Work by Owner, such that those portions of the Work that are not yet occupied or used by Owner shall remain covered by the builder’s risk insurance.
	8. allow for the waiver of the insurer’s subrogation rights, as set forth below.
	9. provide primary coverage for all losses and damages caused by the perils or causes of loss covered.
	10. not include a co-insurance clause.
	11. include an exception for ensuing losses from physical damage or loss with respect to any defective workmanship, design, or materials exclusions.
	12. include performance/hot testing and start-up.
	13. be maintained in effect, subject to the provisions herein regarding Substantial Completion and partial occupancy or use of the Work by Owner, until the Work is complete.

	B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 6.05 will contain a provision or endorsement that the coverag...
	C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs not covered because of the application of a policy deductible.
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk poli...
	E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, it may do so at Contractor’s expense.
	F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, such as tools, construction equipment, or other personal property owned by Contractor, a Subcon...

	6.06 Waiver of Rights
	A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk policy, shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...
	D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor performs a portion of the Work contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identi...

	6.07 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 6.05 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other insureds, an...
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any appl...
	C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the money so received applied on account thereof, and the Work and the cost thereof covered by Change Order, if needed.


	ARTICLE 7 –  Contractor’s Responsibilities
	7.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	7.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.04 “Or Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the Contract Price has been based upon Contractor furnishing such item as sp...
	1. If Engineer in its sole discretion determines that an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer shall deem it an “o...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	3) it has a proven record of performance and availability of responsive service; and
	4) it is not objectionable to Owner.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.



	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge...
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be final and binding, and may not be reversed through an app...
	E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer considered the proposed item as a substitute pursu...

	7.05 Substitutes
	A. Unless the specification or description of an item of material or equipment required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, Contractor may request that Engineer autho...
	1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept r...
	2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
	3. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	a. shall certify that the proposed substitute item will:
	1) perform adequately the functions and achieve the results called for by the general design,
	2) be similar in substance to that specified, and
	3) be suited to the same use as that specified.

	b. will state:
	1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times,
	2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.

	c. will identify:
	1) all variations of the proposed substitute item from that specified, and
	2) available engineering, sales, maintenance, repair, and replacement services.

	d. shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other cont...


	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed ...
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse...
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request shall be final and binding, and...

	7.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to Owner.
	B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract to do so.
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against w...
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable, during the b...
	E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific replacements; provided, however, that Owner...
	F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, or both,...
	G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	J. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwis...
	L. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for th...
	N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	O. Nothing in the Contract Documents:
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier, or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.


	7.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	7.08 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governme...

	7.09 Taxes
	A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	7.10 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, a...
	C. Owner or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost or time ...

	7.11  Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Con...

	7.12 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of perso...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the cour...

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and protection shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 15.06.B that the Work is acceptable...
	G. Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contr...

	7.13 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	7.16 Shop Drawings, Samples, and Other Submittals
	A. Shop Drawing and Sample Submittal Requirements:
	1. Before submitting a Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that submittal, and that Contractor approves the submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be set forth in a written communication separa...

	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. Each submittal will be identified as Engineer may requ...
	1. Shop Drawings:
	a. Contractor shall submit the number of copies required in the Specifications.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Contractor shall submit the number of Samples required in the Specifications.
	b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes re...

	3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...

	C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the accepted Schedule of Submittals, and pursuant to the applicable terms of the Specifications.
	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.
	3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
	4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3...
	5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 7.16.A and B.
	6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, shall not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Ch...
	7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other submittal shall result in such item becoming a Contract Document.
	8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.D.4.

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
	2. Contractor shall furnish required submittals with sufficient information and accuracy to obtain required approval of an item with no more than three submittals. Engineer will record Engineer’s time for reviewing a fourth or subsequent submittal of ...
	3. If Contractor requests a change of a previously approved submittal item, Contractor shall be responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off against payments due to Contractor to secure reimbursement ...


	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal;
	6. the issuance of a notice of acceptability by Engineer;
	7. any inspection, test, or approval by others; or
	8. any correction of defective Work by Owner.

	D. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Contractor’s ...

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members,...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	7.19 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design cri...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performanc...
	D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in th...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria specified by Owner or Engineer.


	ARTICLE 8 –  Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner...
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance informatio...
	C. Contractor shall afford each other contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, and provide a reasonable...
	D. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 8, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the ...
	1. the identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
	2. an itemization of the specific matters to be covered by such authority and responsibility; and
	3. the extent of such authority and responsibilities.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s employees, any other contractor working for Owner, or any utility owner for whom the Owner is responsible causes damage to the Work or to the property of C...
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site. If Contractor fails...
	C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a...
	D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid suc...


	ARTICLE 9 –  Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents shall be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	ARTICLE 10 –  Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Cont...

	10.03 Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any s...

	10.04 Rejecting Defective Work
	A. Engineer has the authority to reject Work in accordance with Article 14.

	10.05 Shop Drawings, Change Orders and Payments
	A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in Paragraph 7.16.
	B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, are set forth in Paragraph 7.19.
	C. Engineer’s authority as to Change Orders is set forth in Article 11.
	D. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.06 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.07 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the ...

	10.08 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertakin...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply to the Resident Project Representative, if any.

	10.09 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer has been informed.


	ARTICLE 11 –  Amending the Contract Documents; Changes in the Work
	11.01 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	1. Change Orders:
	a. If an amendment or supplement to the Contract Documents includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order. A Change Order also may be used to establish amendments and sup...
	b. Owner and Contractor may amend those terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engi...

	2. Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subseq...
	3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as ind...


	11.02 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Engineer’s recommendation, to the extent the c...

	11.03  Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case...

	11.04 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim for an adjustment of Contract Price shall comply with the provisio...
	B. An adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Cont...

	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.



	11.05 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim for an adjustment in the Contract Times shall comply with the provi...
	B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 4.05, concerning delays in Contractor’s progress.

	11.06 Change Proposals
	A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; appeal an initial decision by Engineer concerning the requirements of the Contract Documents or relating to the acceptability of...
	1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, includ...
	2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such actio...
	3. Binding Decision: Engineer’s decision will be final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

	B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will no...

	11.07 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	1. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
	2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
	3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by t...
	4. changes in the Contract Price or Contract Times, or other changes, which embody the substance of any final and binding results under Paragraph 11.06, or Article 12.

	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully executed.

	11.08 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...


	ARTICLE 12 –  Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the Claims process set forth in this Article:
	1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;
	2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents; and
	3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters.

	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Pr...
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may ex...
	D. Mediation:
	1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate shall stay the Claim submittal and response process.
	2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process shall resume as of the date of the termina...
	3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action shall be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final r...
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either...
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and ...


	ARTICLE 13 –  Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distin...
	1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
	2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those additional ...

	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the Project, shall not include any of the costs itemized in Para...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof, whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloa...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.


	C. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

	D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order, Change Proposal, Claim, set-off, or other a...
	E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acc...

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances: Contractor agrees that:
	1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...

	C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereo...
	E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the Contract Price if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement;
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that it is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price, and the parties are unable to agree as to the amoun...



	ARTICLE 14 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, inspecti...

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by O...
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
	2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	3. by manufacturers of equipment furnished under the Contract Documents;
	4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering shall ...

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Wor...
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limit...

	14.04 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer’s confirmation that such acceptance is in general ...

	14.05 Uncovering Work
	A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or t...
	1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repla...
	2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...


	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order C...

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to perform the Work in accordance with the Contract Do...
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses ...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	ARTICLE 15 –  Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on acco...
	B. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	C. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to Owner, or return the Application to Contractor indicating...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the money paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	a. the Work is defective, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.


	D. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.

	E. Reductions in Payment by Owner:
	1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
	a. claims have been made against Owner on account of Contractor’s conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages on account of Contractor’s conduct in the performance or furnishing of the Work, in...
	b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	c. Contractor has failed to provide and maintain required bonds or insurance;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	f. the Work is defective, requiring correction or replacement;
	g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	h. the Contract Price has been reduced by Change Orders;
	i. an event that would constitute a default by Contractor and therefore justify a termination for cause has occurred;
	j. liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or final completion of the Work;
	k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	l. there are other items entitling Owner to a set off against the amount recommended.

	2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and th...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.


	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obliga...

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contr...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of i...
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respe...
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch li...
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. At any time Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, C...
	2. At any time Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other property insurance.


	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	15.06 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents;
	b. consent of the surety, if any, to final payment;
	c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
	d. a list of all disputes that Contractor believes are unsettled; and
	e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, service...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment.
	D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for Payment and accompanying documentation, the amount recommended by Engineer (less any further sum Owner is entitled to set off against Engineer’s recommend...

	15.07 Waiver of Claims
	A. The making of final payment will not constitute a waiver by Owner of claims or rights against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Para...
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract Docume...
	1. correct the defective repairs to the Site or such other adjacent areas;
	2. correct such defective Work;
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year aft...
	E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitati...


	ARTICLE 16 –  Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor...

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	4. Contractor’s repeated disregard of the authority of Owner or Engineer.

	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) ten days written notice that Owner is considering a declaration that Contractor is in default and termination of the contract, Owner ...
	1. declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract is terminated; and
	2. enforce the rights available to Owner under any applicable performance bond.

	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stor...
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within seven days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitati...
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